
DATE 12/14/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    1
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER

                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214001   ***** ALL BIDS REJECTED *****

              STATE PROJECT(S):  1061-01-96                            LOCATION  28/JEFFERSON    COUNTY
                                                                                 MADISON - WAUKESHA RD
                                                                                 I 94
                                                                                 JEFFERSON COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214002

              STATE PROJECT(S):  1701-04-74                            LOCATION  53/ROCK         COUNTY
                                                                                 WEST COURT ST
                                                                                 STH 11
                                                                                 ROCK COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING

  BIDDER NO  1:  ROCK ROAD COMPANIES, INC.
  BIDDER NO  2:  FRANK BROTHERS, INC.
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       25MM      60.000       13.000      780.00        10.000       600.00       10.000      600.00
 20105  GRUBBING                       25MM      60.000       13.000      780.00        10.000       600.00       10.000      600.00
 20401  REMOVING PAVEMENT              M2      1450.000        2.860     4147.00         7.550     10947.50       12.000    17400.00
 20405  REMOVING CURB AND GUTTER       M       1805.000        7.000    12635.00         7.290     13158.45       10.000    18050.00
 20406  REMOVING CONCRETE SIDEWALK     M2      1080.000        2.860     3088.80         6.000      6480.00       10.000    10800.00
 20416  REMOVING INLETS                EACH      21.000      135.000     2835.00       550.000     11550.00      400.000     8400.00
 20419  REMOVING ASPHALTIC SURFACE, BU M2       751.000        6.500     4881.50        15.260     11460.26       12.170     9139.67
 20503  UNCLASSIFIED EXCAVATION        M3      2695.000        8.830    23796.85        14.000     37730.00       14.000    37730.00
 20901  GRANULAR BACKFILL              M3      1000.000       11.310    11310.00        15.690     15690.00       12.000    12000.00
 21301  FINISHING ROADWAY              LS         1.000     7200.000     7200.00     25000.000     25000.00     2000.000     2000.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      2725.000       11.300    30792.50        11.000     29975.00       11.000    29975.00
 30708  CONCRETE BASE COURSE, 200 MM   M2       785.000       29.720    23330.20        31.500     24727.50       29.720    23330.20
 30751  CONCRETE BASE COURSE WIDENING  M2      1715.000       41.570    71292.55        45.000     77175.00       41.570    71292.55
 30810  BASE PATCHING, ASPHALTIC       M2      1450.000       29.750    43137.50        18.000     26100.00       41.650    60392.50
 30820  BASE PATCHING, CONCRETE        M2      3400.000       29.720   101048.00        31.500    107100.00       29.720   101048.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       7800.000        0.280     2184.00         0.400      3120.00        0.330     2574.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       405.000      232.100    94000.50       189.000     76545.00      297.000   120285.00
 41605  CONCRETE DRIVEWAY, 150 MM      M2       760.000       30.330    23050.80        31.500     23940.00       30.330    23050.80
 41653  PAVEMENT TIES                  EACH    2140.000        4.430     9480.20         4.600      9844.00        4.430     9480.20
 41654  DOWEL BARS                     EACH     360.000        7.440     2678.40         7.900      2844.00        7.440     2678.40
 60140  CONCRETE CURB AND GUTTER, 750  M       1715.000       24.870    42652.05        25.900     44418.50       24.870    42652.05
 60150  CONCRETE CURB AND GUTTER, 750  M         55.000       24.870     1367.85        26.000      1430.00       24.870     1367.85
 60204  CONCRETE SIDEWALK, 100 MM      M2      1090.000       24.220    26399.80        25.000     27250.00       24.220    26399.80
 60206  CONCRETE SIDEWALK, 150 MM      M2         9.000       27.340      246.06        29.500       265.50       27.340      246.06
 60825  REINF CONC PIPE, CLASS III, SS M         46.000      154.000     7084.00       135.000      6210.00      148.000     6808.00
 61112  MANHOLES, TYPE 3               EACH       4.000     1450.000     5800.00      3750.000     15000.00     2000.000     8000.00
 61122  INLETS, TYPE 3                 EACH      21.000      675.000    14175.00      1050.000     22050.00      750.000    15750.00
 61128  RECONSTRUCTING MANHOLES        EACH      15.000      250.000     3750.00      2150.000     32250.00      500.000     7500.00
 61151  MANHOLE COVERS, TYPE J         EACH       9.000      312.000     2808.00       320.000      2880.00      300.000     2700.00
 61156  INLET COVERS, TYPE H-S         EACH      21.000      330.000     6930.00       370.000      7770.00      400.000     8400.00



Date 12/14/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:    5
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214002

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 61182  ADJUSTING MANHOLE COVERS       EACH      77.000      180.000    13860.00       325.000     25025.00      160.000    12320.00
 61183  ADJUSTING INLET COVERS         EACH      10.000       60.000      600.00       325.000      3250.00      160.000     1600.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       600.000       600.00      100.000      100.00
 61910  MOBILIZATION                   LS         1.000     5000.000     5000.00     66000.000     66000.00    58200.000    58200.00
 62301  CALCIUM CHLORIDE SURFACE TREAT MG         0.500      528.000      264.00       400.000       200.00      500.000      250.00
 62401  WATER                          KL        21.000        4.000       84.00         9.500       199.50       10.000      210.00
 62501  TOPSOIL                        M2      1800.000        1.840     3312.00         3.500      6300.00        2.000     3600.00
 62811  EROSION BALES, DELIVERED       EACH     182.000        4.500      819.00         4.750       864.50        6.000     1092.00
 62812  EROSION BALES, INSTALLED       EACH     182.000        4.500      819.00         4.750       864.50        7.000     1274.00
 62815  SILT FENCE, DELIVERED          M        258.000        3.000      774.00         3.250       838.50        3.280      846.24
 62816  SILT FENCE, INSTALLED          M        258.000        3.000      774.00         3.250       838.50        3.280      846.24
 62817  SILT FENCE MAINTENANCE         M        516.000        0.300      154.80         0.315       162.54        0.100       51.60
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       107.000       107.00      200.000      200.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      150.000      150.00       158.000       158.00      275.000      275.00
 62902  FERTILIZER, TYPE A             KG        84.000        0.600       50.40         0.620        52.08        1.000       84.00
 63101  SODDING                        M2      2550.000        2.900     7395.00         3.000      7650.00        3.100     7905.00
 63827  REMOVING SIGNS, TYPE II        EACH      30.000       15.000      450.00        16.000       480.00       15.000      450.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      24.000       15.000      360.00        16.000       384.00       15.000      360.00
 64210  FIELD LABORATORY               LS         1.000     3500.000     3500.00      3000.000      3000.00     2000.000     2000.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     2500.000     2500.00      3500.000      3500.00     6000.000     6000.00
 64301  TRAFFIC CONTROL                LS         1.000    17650.000    17650.00     19500.000     19500.00    17650.000    17650.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   23549.000        0.200     4709.80         0.210      4945.29        0.200     4709.80
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6003.000        0.400     2401.20         0.410      2461.23        0.400     2401.20
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   12006.000        0.100     1200.60         0.100      1200.60        0.100     1200.60
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    8305.000        0.200     1661.00         0.210      1744.05        0.200     1661.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS   14112.000        0.300     4233.60         0.310      4374.72        0.300     4233.60
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3980.000        1.600     6368.00         1.370      5452.60        1.600     6368.00
 64618  PVMT MRKNG, CHANNELIZING, 200  M        115.000        2.600      299.00         2.750       316.25        2.600      299.00
 64642  REMOVING PAVEMENT MARKINGS     M        190.000        1.600      304.00         1.700       323.00        1.600      304.00
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       3.000      340.000     1020.00       580.000      1740.00      340.000     1020.00
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         52.000       11.600      603.20        19.000       988.00       11.600      603.20
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        185.000       11.200     2072.00        16.000      2960.00       11.200     2072.00
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000      120.000      480.00       115.000       460.00      120.000      480.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      120.000      360.00       117.000       351.00      120.000      360.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       4.000      120.000      480.00       120.000       480.00      120.000      480.00
 64782  PAVEMENT MARKING, CURB RAMP, E M         92.000       13.200     1214.40        12.500      1150.00       13.200     1214.40
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M       6510.000        0.650     4231.50         0.680      4426.80        0.650     4231.50
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        795.000        3.280     2607.60         3.500      2782.50        3.280     2607.60
 64911  TEMP PVMT MRKNG, STOP LINE, 45 M        110.000        3.280      360.80         3.500       385.00        3.280      360.80
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214002

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 65229  NONMETALLIC CONDUIT, SCHEDULE  M        560.000       18.000    10080.00        19.000     10640.00       15.000     8400.00
 65231  NONMETALLIC CONDUIT, SCHEDULE  M        215.000       23.000     4945.00        26.000      5590.00       18.900     4063.50
 65237  CONDUIT, SPECIAL, 78 MM        M        145.000       70.000    10150.00        80.000     11600.00       75.000    10875.00
 65250  LOOP DETECTOR CONDUIT          M        136.000       25.750     3502.00        26.000      3536.00       13.500     1836.00
 65303  PULL BOXES, STEEL, 450 X 600 M EACH      16.000      338.000     5408.00       360.000      5760.00      360.000     5760.00
 65401  CONCRETE BASES, TYPE 1         EACH       9.000      349.000     3141.00       350.000      3150.00      375.000     3375.00
 65402  CONCRETE BASES, TYPE 2         EACH       3.000      653.000     1959.00       660.000      1980.00      660.000     1980.00
 65403  CONCRETE BASES, TYPE 5         EACH       8.000      576.000     4608.00       600.000      4800.00      600.000     4800.00
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       8.000      365.000     2920.00       375.000      3000.00      255.000     2040.00
 65566  ELECTRICAL WIRE, LIGHTING, NO. M        240.000        1.200      288.00         1.250       300.00        2.100      504.00
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       1785.000        3.000     5355.00         3.800      6783.00        2.550     4551.75
 65706  POLES, TYPE 6                  EACH       8.000      850.000     6800.00       925.000      7400.00      840.000     6720.00
 65905  LUMINAIRES, UTILITY, 250 W     EACH       8.000      220.000     1760.00       230.000      1840.00      225.000     1800.00
 65936  LUMNR ARMS TRUSS TYP, 115 MM C EACH       8.000      367.000     2936.00       375.000      3000.00      270.000     2160.00
 66501  SAWING EXISTING PAVEMENT       M        315.000        2.460      774.90         3.960      1247.40        3.000      945.00
 66502  SAWING CONCRETE PAVEMENT, FULL M        255.000        5.480     1397.40         8.880      2264.40        5.300     1351.50
 90001  MISC                           M         11.000      100.000     1100.00        65.000       715.00      100.000     1100.00
        90001A REMOVING STORM SEWER, 3
 90002  MISC                           M2        21.000        5.360      112.56         5.000       105.00       20.000      420.00
        90002A GEOTEXTILE FABRIC, TYPE
 90006  MISC                           MG      6700.000       27.500   184250.00        22.000    147400.00       30.800   206360.00
        90006A ASPHALTIC CONCRETE PAVE
        TYPE SUPERPAVE
 90006  MISC                           MG      6700.000        1.100     7370.00         1.250      8375.00        1.100     7370.00
        90006B QUALITY MANAGEMENT PROG
        SUPERPAVE MIXTURE
 90315  REMOVING CONCRETE SURFACE, PAR M2      6200.000        1.950    12090.00         3.500     21700.00        3.950    24490.00
 90545  CONCRETE COLLAR                EACH       7.000      300.000     2100.00       500.000      3500.00     1000.000     7000.00

                                     PROPOSAL TOTAL.......             949932.32                 1105311.67               1138472.61
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214003

              STATE PROJECT(S):  3080-03-73                            LOCATION  28/JEFFERSON    COUNTY
                                                                                 CAMBRIDGE - JEFFERSON RD
                                                                                 USH 18
                                                                                 JEFFERSON COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  3:  CONCRETE STRUCTURES, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        1.000      300.000      300.00      1000.000      1000.00      300.000      300.00
 20104  GRUBBING                       40M        1.000      300.000      300.00       810.000       810.00      300.000      300.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    19000.000    19000.00     19400.000     19400.00    10000.000    10000.00
        1+000
 20401  REMOVING PAVEMENT              M2      1570.000        2.760     4333.20         3.950      6201.50        3.600     5652.00
 20405  REMOVING CURB AND GUTTER       M         90.000        8.540      768.60        11.000       990.00       12.000     1080.00
 20411  REMOVING GUARDRAIL             M        140.000        5.000      700.00         5.370       751.80        3.280      459.20
 20416  REMOVING INLETS                EACH       1.000      750.000      750.00       250.000       250.00      300.000      300.00
 20503  UNCLASSIFIED EXCAVATION        M3      8420.000        5.100    42942.00         3.200     26944.00        5.500    46310.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     15000.000     15000.00     8000.000     8000.00
        B-28-105
 21001  STRUCTURE BACKFILL             M3       390.000       18.000     7020.00        12.000      4680.00       15.000     5850.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1500.000      1500.00     2500.000     2500.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      7700.000        7.350    56595.00         7.500     57750.00        7.350    56595.00
 30426  BREAKER RUN STONE              MG       360.000        6.760     2433.60         8.350      3006.00        6.760     2433.60
 40204  ASPHALTIC MATERIAL FOR TACK CO L       2030.000        0.310      629.30         0.310       629.30        0.310      629.30
 40301  QMP, ASPHALTIC MIXTURE         MG      1345.000        0.600      807.00         0.600       807.00        0.600      807.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        80.000      178.000    14240.00       178.000     14240.00      178.000    14240.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG      1345.000       21.400    28783.00        21.400     28783.00       21.400    28783.00
 41103  ASPHALTIC SURFACE, DETOURS     MG       907.000       32.000    29024.00        32.000     29024.00       32.000    29024.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       250.000      125.000    31250.00       125.000     31250.00      115.000    28750.00
 50201  CONCRETE MASONRY, BRIDGES      M3       365.000      307.000   112055.00       340.000    124100.00      365.000   133225.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       468.000        2.500     1170.00         3.000      1404.00        8.000     3744.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      5585.000        0.960     5361.60         0.850      4747.25        1.150     6422.75
 50511  COATED HIGH STR BAR STL REINF, KG     26870.000        0.950    25526.50         0.980     26332.60        1.750    47022.50
 51350  TUBULAR RAILING, TYPE H, STRUC LS         1.000    13500.000    13500.00     23000.000     23000.00    13000.000    13000.00
        B-28-105
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        30.000       26.000      780.00        15.000       450.00       35.000     1050.00
 52111  CORRUGATED STEEL CULVERT PIPE, M          1.200      500.000      600.00       300.000       360.00      180.000      216.00
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      500.000      500.00       400.000       400.00      400.000      400.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214003

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 60123  CONCRETE CURB AND GUTTER, 750  M         14.000       37.700      527.80        37.700       527.80       37.700      527.80
 60133  CONCRETE CURB AND GUTTER, 750  M        118.000       36.100     4259.80        36.100      4259.80       36.100     4259.80
 60205  CONCRETE SIDEWALK, 125 MM      M2       160.000       31.200     4992.00        31.200      4992.00       31.200     4992.00
 60602  HEAVY RIPRAP                   M3       370.000       38.000    14060.00        55.000     20350.00       35.000    12950.00
 60825  REINF CONC PIPE, CLASS III, SS M         38.700      165.000     6385.50        73.000      2825.10      115.000     4450.50
 61122  INLETS, TYPE 3                 EACH       4.000     1000.000     4000.00       630.000      2520.00      650.000     2600.00
 61167  INLET COVERS, TYPE H           EACH       4.000      500.000     2000.00       370.000      1480.00      300.000     1200.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.400      100.000     4040.00        99.000      3999.60      100.000     4040.00
 61408  STEEL PLATE BEAM GUARD, CLASS  M         84.300       35.680     3007.82        35.380      2982.53       32.000     2697.60
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      500.000      500.00       440.000       440.00      790.000      790.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       65.000      260.00        75.000       300.00      100.000      400.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       3.000     2000.000     6000.00      1850.000      5550.00     2000.000     6000.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00        10.000        10.00       10.000       10.00
 61910  MOBILIZATION                   LS         1.000    17760.000    17760.00     14000.000     14000.00    10860.000    10860.00
 62203  ASPHALTIC FLUMES               M2        10.000       54.000      540.00        54.000       540.00       54.000      540.00
 62505  SALVAGED TOPSOIL               M2       565.000        1.540      870.10         2.900      1638.50        2.000     1130.00
 62702  MULCHING                       M2       565.000        0.250      141.25         0.750       423.75        0.200      113.00
 62815  SILT FENCE, DELIVERED          M        120.000        4.000      480.00         3.000       360.00        4.000      480.00
 62816  SILT FENCE, INSTALLED          M        120.000        6.000      720.00         3.000       360.00        4.000      480.00
 62817  SILT FENCE MAINTENANCE         M        120.000        0.500       60.00         3.000       360.00        1.000      120.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      150.000      300.00       150.000       300.00       50.000      100.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      150.000      300.00       200.000       400.00      100.000      200.00
 62830  EROSION MAT, DELIVERED, CLASS  M2        98.000        2.000      196.00         1.750       171.50        1.000       98.00
 62831  EROSION MAT, INSTALLED, CLASS  M2        98.000        2.000      196.00         1.750       171.50        1.000       98.00
 62905  FERTILIZER, TYPE B             KG        55.000        1.000       55.00         4.000       220.00        1.000       55.00
 63003  SEEDING, TEMPORARY             KG        30.000        6.500      195.00        12.600       378.00       10.000      300.00
 63011  SEEDING, MIXTURE NO. 40        KG        30.000       15.000      450.00        13.500       405.00       15.000      450.00
 63101  SODDING                        M2        98.000       10.000      980.00         5.750       563.50        4.100      401.80
 63822  MOVING SIGNS, TYPE II          EACH       7.000       35.000      245.00       100.000       700.00       30.000      210.00
 63840  MOVING SMALL SIGN SUPPORTS     EACH       7.000       50.000      350.00        60.000       420.00       30.000      210.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     1500.000     1500.00      1000.000      1000.00     1000.000     1000.00
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00
 64301  TRAFFIC CONTROL                LS         1.000     3600.000     3600.00      3600.000      3600.00     3600.000     3600.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       750.000        3.500     2625.00         3.000      2250.00        3.500     2625.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M      14112.000        0.760    10725.12         0.760     10725.12        0.760    10725.12
 64618  PVMT MRKNG, CHANNELIZING, 200  M        104.000        1.600      166.40         1.600       166.40        1.600      166.40
 64714  PVMT MRKNG, STOP LINE, 600 MM, M         10.000       24.000      240.00        24.000       240.00       24.000      240.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      105.000      210.00       105.000       210.00      105.000      210.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      120.000      240.00       120.000       240.00      120.000      240.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214003

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64782  PAVEMENT MARKING, CURB RAMP, E M          8.000       15.000      120.00        15.000       120.00       15.000      120.00
 66501  SAWING EXISTING PAVEMENT       M         29.000        8.620      249.98         8.620       249.98        8.620      249.98
 90001  MISC                           M        441.000       55.000    24255.00        47.000     20727.00       60.000    26460.00
        90001A STEEL PILING, DELIVERED
        DRIVEN, HP 250 MM X 85 KG/M
 90416  COARSE AGGREGATE, SIZE NO.     M3         4.000       30.000      120.00        13.750        55.00       20.000       80.00
        2
 90501  QMP READY MIXED CONC MASONRY F M3       365.000        8.000     2920.00        35.000     12775.00       10.000     3650.00
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     4380.000        1.000     4380.00         1.000      4380.00        1.000     4380.00
 90637  SAFETY FENCE                   M         23.000        9.000      207.00        11.550       265.65       10.000      230.00
 90656  TURBIDITY BARRIERS             M2       125.000       25.000     3125.00        20.990      2623.75       30.000     3750.00

                                     PROPOSAL TOTAL.......             539523.57                  555586.93                566083.35
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214007

              STATE PROJECT(S):  3040-03-70                            LOCATION  66/WASHINGTON   COUNTY
                                                                                 TRAFFIC SIGNALS
                                                                                 STH 60
                                                                                 WASHINGTON COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  MUSSON BROS., INC.
  BIDDER NO  2:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       I.D.      15.000       16.000      240.00        25.000       375.00        0.000        0.00
 20105  GRUBBING                       I.D.      15.000       16.000      240.00        25.000       375.00        0.000        0.00
 20401  REMOVING PAVEMENT              S.Y.      58.200        6.250      363.75        15.000       873.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.     530.000        3.000     1590.00         5.000      2650.00        0.000        0.00
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     150.500        4.000      602.00         5.000       752.50        0.000        0.00
 20416  REMOVING INLETS                EACH       2.000      250.000      500.00       300.000       600.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON      440.000       14.500     6380.00        15.000      6600.00        0.000        0.00
 30420  CABC, OPEN GRADED, NUMBER 2    TON       46.000       28.000     1288.00        20.000       920.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      18.140       13.750      249.43        13.750       249.43        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON      218.100        0.650      141.77         0.650       141.77        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       13.080      170.000     2223.60       170.000      2223.60        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON      218.100       47.700    10403.37        47.700     10403.37        0.000        0.00
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.      57.800       31.750     1835.15        31.250      1806.25        0.000        0.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     438.000        8.950     3920.10        11.200      4905.60        0.000        0.00
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    1227.000        2.450     3006.15         2.550      3128.85        0.000        0.00
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.      13.500       87.000     1174.50       100.000      1350.00        0.000        0.00
 61147  INLETS, TYPE 2                 EACH       2.000     1100.000     2200.00      1000.000      2000.00        0.000        0.00
 61198  SALVAGED INLET COVERS          EACH       2.000      400.000      800.00       250.000       500.00        0.000        0.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     128.000        8.250     1056.00         5.000       640.00        0.000        0.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      20.000       12.000      240.00        10.000       200.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    11000.000    11000.00     21450.000     21450.00        0.000        0.00
 62203  ASPHALTIC FLUMES               S.Y.       3.000      135.000      405.00       135.000       405.00        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH       4.000        8.000       32.00        29.000       116.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH       4.000        8.000       32.00        27.000       108.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.      20.000        2.500       50.00         3.500        70.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.      20.000        2.500       50.00         3.500        70.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.      20.000        1.500       30.00         3.500        70.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       225.000       225.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      150.000      150.00       250.000       250.00        0.000        0.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      45.000       26.000     1170.00        16.870       759.15        0.000        0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214007

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 63822  MOVING SIGNS, TYPE II          EACH       9.000       40.000      360.00        60.780       547.02        0.000        0.00
 63827  REMOVING SIGNS, TYPE II        EACH      10.000       40.000      400.00        30.440       304.40        0.000        0.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     5200.000     5200.00      5500.000      5500.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS     750.000        0.250      187.50         0.250       187.50        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     750.000        0.200      150.00         0.200       150.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     500.000        0.650      325.00         0.650       325.00        0.000        0.00
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.      69.000        4.000      276.00         5.000       345.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2830.000        0.650     1839.50         0.650      1839.50        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     300.000        0.800      240.00         0.800       240.00        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.     841.000        1.000      841.00         1.000       841.00        0.000        0.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     110.000        3.500      385.00         3.500       385.00        0.000        0.00
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     200.000        3.200      640.00         3.200       640.00        0.000        0.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      125.000      375.00       125.000       375.00        0.000        0.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       3.000      125.000      375.00       125.000       375.00        0.000        0.00
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     104.000        3.200      332.80         3.200       332.80        0.000        0.00
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     862.000        3.700     3189.40         3.700      3189.40        0.000        0.00
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.      40.000        5.000      200.00         5.000       200.00        0.000        0.00
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.     860.000       17.000    14620.00        17.000     14620.00        0.000        0.00
 65250  LOOP DETECTOR CONDUIT          L.F.     870.000        3.740     3253.80         3.740      3253.80        0.000        0.00
 65255  LOOP DETECTOR SLOTS            L.F.     762.000       11.420     8702.04        11.420      8702.04        0.000        0.00
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      12.000      490.000     5880.00       490.000      5880.00        0.000        0.00
 65401  CONCRETE BASES, TYPE 1         EACH       4.000      574.000     2296.00       574.000      2296.00        0.000        0.00
 65402  CONCRETE BASES, TYPE 2         EACH       4.000      834.000     3336.00       834.000      3336.00        0.000        0.00
 65419  CONC CNTRL CABINET BASES, TYPE EACH       1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     385.000        0.840      323.40         0.840       323.40        0.000        0.00
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO L.F.     189.000        1.520      287.28         1.520       287.28        0.000        0.00
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT L.F.     614.000        2.640     1620.96         2.640      1620.96        0.000        0.00
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 L.F.     505.000        0.430      217.15         0.430       217.15        0.000        0.00
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    2027.000        0.500     1013.50         0.500      1013.50        0.000        0.00
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    2495.000        0.750     1871.25         0.750      1871.25        0.000        0.00
 65585  LOOP DETECTOR WIRE             L.F.    2599.000        0.560     1455.44         0.560      1455.44        0.000        0.00
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      335.000      335.00       335.000       335.00        0.000        0.00
        STA. 121+76, 55' LT
 66501  SAWING EXISTING PAVEMENT       L.F.     848.000        1.500     1272.00         0.600       508.80        0.000        0.00
 90004  MISC                           LS         1.000     5800.000     5800.00      5800.000      5800.00        0.000        0.00
        90004A, TRAFFIC SIGNALS, STH 6
        INDUSTRIAL DRIVE
 90004  MISC                           LS         1.000    24700.000    24700.00     10000.000     10000.00        0.000        0.00
        90004B, GRADING, SHAPING AND F
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        INTERSECTION, STH 60 & INDUSTR
 90005  MISC                           EACH       2.000      100.000      200.00       181.770       363.54        0.000        0.00
        90005A, INLET PROTECTION, TYPE
 90005  MISC                           EACH       2.000       50.000      100.00       181.770       363.54        0.000        0.00
        90005B, INLET PROTECTION, TYPE
 90005  MISC                           EACH       2.000     1250.000     2500.00      2500.000      5000.00        0.000        0.00
        90005C, MOVING FIRE HYDRANT
 90005  MISC                           EACH       6.000       50.000      300.00       112.390       674.34        0.000        0.00
        90005D, TUBULAR STEEL SIGN POS
        16-FOOT
 90030  MISC                           L.F.      70.000        9.950      696.50        12.000       840.00        0.000        0.00
        90030A, H.E.S. CONCRETE CURB A
        30-INCH, TYPE D
 90030  MISC                           L.F.       1.000      125.000      125.00       150.000       150.00        0.000        0.00
        90030B, SALVAGED UNDERDRAIN EN
 90345  SPECIAL GRANULAR BACKFILL      TON        5.500       75.000      412.50        50.000       275.00        0.000        0.00
 90545  CONCRETE COLLAR                EACH       2.000      475.000      950.00       500.000      1000.00        0.000        0.00

                                     PROPOSAL TOTAL.......             152756.84                  153681.18                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214008

              STATE PROJECT(S):  1670-00-76                            LOCATION  56/SAUK         COUNTY
                                 1670-00-79                                      BARABOO RIVER BRIDGE & APPS
                                                                                 USH 12
                                                                                 SAUK COUNTY
              TYPE OF WORK: HIGHWAY STRUCTURES

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  ZENITH TECH., INC.
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M       14.000      328.200     4594.80       388.000      5432.00      388.000     5432.00
 20104  GRUBBING                       40M       14.000      608.120     8513.68       388.000      5432.00      388.000     5432.00
 20330  REMOVING OLD CULVERTS          EACH       4.000      260.610     1042.44       260.610      1042.44      300.000     1200.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000   198000.000   198000.00    200000.000    200000.00   275000.000   275000.00
        1+930.00
 20401  REMOVING PAVEMENT              M2      6978.000        1.300     9071.40         1.300      9071.40        2.750    19189.50
 20405  REMOVING CURB AND GUTTER       M        609.000        8.880     5407.92         8.880      5407.92       10.000     6090.00
 20406  REMOVING CONCRETE SIDEWALK     M2       261.000        2.480      647.28         2.480       647.28        9.000     2349.00
 20411  REMOVING GUARDRAIL             M        266.000        4.500     1197.00         4.500      1197.00        8.500     2261.00
 20416  REMOVING INLETS                EACH       2.000      173.730      347.46       173.730       347.46      250.000      500.00
 20422  REMOVING CONCRETE BASES        EACH       6.000      173.740     1042.44       175.000      1050.00      150.000      900.00
 20501  COMMON EXCAVATION              M3     12473.000        3.240    40412.52         3.240     40412.52        6.500    81074.50
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    24000.000    24000.00     20000.000     20000.00    90000.000    90000.00
        B-56-153
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    24000.000    24000.00     20000.000     20000.00    90000.000    90000.00
        B-56-154
 20801  BORROW EXCAVATION              M3     11736.800        5.000    58684.00         5.000     58684.00        7.000    82157.60
 21001  STRUCTURE BACKFILL             M3      1175.000       14.000    16450.00        21.000     24675.00       15.000    17625.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     7638.040     7638.04      7638.040      7638.04      500.000      500.00
        1670-00-79
 30404  CRUSHED AGGREGATE BASE COURSE  MG      8960.000        9.540    85478.40         9.500     85120.00        9.540    85478.40
 30425  BREAKER RUN STONE              M3      1200.000       14.950    17940.00        13.220     15864.00       14.950    17940.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L         99.000        7.770      769.23         1.000        99.00        7.770      769.23
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        15.400      180.000     2772.00       180.000      2772.00      180.000     2772.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG       256.000       60.900    15590.40        45.000     11520.00       60.900    15590.40
 41106  ASPHALTIC SURFACE, TEMPORARY   MG       472.000       69.500    32804.00        57.500     27140.00       69.500    32804.00
 41509  CONCRETE PAVEMENT, 225 MM      M2      8528.000       39.950   340693.60        39.950    340693.60       39.950   340693.60
 41605  CONCRETE DRIVEWAY, 150 MM      M2        10.000       32.300      323.00        32.300       323.00       32.300      323.00
 41608  CONCRETE DRIVEWAY, 225 MM      M2       148.000       44.500     6586.00        44.500      6586.00       44.500     6586.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       180.000      135.000    24300.00       135.000     24300.00      135.000    24300.00
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 41653  PAVEMENT TIES                  EACH     120.000       10.000     1200.00        10.000      1200.00       10.000     1200.00
 50201  CONCRETE MASONRY, BRIDGES      M3      2545.000      285.000   725325.00       350.000    890750.00      340.000   865300.00
 50220  PREFORMED ELASTOMERIC COMP JOI M        186.000       90.000    16740.00        50.000      9300.00       35.000     6510.00
        90mm
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     4000.000     4000.00      3500.000      3500.00     5000.000     5000.00
        B-56-153
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     4000.000     4000.00      3500.000      3500.00     5000.000     5000.00
        B-56-154
 50265  PROTECTIVE SURFACE TREATMENT   M2      5220.000        3.000    15660.00         1.750      9135.00        3.000    15660.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG     73285.000        0.850    62292.25         0.980     71819.30        0.750    54963.75
 50511  COATED HIGH STR BAR STL REINF, KG    194775.000        1.050   204513.75         1.210    235677.75        0.850   165558.75
 50606  HIGH STRENGTH STRUCTURAL STEEL KG    704800.000        1.830  1289784.00         1.950   1374360.00        2.000  1409600.00
 50632  WELDED STUD SHEAR CONNECTORS,  EACH   12456.000        1.500    18684.00         2.000     24912.00        3.000    37368.00
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       8.000      950.000     7600.00       600.000      4800.00     1500.000    12000.00
        B-56-153
 50651  FIXED BEARING ASSEMBLIES, STRU EACH       8.000      950.000     7600.00       600.000      4800.00     1500.000    12000.00
        B-56-154
 50660  EXPANSION BEARING ASSEMBLIES,  EACH      12.000     2100.000    25200.00      1100.000     13200.00     5000.000    60000.00
        B-56-153
 50661  EXPANSION BEARING ASSEMBLIES,  EACH      12.000     2100.000    25200.00      1100.000     13200.00     5000.000    60000.00
        B-56-154
 51030  CIP CONC PILING, DELIV & DRIVE M       3674.000       67.500   247995.00        85.000    312290.00       45.000   165330.00
 51330  STEEL RAILING, STRUCTURE       LS         1.000    52500.000    52500.00     50000.000     50000.00    75000.000    75000.00
        B-56-153
 51331  STEEL RAILING, STRUCTURE       LS         1.000    52500.000    52500.00     50000.000     50000.00    75000.000    75000.00
        B-56-154
 51405  FLOOR DRAINS, TYPE GC          EACH       2.000     1500.000     3000.00       750.000      1500.00      750.000     1500.00
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        38.000       30.000     1140.00        20.000       760.00       15.000      570.00
 52080  TEMPORARY CULVERT PIPE, 300 MM M         38.000       72.490     2754.62        72.490      2754.62       59.000     2242.00
 52082  TEMPORARY CULVERT PIPE, 450 MM M         11.600       89.890     1042.72        89.890      1042.72       59.000      684.40
 52086  TEMPORARY CULVERT PIPE, 900 MM M         12.000      162.880     1954.56       162.880      1954.56       82.000      984.00
 52203  RCCP, CL III, 450 MM           M         20.000       77.590     1551.80        77.590      1551.80       72.000     1440.00
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       1.000      309.000      309.00       309.000       309.00      275.000      275.00
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       1.000      369.820      369.82       369.820       369.82      320.000      320.00
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      436.710      436.71       436.710       436.71      375.000      375.00
 52271  RCCP, APRON ENDWALLS, 1500 MM  EACH       1.000     1644.730     1644.73      1644.730      1644.73     1325.000     1325.00
 60133  CONCRETE CURB AND GUTTER, 750  M        130.000       32.800     4264.00        32.800      4264.00       32.800     4264.00
 60205  CONCRETE SIDEWALK, 125 MM      M2      1266.000       26.950    34118.70        26.950     34118.70       26.950    34118.70
 60305  TEMP PRECAST CONC BARR, CONTR  M        481.600       20.000     9632.00        20.000      9632.00       27.000    13003.20
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 60308  TEMP PRECAST CONC BARR, CONTR  M       1460.000       10.500    15330.00        10.000     14600.00        3.000     4380.00
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       550.000       16.500     9075.00        26.000     14300.00       15.000     8250.00
 60601  RIPRAP                         M3        59.000       29.680     1751.12        29.680      1751.12       70.000     4130.00
 60602  HEAVY RIPRAP                   M3       188.000       52.000     9776.00        55.000     10340.00       45.000     8460.00
 60850  REINF CONC PIPE, CLASS IV, SS, M        164.800      104.030    17144.14       104.030     17144.14       56.000     9228.80
 60851  REINF CONC PIPE, CLASS IV, SS, M         12.400      114.250     1416.70       114.250      1416.70       66.000      818.40
 60854  REINF CONC PIPE, CLASS IV, SS, M        151.200      141.990    21468.89       141.990     21468.89       95.000    14364.00
 60862  REINF CONC PIPE, CLASS IV, SS, M        345.700      397.070   137267.10       397.070    137267.10      434.000   150033.80
 61110  MANHOLES, TYPE 1               EACH       4.000      832.240     3328.96       832.240      3328.96     1100.000     4400.00
 61113  MANHOLES, TYPE 5               EACH       6.000     2712.850    16277.10      2712.850     16277.10     4400.000    26400.00
 61121  INLETS, TYPE 1                 EACH       4.000      581.690     2326.76       581.690      2326.76      525.000     2100.00
 61122  INLETS, TYPE 3                 EACH      13.000      593.100     7710.30       593.100      7710.30      575.000     7475.00
 61124  INLETS, TYPE 9                 EACH       1.000     1044.620     1044.62      1044.620      1044.62     1400.000     1400.00
 61154  MANHOLE COVERS, TYPE M         EACH      10.000      232.050     2320.50       232.050      2320.50      350.000     3500.00
 61167  INLET COVERS, TYPE H           EACH      13.000      286.300     3721.90       286.300      3721.90      275.000     3575.00
 61170  INLET COVERS, TYPE MS          EACH       2.000      294.230      588.46       294.230       588.46      350.000      700.00
 61176  INLET COVERS, TYPE V           EACH       4.000      294.230     1176.92       294.230      1176.92      350.000     1400.00
 61201  PIPE UNDERDRAIN, 150 MM        M         70.000       15.000     1050.00        28.000      1960.00       12.000      840.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         20.000       15.000      300.00        28.000       560.00       12.000      240.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       75.000      300.00       100.000       400.00       75.000      300.00
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00     1000.000     1000.00
        1670-00-76
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00     1000.000     1000.00
        1670-00-79
 61910  MOBILIZATION                   LS         1.000   285600.000   285600.00    280000.000    280000.00   161596.000   161596.00
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        28.000       27.500      770.00        27.500       770.00       27.500      770.00
 62501  TOPSOIL                        M2      1026.000        3.620     3714.12         3.620      3714.12        2.000     2052.00
 62505  SALVAGED TOPSOIL               M2      9372.000        0.930     8715.96         0.930      8715.96        1.000     9372.00
 62702  MULCHING                       M2     23429.000        0.140     3280.06         0.140      3280.06        0.140     3280.06
 62811  EROSION BALES, DELIVERED       EACH      30.000        5.000      150.00         6.000       180.00        6.000      180.00
 62812  EROSION BALES, INSTALLED       EACH      30.000        5.000      150.00         5.000       150.00        6.000      180.00
 62815  SILT FENCE, DELIVERED          M        845.000        3.000     2535.00         3.000      2535.00        3.000     2535.00
 62816  SILT FENCE, INSTALLED          M        845.000        3.000     2535.00         3.000      2535.00        3.000     2535.00
 62817  SILT FENCE MAINTENANCE         M       4225.000        0.010       42.25         0.010        42.25        0.500     2112.50
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000       50.000      300.00        50.000       300.00      150.000      900.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000      100.000      600.00       100.000       600.00      200.000     1200.00
 62824  EROSION MAT, DELIVERED, CLASS  M2      3571.000        0.600     2142.60         0.600      2142.60        0.680     2428.28
 62825  EROSION MAT, INSTALLED, CLASS  M2      3571.000        0.600     2142.60         0.600      2142.60        0.700     2499.70
 62905  FERTILIZER, TYPE B             KG       908.000        0.580      526.64         0.580       526.64        0.650      590.20
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 63011  SEEDING, MIXTURE NO. 40        KG        92.000        8.990      827.08         8.990       827.08       11.500     1058.00
 63015  SEEDING, BORROW PIT MIXTURE    KG       113.000        7.990      902.87         7.990       902.87       11.500     1299.50
 63101  SODDING                        M2      2568.000        2.850     7318.80         2.850      7318.80        3.300     8474.40
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      10.000       60.000      600.00        55.000       550.00       55.000      550.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         4.950      200.000      990.00       150.000       742.50      150.000      742.50
 63704  SIGNS, TYPE III                M2         9.180      225.000     2065.50       185.000      1698.30      185.000     1698.30
 63822  MOVING SIGNS, TYPE II          EACH       2.000       35.000       70.00        50.000       100.00       50.000      100.00
 63827  REMOVING SIGNS, TYPE II        EACH      12.000       20.000      240.00        15.000       180.00       15.000      180.00
 63828  REMOVING SIGNS, TYPE III       EACH       4.000       20.000       80.00       150.000       600.00      150.000      600.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      13.000       20.000      260.00        20.000       260.00       20.000      260.00
 64210  FIELD LABORATORY               LS         1.000     1500.000     1500.00      1500.000      1500.00     1000.000     1000.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     3500.000     3500.00      3000.000      3000.00     1500.000     1500.00
 64301  TRAFFIC CONTROL                LS         1.000    13053.800    13053.80     13053.800     13053.80    13500.000    13500.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   16134.000        0.300     4840.20         0.300      4840.20        0.300     4840.20
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6218.000        0.750     4663.50         0.750      4663.50        0.500     3109.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   12016.000        0.100     1201.60         0.100      1201.60        0.100     1201.60
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   11022.000        0.150     1653.30         0.150      1653.30        0.150     1653.30
 64326  TRAFFIC CONTROL, SIGNS         DAYS   22719.000        0.400     9087.60         0.400      9087.60        0.400     9087.60
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     2000.000     2000.00      2000.000      2000.00     4000.000     4000.00
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS     450.000        0.400      180.00         0.400       180.00        1.000      450.00
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       148.000        3.500      518.00         5.000       740.00        3.000      444.00
 64505  GEOTEXTILE FABRIC, TYPE R      M2       127.000        3.000      381.00         3.000       381.00        3.500      444.50
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       440.000        2.500     1100.00         5.000      2200.00        3.000     1320.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2870.000        2.450     7031.50         2.450      7031.50        2.280     6543.60
 64618  PVMT MRKNG, CHANNELIZING, 200  M        132.000        3.250      429.00         3.250       429.00        4.560      601.92
 64642  REMOVING PAVEMENT MARKINGS     M       1513.000        1.800     2723.40         1.800      2723.40        1.000     1513.00
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         46.700       14.400      672.48        14.400       672.48       10.270      479.61
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        275.000       13.200     3630.00        13.200      3630.00        3.420      940.50
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000      140.000      840.00       140.000       840.00      225.000     1350.00
 64754  PVMT MRKNG, SYMBOLS, BIKE LANE EACH       3.000       95.000      285.00        95.000       285.00      200.000      600.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       5.000      140.000      700.00       140.000       700.00      250.000     1250.00
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH       9.000       95.000      855.00        95.000       855.00      200.000     1800.00
 64778  PAVEMENT MARKING, CURB, EPOXY  M         86.000       16.200     1393.20        16.200      1393.20        6.850      589.10
 64782  PAVEMENT MARKING, CURB RAMP, E M         13.500       16.200      218.70        16.200       218.70        5.740       77.49
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       7.000      110.000      770.00       110.000       770.00      200.000     1400.00
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M       6845.000        0.450     3080.25         0.450      3080.25        0.650     4449.25
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       1277.000        4.000     5108.00         4.000      5108.00        3.280     4188.56
 64907  TEMP PVMT MRKNG, CHANNELIZING, M         58.000        2.000      116.00         2.000       116.00        1.300       75.40
 64917  TEMPORARY PAVEMENT MARKING, AR EACH       8.000       50.000      400.00        50.000       400.00       65.000      520.00
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 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     161.000        4.000      644.00         4.000       644.00        2.000      322.00
 65218  NONMETALLIC CONDUIT, SCHEDULE  M         94.000       13.940     1310.36        13.940      1310.36       13.940     1310.36
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        874.000       14.850    12978.90        14.850     12978.90       14.850    12978.90
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        152.000       17.250     2622.00        17.250      2622.00       17.250     2622.00
 65250  LOOP DETECTOR CONDUIT          M         66.000       14.500      957.00        14.500       957.00       14.500      957.00
 65301  PULL BOXES, STEEL, 300 X 600 M EACH       8.000      325.000     2600.00       325.000      2600.00      325.000     2600.00
 65307  PULL BOXES, STEEL, GROUNDED, 6 EACH      16.000      365.000     5840.00       365.000      5840.00      365.000     5840.00
 65321  JUNCTION BOXES, 300 X 200 X 15 EACH       6.000      650.000     3900.00       650.000      3900.00      650.000     3900.00
 65401  CONCRETE BASES, TYPE 1         EACH       3.000      475.000     1425.00       475.000      1425.00      475.000     1425.00
 65402  CONCRETE BASES, TYPE 2         EACH       1.000      625.000      625.00       625.000       625.00      625.000      625.00
 65425  PEDESTAL BASES                 EACH       3.000      145.000      435.00       145.000       435.00      145.000      435.00
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       1.000      310.000      310.00       310.000       310.00      310.000      310.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M         34.000        3.500      119.00         3.500       119.00        3.500      119.00
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         21.000        4.600       96.60         4.600        96.60        4.600       96.60
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M         93.000        7.200      669.60         7.200       669.60        7.200      669.60
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M         44.000        2.250       99.00         2.250        99.00        2.250       99.00
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        173.000        2.200      380.60         2.200       380.60        2.200      380.60
 65566  ELECTRICAL WIRE, LIGHTING, NO. M         42.000        1.750       73.50         1.750        73.50        1.750       73.50
 65580  LOOP DETECTOR LEAD IN CABLE    M        211.000        3.250      685.75         3.250       685.75        3.250      685.75
 65585  LOOP DETECTOR WIRE             M        197.000        2.900      571.30         2.900       571.30        2.900      571.30
 65703  POLES, TYPE 3                  EACH       1.000     1062.000     1062.00      1062.000      1062.00     1062.000     1062.00
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH       2.000      220.000      440.00       220.000       440.00      220.000      440.00
 65733  TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH       1.000      225.000      225.00       225.000       225.00      225.000      225.00
 65802  TROMBONE ARMS, 4.6 M           EACH       1.000      595.000      595.00       595.000       595.00      595.000      595.00
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH       4.000      225.000      900.00       225.000       900.00      225.000      900.00
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH       1.000      325.000      325.00       325.000       325.00      325.000      325.00
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       1.000      225.000      225.00       225.000       225.00      225.000      225.00
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH       3.000      205.000      615.00       205.000       615.00      205.000      615.00
 65849  PEDESTRIAN PUSH BUTTONS        EACH       3.000       55.000      165.00        55.000       165.00       55.000      165.00
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      288.000      288.00       288.000       288.00      288.000      288.00
        CHESTNUT STREET
 65903  LUMINAIRES, UTILITY, 150 W     EACH       1.000      280.000      280.00       280.000       280.00      280.000      280.00
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       1.000      168.000      168.00       168.000       168.00      168.000      168.00
 66501  SAWING EXISTING PAVEMENT       M        458.000        7.000     3206.00         1.100       503.80        2.790     1277.82
 66502  SAWING CONCRETE PAVEMENT, FULL M        917.000       10.000     9170.00        10.000      9170.00        9.510     8720.67
 90001  MISC                           M        670.000       61.250    41037.50        61.250     41037.50       61.250    41037.50
        90001A CONCRETE CURB & GUTTER,
        TYPE A, MODIFIED
 90001  MISC                           M        980.000       41.000    40180.00        41.000     40180.00       41.000    40180.00
        90001B CONCRETE CURB & GUTTER,
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        TYPE A, MODIFIED
 90001  MISC                           M        160.000        9.000     1440.00         9.000      1440.00        8.500     1360.00
        90001C TRACK CLEARANCE FENCE
 90001  MISC                           M          6.250       15.000       93.75        95.000       593.75       95.000      593.75
        90001D TREATED WOOD TIMBER
 90001  MISC                           M         66.700      123.110     8211.44       123.110      8211.44      100.000     6670.00
        90001E DUCTILE IRON WATERMAIN,
 90001  MISC                           M        182.200       81.150    14785.53        81.150     14785.53      100.000    18220.00
        90001F PVC SANITARY SEWER, 200
 90001  MISC                           M          7.000      130.870      916.09       130.870       916.09      100.000      700.00
        90001G DUCTILE IRON HYDRANT LE
 90002  MISC                           M2       995.000        5.000     4975.00        11.850     11790.75       11.850    11790.75
        90002A ANTI-GRAFFITI COATING
 90002  MISC                           M2       188.000       94.500    17766.00        94.500     17766.00       94.500    17766.00
        90002B CONCRETE MEDIAN, SPECIA
 90002  MISC                           M2       155.000      198.750    30806.25       198.750     30806.25      232.000    35960.00
        90002C MECHANICALLY STABILIZED
        MODULAR BLOCK WALL
 90002  MISC                           M2        70.000      205.000    14350.00       200.000     14000.00       27.000     1890.00
        90002D TEMPORARY SHORING, STRU
        B-56-153
 90002  MISC                           M2        20.000      205.000     4100.00       200.000      4000.00       30.000      600.00
        90002DD TEMPORARY SHORING, STR
        B-56-154
 90002  MISC                           M2       324.000       12.000     3888.00        13.450      4357.80       13.450     4357.80
        90002E CLEAR PROTECTIVE COATIN
        MODIFIED UNIT OF MEASURE
 90004  MISC                           LS         1.000    25500.000    25500.00     23000.000     23000.00    25000.000    25000.00
        90004A MODULAR EXPANSION DEVIC
        STRUCTURE B-56-153
 90004  MISC                           LS         1.000    25500.000    25500.00     23000.000     23000.00    25000.000    25000.00
        90004B MODULAR EXPANSION DEVIC
        STRUCTURE B-56-154
 90004  MISC                           LS         1.000    28500.000    28500.00     45000.000     45000.00    55000.000    55000.00
        90004C PIPE RAILING, STRUCTURE
 90004  MISC                           LS         1.000     1042.450     1042.45      1042.450      1042.45     5000.000     5000.00
        90004D REMOVING EXISTING RETAI
 90004  MISC                           LS         1.000    15000.000    15000.00      8032.000      8032.00     8032.000     8032.00
        90004E STAINING CONCRETE, STRU
        B-56-153
 90004  MISC                           LS         1.000    15000.000    15000.00      8032.000      8032.00     8032.000     8032.00
        90004F STAINING CONCRETE, STRU
        B-56-154
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 90004  MISC                           LS         1.000      500.000      500.00      4000.000      4000.00     8000.000     8000.00
        90004G TEMPORARY CONSTRUCTION
 90004  MISC                           LS         1.000      872.150      872.15       872.150       872.15      800.000      800.00
        90004H ABANDONING EXISTING SAN
        SEWER
 90004  MISC                           LS         1.000      153.680      153.68       153.680       153.68      750.000      750.00
        90004I STORM SEWER TAP
 90005  MISC                           EACH       1.000     1723.860     1723.86      1723.860      1723.86      250.000      250.00
        90005A ABANDON AND BACKFILL CU
 90005  MISC                           EACH       1.000      352.410      352.41       352.410       352.41      350.000      350.00
        90005B SEALING STORM SEWER, TE
 90005  MISC                           EACH      17.000      100.000     1700.00       100.000      1700.00      250.000     4250.00
        90005C INLET PROTECTION, TYPE
 90005  MISC                           EACH       7.000       50.000      350.00        50.000       350.00      100.000      700.00
        90005D INLET PROTECTION, TYPE
 90005  MISC                           EACH       8.000      150.000     1200.00       150.000      1200.00      150.000     1200.00
        90005E REMOVING PULL BOX
 90005  MISC                           EACH       1.000     1000.000     1000.00      1500.000      1500.00     4000.000     4000.00
        90005F TEMPORARY ACCESS GATE
 90005  MISC                           EACH       6.000      325.000     1950.00       325.000      1950.00       75.000      450.00
        90005G ANCHOR ASSEMBLIES, LIGH
 90005  MISC                           EACH      42.000       15.000      630.00        22.000       924.00       20.000      840.00
        90005H BAR COUPLERS, 13MM
 90005  MISC                           EACH      28.000       15.000      420.00        22.000       616.00       30.000      840.00
        90005I BAR COUPLERS, 16MM
 90005  MISC                           EACH       6.000       15.000       90.00        40.000       240.00       40.000      240.00
        90005J BAR COUPLERS, 19MM
 90005  MISC                           EACH      16.000       15.000      240.00        40.000       640.00       50.000      800.00
        90005K BAR COUPLERS, 32MM
 90005  MISC                           EACH       1.000      513.730      513.73       516.730       516.73      550.000      550.00
        90005L TEMPORARY INLET, TYPE 1
 90005  MISC                           EACH       1.000      460.460      460.46       460.460       460.46      525.000      525.00
        90005M WATER VALVE AND BOX, 15
 90005  MISC                           EACH       2.000      630.760     1261.52       630.760      1261.52      675.000     1350.00
        90005N WATER VALVE AND BOX, 20
 90005  MISC                           EACH       1.000      313.130      313.13       313.130       313.13      600.000      600.00
        90005O REMOVE AND SALVAGE FIRE
 90005  MISC                           EACH       1.000     1345.140     1345.14      1345.140      1345.14     1200.000     1200.00
        90005P FIRE HYDRANTS



Date 12/14/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:   20
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90005  MISC                           EACH       4.000     1368.500     5474.00      1368.500      5474.00     1500.000     6000.00
        90005Q SANITARY SEWER MANHOLE,
        1200MM
 90005  MISC                           EACH       1.000      233.380      233.38       233.380       233.38      250.000      250.00
        90005R SANITARY MANHOLE CASTIN
        , 100MM
 90005  MISC                           EACH      14.000      250.000     3500.00        95.000      1330.00       95.000     1330.00
        90005S STEEL SIGN SUPPORT, SPE
 90501  QMP READY MIXED CONC MASONRY F M3      2545.000        7.500    19087.50        15.000     38175.00       25.000    63625.00
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    30540.000        1.000    30540.00         1.000     30540.00        1.000    30540.00
 90590  PIPE GRATES                    EACH       2.000     2756.280     5512.56      2756.280      5512.56     2500.000     5000.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     450.000        4.000     1800.00         4.000      1800.00        4.000     1800.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1800.000        2.000     3600.00         2.000      3600.00        2.000     3600.00

                                     PROPOSAL TOTAL.......            4835106.89                 5157590.14               5322013.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
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              STATE PROJECT(S):  5271-08-71                            LOCATION  11/COLUMBIA     COUNTY
                                                                                 PRAIRIE DU SAC - LODI RD
                                                                                 STH 60
                                                                                 COLUMBIA COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  H. JAMES & SONS, INC.
  BIDDER NO  2:  MANN BROS., INC.
  BIDDER NO  3:  MASHUDA CONTRACTORS,INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.      61.000      400.000    24400.00       250.000     15250.00      200.000    12200.00
 20104  GRUBBING                       STA.      61.000      400.000    24400.00       250.000     15250.00      200.000    12200.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        105+00
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        117+25
 20303  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        245+00
 20304  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       750.000       750.00      750.000      750.00
        247+13
 20305  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        316+25
 20306  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00      1500.000      1500.00      750.000      750.00
        329+73
 20307  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00      2000.000      2000.00     1000.000     1000.00
        365+95
 20308  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        381+40
 20309  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        390+90
 20310  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00      1500.000      1500.00      750.000      750.00
        402+55
 20311  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00      2000.000      2000.00     1000.000     1000.00
        428+25
 20312  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00      1500.000      1500.00     1000.000     1000.00
        451+66
 20313  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        12+70 'Y' LT
 20314  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      400.000      400.00
        467+00 RT
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20315  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      500.000      500.00
        489+00
 20316  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       400.000       400.00      400.000      400.00
        507+40
 20317  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00      1500.000      1500.00     1000.000     1000.00
        17+40 'B'
 20330  REMOVING OLD CULVERTS          EACH      21.000      100.000     2100.00       215.000      4515.00      250.000     5250.00
 20416  REMOVING INLETS                EACH       2.000      200.000      400.00       250.000       500.00      250.000      500.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     490.000       13.500     6615.00        13.500      6615.00       13.500     6615.00
 20483  ABANDONING WELLS               EACH       1.000     1000.000     1000.00      1000.000      1000.00     1250.000     1250.00
 20484  SITE CLEARANCE, PARCEL         LS         1.000      250.000      250.00      1000.000      1000.00      300.000      300.00
        23
 20501  COMMON EXCAVATION              C.Y.  565549.000        1.430   808735.07         1.470    831357.03        2.010  1136753.49
 20502  ROCK EXCAVATION                C.Y.   99630.000        1.430   142470.90         3.450    343723.50        2.010   200256.30
 20505  MARSH EXCAVATION               C.Y.    3774.000        3.930    14831.82         6.000     22644.00        2.010     7585.74
 21401  OBLITERATING OLD ROAD          STA.      17.000      200.000     3400.00       250.000      4250.00      200.000     3400.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    96480.000        4.660   449596.80         4.230    408110.40        4.560   439948.80
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON    54730.000        2.700   147771.00         2.050    112196.50        2.280   124784.40
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   10450.000        0.900     9405.00         0.900      9405.00        0.900     9405.00
 40301  QMP, ASPHALTIC MIXTURE         TON    54225.000        0.400    21690.00         0.400     21690.00        0.400    21690.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     3311.000      166.000   549626.00       166.000    549626.00      166.000   549626.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    54225.000       13.770   746678.25        13.770    746678.25       13.770   746678.25
 41010  SALVAGED ASPHALTIC PAVEMENT    TON    57609.000        3.150   181468.35         4.520    260392.68        3.150   181468.35
 41103  ASPHALTIC SURFACE, DETOURS     TON     1000.000       27.850    27850.00        27.850     27850.00       27.850    27850.00
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      24.000      500.000    12000.00       400.000      9600.00      500.000    12000.00
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.     119.000       17.000     2023.00        15.000      1785.00       13.320     1585.08
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.     387.000       18.000     6966.00        16.000      6192.00       15.360     5944.32
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.    2956.000       12.000    35472.00        18.000     53208.00       16.750    49513.00
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.    2475.000       23.000    56925.00        23.000     56925.00       19.910    49277.25
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     564.000       29.000    16356.00        30.000     16920.00       26.040    14686.56
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.     782.000       34.750    27174.50        36.000     28152.00       29.550    23108.10
 52010  CULVERT PIPE, CLASS III, 42-IN L.F.     634.000       46.250    29322.50        44.000     27896.00       40.430    25632.62
 52011  CULVERT PIPE, CLASS III, 48-IN L.F.     656.000       54.000    35424.00        50.000     32800.00       44.890    29447.84
 52013  CULVERT PIPE, CLASS III, 60-IN L.F.     134.000       78.750    10552.50        70.000      9380.00       72.520     9717.68
 52015  CULVERT PIPE, CLASS III, 72-IN L.F.      68.000       94.750     6443.00       107.000      7276.00       79.980     5438.64
 52032  CULVERT PIPE, CLASS IV, 54-INC L.F.     216.000       69.250    14958.00        60.000     12960.00       69.230    14953.68
 52052  CULVERT PIPE, CLASS V, 54-INCH L.F.     208.000       75.250    15652.00        75.000     15600.00       78.880    16407.04
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      48.000       90.000     4320.00        85.000      4080.00       79.310     3806.88
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      19.000      110.000     2090.00       150.000      2850.00      116.150     2206.85
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 52065  APRON ENDWALLS FOR CULVERT PIP EACH       5.000      180.000      900.00       200.000      1000.00      185.740      928.70
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       8.000      270.000     2160.00       300.000      2400.00      274.650     2197.20
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       9.000      455.000     4095.00       600.000      5400.00      467.140     4204.26
 52069  APRON ENDWALLS FOR CULVERT PIP EACH      11.000      550.000     6050.00       700.000      7700.00      557.280     6130.08
 52070  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      650.000     2600.00       775.000      3100.00      666.400     2665.60
 52071  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      925.000     1850.00      1250.000      2500.00      959.600     1919.20
 52072  APRON ENDWALLS FOR CULVERT PIP EACH       2.000     1100.000     2200.00      1450.000      2900.00     1165.190     2330.38
 52075  PIPE CATTLE PASS               L.F.     240.000       95.500    22920.00       125.000     30000.00       83.660    20078.40
 52139  CORRUGATED STEEL PIPE ARCH, 35 L.F.     192.000       28.000     5376.00        32.000      6144.00       26.660     5118.72
 52165  STL APRON ENDWL FOR PIPE ARCH, EACH       6.000      150.000      900.00       200.000      1200.00      161.850      971.10
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH      98.000      230.000    22540.00       275.000     26950.00      350.000    34300.00
 52180  STL APRN ENDWL FR CLVT PIPE, S EACH      11.000      300.000     3300.00       335.000      3685.00      425.000     4675.00
 52181  STL APRN ENDWL FR CLVT PIPE, S EACH       5.000      770.000     3850.00       900.000      4500.00      940.000     4700.00
 52182  STL APRN ENDWL FR CLVT PIPE, S EACH      17.000     1035.000    17595.00      1200.000     20400.00     1255.000    21335.00
 52183  STL APRN ENDWL FR CLVT PIPE, S EACH       7.000     1330.000     9310.00      1565.000     10955.00     1615.000    11305.00
 52184  STL APRN ENDWL FR CLVT PIPE, S EACH       5.000     1900.000     9500.00      2150.000     10750.00     2240.000    11200.00
 52194  STL APRN ENDWL PIPE ARCH, SLOP EACH       2.000      510.000     1020.00       600.000      1200.00      645.000     1290.00
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      220.000      220.00       335.000       335.00      210.000      210.00
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000      630.000      630.00       715.000       715.00      654.000      654.00
 52336  RCCP HORZ ELLIP, CL HE-III, 19 L.F.     182.000       38.750     7052.50        40.000      7280.00       39.420     7174.44
 52340  RCCP HORZ ELLIP, CL HE-III, 29 L.F.      66.000       85.420     5637.72        56.000      3696.00       72.000     4752.00
 52343  RCCP HORZ ELLIP, CL HE-III, 38 L.F.      36.000       83.000     2988.00        73.000      2628.00       81.410     2930.76
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       6.000      365.000     2190.00       475.000      2850.00      371.220     2227.32
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       2.000      665.000     1330.00       750.000      1500.00      690.800     1381.60
 52368  RCCP HORZ ELLIP, ENDWALLS, 38X EACH       2.000      950.000     1900.00      1055.000      2110.00     1005.000     2010.00
 52405  SALVAGED CULVERT PIPE, 18-INCH L.F.      49.000       15.000      735.00        20.000       980.00       19.750      967.75
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1060.000        7.100     7526.00         7.500      7950.00        7.700     8162.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    8747.000        8.800    76973.60         7.250     63415.75        8.800    76973.60
 60601  RIPRAP                         C.Y.    1208.000       30.000    36240.00        23.500     28388.00       30.000    36240.00
 60602  HEAVY RIPRAP                   C.Y.     875.000       30.000    26250.00        31.000     27125.00       30.000    26250.00
 60604  MEDIUM RANDOM RIPRAP           C.Y.     395.000       30.000    11850.00        31.000     12245.00       30.000    11850.00
 60825  REINF CONC PIPE, CLASS III, SS L.F.     104.000       30.000     3120.00        28.000      2912.00       21.250     2210.00
 60826  REINF CONC PIPE, CLASS III, SS L.F.     180.000       32.000     5760.00        31.000      5580.00       23.630     4253.40
 60827  REINF CONC PIPE, CLASS III, SS L.F.      18.000       35.000      630.00        34.000       612.00       26.450      476.10
 60829  REINF CONC PIPE, CLASS III, SS L.F.     640.000       40.000    25600.00        37.000     23680.00       31.140    19929.60
 60833  REINF CONC PIPE, CLASS III, SS L.F.     104.000       70.000     7280.00        52.000      5408.00       50.870     5290.48
 61110  MANHOLES, TYPE 1               EACH      14.000      475.000     6650.00       500.000      7000.00      692.370     9693.18
 61112  MANHOLES, TYPE 3               EACH       1.000      900.000      900.00      2500.000      2500.00     1315.890     1315.89
 61122  INLETS, TYPE 3                 EACH       5.000      415.000     2075.00       500.000      2500.00      442.490     2212.45
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 61123  INLETS, TYPE 8                 EACH       5.000      900.000     4500.00       900.000      4500.00      900.000     4500.00
 61124  INLETS, TYPE 9                 EACH       2.000     1200.000     2400.00       950.000      1900.00     1200.000     2400.00
 61148  INLETS, TYPE 4                 EACH       2.000      425.000      850.00       500.000      1000.00      480.690      961.38
 61151  MANHOLE COVERS, TYPE J         EACH       3.000      195.000      585.00       250.000       750.00      285.900      857.70
 61167  INLET COVERS, TYPE H           EACH       1.000      275.000      275.00       325.000       325.00      357.640      357.64
 61170  INLET COVERS, TYPE MS          EACH       9.000      200.000     1800.00       250.000      2250.00      225.000     2025.00
 61180  INLET COVERS, TYPE HM          EACH      18.000      325.000     5850.00       335.000      6030.00      369.250     6646.50
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH     371.000       45.000    16695.00        29.000     10759.00       45.000    16695.00
 61612  CHAIN LINK FENCE, 6 FT.        L.F.     305.000       11.480     3501.40         7.000      2135.00       11.480     3501.40
 61910  MOBILIZATION                   LS         1.000    32110.010    32110.01     43800.000     43800.00    51300.000    51300.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH      32.000       60.000     1920.00        70.000      2240.00       60.000     1920.00
 62111  LANDMARK REF MONUMENTS & CAST  EACH       8.000      300.000     2400.00       150.000      1200.00      300.000     2400.00
 62203  ASPHALTIC FLUMES               S.Y.     239.000       25.000     5975.00        25.000      5975.00       25.000     5975.00
 62401  WATER                          MGAL    2000.000       14.500    29000.00        14.000     28000.00       14.500    29000.00
 62505  SALVAGED TOPSOIL               S.Y.  479600.000        0.300   143880.00         0.480    230208.00        0.350   167860.00
 62702  MULCHING                       S.Y.  488750.000        0.080    39100.00         0.075     36656.25        0.080    39100.00
 62811  EROSION BALES, DELIVERED       EACH     510.000        3.500     1785.00         2.750      1402.50        3.500     1785.00
 62812  EROSION BALES, INSTALLED       EACH     510.000        3.500     1785.00         3.400      1734.00        3.500     1785.00
 62815  SILT FENCE, DELIVERED          L.F.   42775.000        0.800    34220.00         0.300     12832.50        0.800    34220.00
 62816  SILT FENCE, INSTALLED          L.F.   42775.000        0.600    25665.00         0.410     17537.75        0.600    25665.00
 62817  SILT FENCE MAINTENANCE         L.F.   88500.000        0.010      885.00         0.010       885.00        0.010      885.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      150.000      600.00        75.000       300.00      150.000      600.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      175.000      875.00       100.000       500.00      175.000      875.00
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    4120.000        0.490     2018.80         0.400      1648.00        0.490     2018.80
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    4120.000        0.520     2142.40         0.480      1977.60        0.520     2142.40
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   10220.000        0.500     5110.00         0.460      4701.20        0.500     5110.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   10220.000        0.600     6132.00         0.610      6234.20        0.600     6132.00
 62830  EROSION MAT, DELIVERED, CLASS  S.Y.      17.000        2.000       34.00         1.000        17.00        2.000       34.00
 62831  EROSION MAT, INSTALLED, CLASS  S.Y.      17.000        2.000       34.00         2.000        34.00        2.000       34.00
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.  102532.000        0.780    79974.96         0.780     79974.96        0.780    79974.96
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.  102532.000        0.500    51266.00         0.600     61519.20        0.500    51266.00
 62844  EROSION MAT, DELIV, CLASS III, S.Y.    1067.000        8.900     9496.30         5.800      6188.60        8.900     9496.30
 62845  EROSION MAT, INSTLD, CLASS III S.Y.    1067.000        4.000     4268.00         4.500      4801.50        4.000     4268.00
 62905  FERTILIZER, TYPE B             CWT.     310.000       25.000     7750.00        23.000      7130.00       25.000     7750.00
 63003  SEEDING, TEMPORARY             LB.     3245.000        1.500     4867.50         1.480      4802.60        1.500     4867.50
 63008  SEEDING, MIXTURE NO. 10        LB.     5640.000        3.950    22278.00         3.000     16920.00        3.950    22278.00
 63010  SEEDING, MIXTURE NO. 30        LB.     2000.000        4.400     8800.00         3.000      6000.00        4.400     8800.00
 63011  SEEDING, MIXTURE NO. 40        LB.     1180.000        5.100     6018.00         3.000      3540.00        5.100     6018.00
 63015  SEEDING, BORROW PIT MIXTURE    LB.      205.000        5.000     1025.00         3.000       615.00        5.000     1025.00
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 63101  SODDING                        S.Y.   20125.000        2.200    44275.00         2.200     44275.00        2.200    44275.00
 64210  FIELD LABORATORY               LS         1.000     2500.000     2500.00      2500.000      2500.00     3500.000     3500.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     5500.000     5500.00      6500.000      6500.00     7500.000     7500.00
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS     930.000        0.250      232.50         0.250       232.50        0.250      232.50
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3255.000        0.500     1627.50         0.500      1627.50        0.500     1627.50
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6975.000        0.200     1395.00         0.200      1395.00        0.200     1395.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     930.000        0.650      604.50         0.650       604.50        0.650      604.50
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    4770.000        0.800     3816.00         2.000      9540.00        1.300     6201.00
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    4070.000        2.000     8140.00         1.500      6105.00        2.000     8140.00
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1970.000        2.200     4334.00         2.000      3940.00        2.200     4334.00
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  432240.000        0.050    21612.00         0.050     21612.00        0.060    25934.40
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  116903.000        0.190    22211.57         0.190     22211.57        0.210    24549.63
 64610  PAVEMENT MARKING, 6-INCH, EPOX L.F.    3259.000        0.450     1466.55         0.450      1466.55        0.410     1336.19
 64617  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     800.000        0.500      400.00         0.500       400.00        0.120       96.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     800.000        0.750      600.00         0.750       600.00        0.670      536.00
 64636  LOCATING NO-PASSING ZONES      MI.        8.980      105.000      942.90       105.000       942.90      140.000     1257.20
 64709  PVMT MRKNG, STOP LINE, 18-INCH L.F.     308.000        2.500      770.00         2.500       770.00        1.250      385.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     288.000        6.000     1728.00         6.000      1728.00        7.000     2016.00
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH       5.000       80.000      400.00        80.000       400.00       66.000      330.00
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH      13.000       80.000     1040.00        80.000      1040.00       68.000      884.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    7600.000        0.120      912.00         0.120       912.00        0.100      760.00
 66501  SAWING EXISTING PAVEMENT       L.F.     710.000        1.250      887.50         2.000      1420.00        1.250      887.50
 90005  MISC                           EACH     186.000       65.000    12090.00       150.000     27900.00       85.000    15810.00
        90005A TEMPORARY STONE DITCH C
 90005  MISC                           EACH       8.000      100.000      800.00        25.000       200.00      100.000      800.00
        90005B INLET PROTECTION, TYPE
 90005  MISC                           EACH      10.000       50.000      500.00        10.000       100.00       50.000      500.00
        90005C INLET PROTECTION, TYPE
 90005  MISC                           EACH       2.000      150.000      300.00       400.000       800.00      500.000     1000.00
        90005D REMOVING BILLBOARDS
 90030  MISC                           L.F.    7100.000        0.700     4970.00         0.690      4899.00        1.250     8875.00
        90030A CONSTRUCTION STAKING, C
        AGGREGATE BASE COURSE
 90030  MISC                           L.F.   54515.000        0.350    19080.25         0.530     28892.95        0.500    27257.50
        90030B CONSTRUCTION STAKING, S
 90031  MISC                           S.F.   21840.000       15.000   327600.00        12.800    279552.00       15.000   327600.00
        90031A MECHANICALLY STABILIZED
        MODULAR BLOCK WALL
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 90031  MISC                           S.F.      55.000       35.000     1925.00        12.000       660.00       35.000     1925.00
        90031B TIMBER RETAINING WALL
 90035  MISC                           TON    19364.000        5.540   107276.56         5.580    108051.12        5.540   107276.56
        90035A CRUSHED STONE BASE COUR
        SHOULDERS AND ENTRANCES
 90036  MISC                           LB.       80.000      150.000    12000.00       149.500     11960.00      150.000    12000.00
        90036A NATIVE SEED, SEDGE MEAD
 90037  MISC                           STA.     475.000       95.000    45125.00       131.000     62225.00       95.000    45125.00
        90037A CRUSHED AGGREGATE BASE
        AUTOGRADING
 90037  MISC                           STA.     475.000       38.000    18050.00        57.760     27436.00       48.000    22800.00
        90037B CONSTRUCTION STAKING, A
 90319  ABANDONING SEWER               C.Y.       1.000      300.000      300.00      1000.000      1000.00      500.000      500.00
 90365  QMP, BASE COURSES              TON    96480.000        0.180    17366.40         0.140     13507.20        0.180    17366.40
 90394  PROFILOGRAPH                   LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00
 90545  CONCRETE COLLAR                EACH       1.000      500.000      500.00       500.000       500.00      500.000      500.00
 90590  PIPE GRATES                    EACH       9.000     1700.000    15300.00      1750.000     15750.00     1465.000    13185.00
 90591  TEMPORARY COVER PLATES         EACH      11.000      150.000     1650.00       150.000      1650.00      100.000     1100.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH     104.000       40.000     4160.00        19.000      1976.00       40.000     4160.00
 90637  SAFETY FENCE                   L.F.     270.000        1.500      405.00         1.000       270.00        3.000      810.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    2200.000        2.000     4400.00         2.000      4400.00        2.000     4400.00
 60721  ROCK EXCAVATION FOR STORM SEWE C.Y.     350.000        5.000     1750.00        50.000     17500.00       25.000     8750.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   47400.000        0.490    23226.00         0.490     23226.00        0.420    19908.00

                                     PROPOSAL TOTAL.......            5111111.11                 5421822.76               5521509.54
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              STATE PROJECT(S):  1011-01-85                            LOCATION  13/DANE         COUNTY
                                 1011-01-91                                      LAKE DELTON - MADISON RD, BRIDGE & APPS
                                                                                 I 90
                                                                                 DANE COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  3:  ZENITH TECH., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
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 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       I.D.       8.000       10.000       80.00        10.000        80.00       10.000       80.00
 20105  GRUBBING                       I.D.       8.000       10.000       80.00        10.000        80.00       10.000       80.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    30000.000    30000.00    104000.000    104000.00    50000.000    50000.00
        23+75
 20401  REMOVING PAVEMENT              S.Y.      50.000        5.000      250.00         5.000       250.00        5.000      250.00
 20402  REMOVING ASPHALTIC SURFACE     S.Y.      18.000        2.000       36.00         2.000        36.00        2.000       36.00
 20405  REMOVING CURB AND GUTTER       L.F.     858.000        2.500     2145.00         2.500      2145.00        2.500     2145.00
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      27.000        9.000      243.00         9.000       243.00        9.000      243.00
 20411  REMOVING GUARDRAIL             L.F.     644.000        1.000      644.00         1.000       644.00        1.000      644.00
 20412  REMOVING FENCE                 L.F.     447.000        1.000      447.00         1.000       447.00        1.000      447.00
 20416  REMOVING INLETS                EACH       6.000      150.000      900.00       150.000       900.00      150.000      900.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.    8317.000        3.500    29109.50         3.500     29109.50        3.500    29109.50
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     55000.000     55000.00    22500.000    22500.00
        B-13-453
 20801  BORROW EXCAVATION              C.Y.    1950.000        4.000     7800.00         4.000      7800.00        4.000     7800.00
 21001  STRUCTURE BACKFILL             C.Y.    1800.000       13.000    23400.00        12.000     21600.00       14.910    26838.00
 21301  FINISHING ROADWAY              LS         1.000     1775.000     1775.00      1775.000      1775.00     1775.000     1775.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    16036.000        4.750    76171.00         4.750     76171.00        4.750    76171.00
 30418  CABC, OPEN GRADED, NUMBER 1    TON      520.000        7.620     3962.40         7.620      3962.40        7.620     3962.40
 30420  CABC, OPEN GRADED, NUMBER 2    TON      570.000        7.620     4343.40         7.620      4343.40        7.620     4343.40
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     389.000        1.000      389.00         1.000       389.00        1.000      389.00
 40301  QMP, ASPHALTIC MIXTURE         TON     5778.000        0.500     2889.00         0.500      2889.00        0.500     2889.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      323.000      160.000    51680.00       160.000     51680.00      160.000    51680.00
 40712  ASPHALTIC CONCRETE PAVEMENT, T TON     5176.000       28.450   147257.20        28.450    147257.20       28.450   147257.20
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON      602.000       37.500    22575.00        37.500     22575.00       37.500    22575.00
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     141.000       29.000     4089.00        25.200      3553.20       29.000     4089.00
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     284.000      100.000    28400.00       102.000     28968.00      100.000    28400.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1927.000      255.000   491385.00       265.000    510655.00      250.000   481750.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8400.000     8400.00      5000.000      5000.00     7500.000     7500.00
        B-13-453
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 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    3255.000        1.650     5370.75         3.000      9765.00        1.720     5598.60
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.    4007.000       67.600   270873.20        75.000    300525.00       76.000   304532.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    53410.000        0.390    20829.90         0.450     24034.50        0.450    24034.50
        BRIDGES
 50511  COATED HIGH STR BAR STL REINF, LB.   252030.000        0.480   120974.40         0.570    143657.10        0.521   131307.63
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      48.000       60.000     2880.00        75.000      3600.00       58.000     2784.00
 50627  LAMINATED ELASTOMERIC BEARING  EACH      12.000      525.000     6300.00       500.000      6000.00      430.000     5160.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      77.000      300.000    23100.00       350.000     26950.00      400.000    30800.00
        B-13-453
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     658.000       15.000     9870.00        18.000     11844.00       31.000    20398.00
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      48.000       25.000     1200.00        13.000       624.00       18.000      864.00
 60150  CONCRETE CURB AND GUTTER, 30-I L.F.    3812.000        6.850    26112.20         7.250     27637.00        6.850    26112.20
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   16155.000        2.150    34733.25         1.900     30694.50        2.150    34733.25
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1215.000        7.000     8505.00         9.000     10935.00        6.000     7290.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    6105.000        3.000    18315.00         3.000     18315.00        3.000    18315.00
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.     491.000       18.000     8838.00        18.000      8838.00       20.000     9820.00
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.    1139.000       28.660    32643.74        28.660     32643.74       28.660    32643.74
 60851  REINF CONC PIPE, CLASS IV, SS, L.F.      34.000       32.680     1111.12        32.680      1111.12       32.680     1111.12
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.     560.000       35.910    20109.60        35.910     20109.60       35.910    20109.60
 60854  REINF CONC PIPE, CLASS IV, SS, L.F.     432.000       44.320    19146.24        44.320     19146.24       44.320    19146.24
 60856  REINF CONC PIPE, CLASS IV, SS, L.F.     365.000       52.600    19199.00        52.600     19199.00       52.600    19199.00
 61110  MANHOLES, TYPE 1               EACH       5.000      879.030     4395.15       879.030      4395.15      879.030     4395.15
 61121  INLETS, TYPE 1                 EACH      10.000      408.680     4086.80       408.680      4086.80      408.680     4086.80
 61122  INLETS, TYPE 3                 EACH      16.000      438.950     7023.20       438.950      7023.20      438.950     7023.20
 61123  INLETS, TYPE 8                 EACH       1.000      590.230      590.23       590.230       590.23      590.230      590.23
 61125  INLETS, TYPE 10                EACH       1.000      955.250      955.25       955.250       955.25      955.250      955.25
 61128  RECONSTRUCTING MANHOLES        EACH       2.000      279.530      559.06       279.530       559.06      279.530      559.06
 61151  MANHOLE COVERS, TYPE J         EACH       5.000      297.540     1487.70       297.540      1487.70      297.540     1487.70
 61161  INLET COVERS, TYPE A           EACH      10.000      354.070     3540.70       354.070      3540.70      354.070     3540.70
 61170  INLET COVERS, TYPE MS          EACH       4.000      252.640     1010.56       252.640      1010.56      252.640     1010.56
 61182  ADJUSTING MANHOLE COVERS       EACH       7.000      158.340     1108.38       158.340      1108.38      158.340     1108.38
 61198  SALVAGED INLET COVERS          EACH       5.000      158.340      791.70       158.340       791.70      158.340      791.70
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     576.000        7.530     4337.28         3.000      1728.00        7.530     4337.28
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      66.000        7.540      497.64         3.000       198.00        7.540      497.64
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.      66.000       30.000     1980.00        30.000      1980.00       30.000     1980.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     998.000       10.220    10199.56        10.220     10199.56       10.220    10199.56
 61416  SALVAGED GUARD FENCE, STEEL BE L.F.      59.000       15.000      885.00        15.000       885.00       15.000      885.00
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       3.000     6000.000    18000.00      6000.000     18000.00     6000.000    18000.00
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       4.000     2500.000    10000.00      2500.000     10000.00     2500.000    10000.00
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 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       3.000       70.000      210.00        75.000       225.00       70.000      210.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      2000.000      8000.00     2000.000     8000.00
 61610  CHAIN LINK FENCE, 4 FT.        L.F.     564.000       11.350     6401.40        11.350      6401.40       11.350     6401.40
 61614  CHAIN LINK FENCE, 8 FT.        L.F.     664.000       21.600    14342.40        21.600     14342.40       21.600    14342.40
 61910  MOBILIZATION                   LS         1.000    75250.000    75250.00     50246.360     50246.36   200000.000   200000.00
 62203  ASPHALTIC FLUMES               S.Y.      10.000       30.000      300.00        30.000       300.00       30.000      300.00
 62401  WATER                          MGAL     200.000       14.000     2800.00        14.000      2800.00       14.000     2800.00
 62505  SALVAGED TOPSOIL               S.Y.   10300.000        1.150    11845.00         1.150     11845.00        1.150    11845.00
 62811  EROSION BALES, DELIVERED       EACH      25.000        6.000      150.00         6.000       150.00        6.000      150.00
 62812  EROSION BALES, INSTALLED       EACH      25.000        6.000      150.00         6.000       150.00        6.000      150.00
 62815  SILT FENCE, DELIVERED          L.F.    1660.000        1.000     1660.00         1.000      1660.00        1.000     1660.00
 62816  SILT FENCE, INSTALLED          L.F.    1660.000        1.000     1660.00         1.000      1660.00        1.000     1660.00
 62817  SILT FENCE MAINTENANCE         L.F.    1660.000        1.000     1660.00         1.000      1660.00        1.000     1660.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000       80.000      160.00       200.000       400.00      200.000      400.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00
 62902  FERTILIZER, TYPE A             CWT.       6.700       28.000      187.60        28.000       187.60       28.000      187.60
 63101  SODDING                        S.Y.   10300.000        2.250    23175.00         2.250     23175.00        2.250    23175.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     182.000       17.000     3094.00        15.000      2730.00       13.950     2538.90
 64202  FIELD OFFICE, TYPE B           LS         1.000     1500.000     1500.00      1000.000      1000.00     2900.000     2900.00
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00      1000.000      1000.00     1500.000     1500.00
 64301  TRAFFIC CONTROL                LS         1.000    42459.000    42459.00     42459.000     42459.00    42459.000    42459.00
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     372.000       20.000     7440.00        20.000      7440.00       20.000     7440.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   27472.000        0.250     6868.00         0.250      6868.00        0.250     6868.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    5975.000        0.500     2987.50         0.500      2987.50        0.500     2987.50
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   11618.000        0.200     2323.60         0.200      2323.60        0.200     2323.60
 64326  TRAFFIC CONTROL, SIGNS         DAYS   16705.000        0.400     6682.00         0.400      6682.00        0.400     6682.00
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      96.000       20.000     1920.00        20.000      1920.00       20.000     1920.00
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      96.000        5.000      480.00         5.000       480.00        5.000      480.00
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    1000.000        0.500      500.00         0.500       500.00        0.500      500.00
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    1350.000        1.320     1782.00         1.320      1782.00        2.350     3172.50
 64642  REMOVING PAVEMENT MARKINGS     L.F.    5155.000        0.500     2577.50         0.500      2577.50        0.500     2577.50
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.      55.000        9.000      495.00         9.000       495.00        9.000      495.00
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     235.000        4.500     1057.50         4.500      1057.50        4.500     1057.50
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH       6.000       70.000      420.00        70.000       420.00       70.000      420.00
 64754  PVMT MRKNG, SYMBOLS, BIKE LANE EACH       6.000       70.000      420.00        70.000       420.00       70.000      420.00
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH       6.000       75.000      450.00        75.000       450.00       75.000      450.00
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     490.000        5.500     2695.00         5.500      2695.00        5.500     2695.00
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     100.000        4.500      450.00         4.500       450.00        4.500      450.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      12.000       90.000     1080.00        90.000      1080.00       90.000     1080.00
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 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    8790.000        0.250     2197.50         0.250      2197.50        0.250     2197.50
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   15130.000        0.900    13617.00         0.900     13617.00        0.900    13617.00
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.     600.000        0.500      300.00         0.500       300.00        0.500      300.00
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     640.000        1.800     1152.00         1.800      1152.00        1.800     1152.00
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH      57.000        2.250      128.25         2.250       128.25        2.250      128.25
 65229  NONMETALLIC CONDUIT, SCHEDULE  L.F.     812.000        4.000     3248.00         4.000      3248.00        4.000     3248.00
 65231  NONMETALLIC CONDUIT, SCHEDULE  L.F.     336.000        4.250     1428.00         4.250      1428.00        4.250     1428.00
 65250  LOOP DETECTOR CONDUIT          L.F.     166.000        4.000      664.00         4.000       664.00        4.000      664.00
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       2.000      345.000      690.00       345.000       690.00      345.000      690.00
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH       7.000      350.000     2450.00       350.000      2450.00      350.000     2450.00
 65322  JUNCTION BOXES, 14X8X6-INCH    EACH       4.000      575.000     2300.00       575.000      2300.00      575.000     2300.00
 65585  LOOP DETECTOR WIRE             L.F.     440.000        0.820      360.80         0.820       360.80        0.820      360.80
 66501  SAWING EXISTING PAVEMENT       L.F.     446.000        2.110      941.06         2.110       941.06        2.110      941.06
 90004  MISC                           LS         1.000     2500.000     2500.00     10500.000     10500.00     6000.000     6000.00
        90004A, INSTALLING AMERITECH C
        SYSTEM
 90004  MISC                           LS         1.000     2500.000     2500.00      1040.000      1040.00     2000.000     2000.00
        90004B, INSTALLING MADISON GAS
        ELECTRIC CASING PIPE AND INSER
 90004  MISC                           LS         1.000     2500.000     2500.00     10500.000     10500.00     6000.000     6000.00
        90004C, INSTALLING MADISON GAS
        ELECTRIC CONDUIT SYSTEM
 90004  MISC                           LS         1.000     8000.000     8000.00      8000.000      8000.00     8500.000     8500.00
        90004D, REMOVING AND RE-ERECTI
        BRIDGE S-13-23
 90005  MISC                           EACH       4.000      225.000      900.00       225.000       900.00      225.000      900.00
        90005A, ANCHOR ASSEMBLIES, LIG
 90005  MISC                           EACH       4.000      375.000     1500.00       375.000      1500.00      225.000      900.00
        90005B, CONCRETE BASE, TYPE G
 90005  MISC                           EACH      10.000      450.000     4500.00       450.000      4500.00      375.000     3750.00
        90005C, CONCRETE BASE, TYPE LB
 90005  MISC                           EACH       1.000      475.000      475.00       475.000       475.00      475.000      475.00
        90005D, CONCRETE BASE, TYPE LB
 90005  MISC                           EACH       1.000      475.000      475.00       475.000       475.00      475.000      475.00
        90005E, CONCRETE BASE, TYPE M
 90005  MISC                           EACH       9.000      500.000     4500.00       500.000      4500.00      500.000     4500.00
        90005F, CONCRETE PULL BOXES, 2
 90005  MISC                           EACH       3.000      205.000      615.00       205.000       615.00      205.000      615.00
        90005G, PLASTIC PULL BOXES, 12
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 90005  MISC                           EACH      26.000       65.000     1690.00        45.000      1170.00       65.000     1690.00
        90005H, INLET PROTECTION, TYPE
 90005  MISC                           EACH       9.000      224.380     2019.42       224.380      2019.42      224.380     2019.42
        90005I, UTILITY LINE OPENINGS,
 90005  MISC                           EACH      48.000      100.000     4800.00       100.000      4800.00      165.000     7920.00
        90005J, STEEL SIGN POSTS, SPEC
 90005  MISC                           EACH      11.000      522.380     5746.18       522.380      5746.18      522.380     5746.18
        90005K, INLET COVERS, TYPE V,
 90030  MISC                           L.F.    3915.000        7.150    27992.25         7.950     31124.25        7.150    27992.25
        90030A, CONCRETE CURB AND GUTT
        24-INCH, SPECIAL
 90030  MISC                           L.F.      85.000       32.000     2720.00        32.000      2720.00       32.000     2720.00
        90030B, NONMETALLIC CONDUIT, S
        3-INCH, SPECIAL
 90030  MISC                           L.F.     295.000        2.500      737.50         2.500       737.50        2.500      737.50
        90030C, NONMETALLIC CONDUIT SC
        1 1/4-INCH
 90030  MISC                           L.F.     489.000        4.300     2102.70         4.300      2102.70        4.300     2102.70
        90030D, NONMETALLIC CONDUIT SC
        2-INCH
 90030  MISC                           L.F.    2565.000        4.400    11286.00         4.400     11286.00        4.400    11286.00
        90030E, NONMETALLIC CONDUIT SC
        3-INCH
 90030  MISC                           L.F.      45.000        3.700      166.50         3.700       166.50        3.700      166.50
        90030F, NONMETALLLIC CONDUIT S
        1 1/4-INCH
 90030  MISC                           L.F.    2340.000        4.500    10530.00         4.500     10530.00        4.500    10530.00
        90030G, NONMETALLIC CONDUIT SC
        2-INCH
 90030  MISC                           L.F.    1307.000        4.750     6208.25         4.750      6208.25        4.750     6208.25
        90030H, NONMETALLIC CONDUIT SC
        3-INCH
 90030  MISC                           L.F.    1970.000        2.600     5122.00         2.600      5122.00        2.600     5122.00
        90030I, THREE (3) NUMBER 4 WIR
        ONE (1) NUMBER 8 WIRE
 90030  MISC                           L.F.    1485.000        3.750     5568.75         3.750      5568.75        3.750     5568.75
        90030J, CABLE-IN-DUCT, 1 1/4-I
 90031  MISC                           S.F.    2640.000       14.500    38280.00        14.000     36960.00       20.000    52800.00
        90031A, TEMPORARY EARTH RETENT
        SYSTEM, STRUCTURE B-13-453
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 90365  QMP, BASE COURSES              TON    17126.000        0.250     4281.50         0.250      4281.50        0.250     4281.50
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1927.000       10.000    19270.00        15.000     28905.00       15.000    28905.00
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    17679.570        1.000    17679.57         1.000     17679.57        1.000    17679.57
 90606  RETAINING WALLS, PERMANENT,    S.F.    2980.000       17.780    52984.40        17.780     52984.40       17.780    52984.40
        R-13-34
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2460.000        0.400      984.00         0.400       984.00        0.400      984.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     380.000        1.000      380.00         1.000       380.00        1.000      380.00
 90030  MISC                           L.F.   11840.000        2.520    29836.80         2.520     29836.80        2.520    29836.80
        90030M PAVEMENT MARKING, TAPE,
        PATTERN, 4-INCH
 90030  MISC                           L.F.     750.000        5.200     3900.00         5.200      3900.00        5.200     3900.00
        90030N PAVEMENT MARKING, CHANN
        TAPE, RAISED PATTERN, 8-INCH

                                     PROPOSAL TOTAL.......            2218570.04                 2414635.08               2468970.92
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              STATE PROJECT(S):  1334-00-71                            LOCATION  51/RACINE       COUNTY
                                                                                 S PINE ST, CITY OF BURLINGTON
                                                                                 STH 83
                                                                                 RACINE COUNTY
              TYPE OF WORK: INCIDENTAL CONSTRUCTION

  BIDDER NO  1:  JAMES CAPE & SONS CO.
  BIDDER NO  2:  THE ZIGNEGO COMPANIES
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
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 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       3.000      749.000     2247.00       550.000      1650.00        0.000        0.00
 20104  GRUBBING                       STA.       3.000      749.000     2247.00       550.000      1650.00        0.000        0.00
 20401  REMOVING PAVEMENT              S.Y.     345.000        7.750     2673.75        12.000      4140.00        0.000        0.00
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     368.000        5.100     1876.80         6.000      2208.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.     699.000        4.500     3145.50         6.000      4194.00        0.000        0.00
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     717.000        5.750     4122.75         8.000      5736.00        0.000        0.00
 20422  REMOVING CONCRETE BASES        EACH       5.000      150.000      750.00       100.000       500.00        0.000        0.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.     195.000       16.750     3266.25        20.000      3900.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON      106.000       20.000     2120.00        17.000      1802.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.       6.000        3.000       18.00         3.000        18.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        1.200      180.000      216.00       180.000       216.00        0.000        0.00
 40712  ASPHALTIC CONCRETE PAVEMENT, T TON       19.400       72.200     1400.68        72.200      1400.68        0.000        0.00
 41518  H.E.S. CONCRETE PAVEMENT, 8-IN S.Y.      97.000       38.750     3758.75        31.000      3007.00        0.000        0.00
 41519  H.E.S. CONCRETE PAVEMENT, 9-IN S.Y.     510.000       38.500    19635.00        33.000     16830.00        0.000        0.00
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.      55.000       35.500     1952.50        36.000      1980.00        0.000        0.00
 41653  PAVEMENT TIES                  EACH    1285.000        4.750     6103.75         6.000      7710.00        0.000        0.00
 41654  DOWEL BARS                     EACH    2535.000        8.000    20280.00         9.000     22815.00        0.000        0.00
 41655  SPECIAL HIGH EARLY STRENGTH CO C.Y.     530.000      182.000    96460.00       226.000    119780.00        0.000        0.00
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.     527.000       11.250     5928.75        16.000      8432.00        0.000        0.00
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    8196.000        3.400    27866.40         3.000     24588.00        0.000        0.00
 60825  REINF CONC PIPE, CLASS III, SS L.F.     110.000       90.000     9900.00       100.000     11000.00        0.000        0.00
 61121  INLETS, TYPE 1                 EACH       2.000     1000.000     2000.00      1100.000      2200.00        0.000        0.00
 61171  INLET COVERS, TYPE WM          EACH       2.000      300.000      600.00       500.000      1000.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    20850.000    20850.00      4100.000      4100.00        0.000        0.00
 62001  CONCRETE CORRUGATED MEDIAN     S.F.      57.000        8.000      456.00         7.000       399.00        0.000        0.00
 62002  CONCRETE MEDIAN BLUNT NOSE     S.F.      69.000        8.000      552.00         7.000       483.00        0.000        0.00
 62501  TOPSOIL                        S.Y.    1120.000        3.500     3920.00         3.500      3920.00        0.000        0.00
 62902  FERTILIZER, TYPE A             CWT.       0.700      100.000       70.00       100.000        70.00        0.000        0.00
 63101  SODDING                        S.Y.    1120.000        3.300     3696.00         3.300      3696.00        0.000        0.00
 63103  WATERING SODDED AREAS          MGAL       9.400       30.000      282.00        30.000       282.00        0.000        0.00
 64201  FIELD OFFICE, TYPE A           LS         1.000     2500.000     2500.00      5000.000      5000.00        0.000        0.00
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 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1173.000        2.000     2346.00         2.000      2346.00        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     142.000        5.000      710.00         5.000       710.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     284.000        0.800      227.20         0.800       227.20        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1173.000        1.000     1173.00         1.000      1173.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     771.000        3.000     2313.00         3.000      2313.00        0.000        0.00
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      17.000       20.000      340.00        20.000       340.00        0.000        0.00
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      17.000        5.000       85.00         5.000        85.00        0.000        0.00
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS     478.000        5.000     2390.00         5.000      2390.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3440.000        0.850     2924.00         0.850      2924.00        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    1003.000        0.950      952.85         0.950       952.85        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.     368.000        0.500      184.00         0.500       184.00        0.000        0.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     335.000        4.200     1407.00         4.200      1407.00        0.000        0.00
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    1793.000        3.500     6275.50         3.500      6275.50        0.000        0.00
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH      12.000      145.000     1740.00       145.000      1740.00        0.000        0.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      10.000      145.000     1450.00       145.000      1450.00        0.000        0.00
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.      82.000        3.600      295.20         3.600       295.20        0.000        0.00
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     100.000        3.600      360.00         3.600       360.00        0.000        0.00
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     263.000        3.600      946.80         3.600       946.80        0.000        0.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      25.000      110.000     2750.00       110.000      2750.00        0.000        0.00
 64793  REMOVING PAVEMENT MARKINGS, AR EACH       6.000       50.000      300.00        50.000       300.00        0.000        0.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     641.000        1.000      641.00         1.000       641.00        0.000        0.00
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     650.000        4.930     3204.50         4.930      3204.50        0.000        0.00
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     540.000        6.840     3693.60         6.840      3693.60        0.000        0.00
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.     436.000       15.680     6836.48        15.680      6836.48        0.000        0.00
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.     631.000       17.940    11320.14        17.940     11320.14        0.000        0.00
 65250  LOOP DETECTOR CONDUIT          L.F.    1165.000        3.420     3984.30         3.420      3984.30        0.000        0.00
 65255  LOOP DETECTOR SLOTS            L.F.     765.000       12.680     9700.20        12.680      9700.20        0.000        0.00
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       6.000      338.560     2031.36       338.560      2031.36        0.000        0.00
 65304  PULL BOXES, STEEL, 18X36-INCH  EACH      10.000      390.240     3902.40       390.240      3902.40        0.000        0.00
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      26.000      419.000    10894.00       419.000     10894.00        0.000        0.00
 65401  CONCRETE BASES, TYPE 1         EACH      11.000      400.800     4408.80       400.800      4408.80        0.000        0.00
 65402  CONCRETE BASES, TYPE 2         EACH      13.000      511.200     6645.60       511.120      6644.56        0.000        0.00
 65418  CONCRETE CONTROL CABINET BASES EACH       3.000      922.400     2767.20       922.400      2767.20        0.000        0.00
 65425  PEDESTAL BASES                 EACH      11.000      116.800     1284.80       116.800      1284.80        0.000        0.00
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH      13.000      212.800     2766.40       212.800      2766.40        0.000        0.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.    1030.000        0.890      916.70         0.890       916.70        0.000        0.00
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT L.F.     715.000        1.580     1129.70         1.580      1129.70        0.000        0.00
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT L.F.    1215.000        1.870     2272.05         1.870      2272.05        0.000        0.00
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 65552  COMMUNICATION CABLE, INSTALED  L.F.     950.000        1.730     1643.50         1.730      1643.50        0.000        0.00
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    3285.000        0.690     2266.65         0.690      2266.65        0.000        0.00
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1080.000        0.610      658.80         0.610       658.80        0.000        0.00
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.     515.000        0.790      406.85         0.790       406.85        0.000        0.00
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.     515.000        0.940      484.10         0.940       484.10        0.000        0.00
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    2985.000        1.270     3790.95         1.270      3790.95        0.000        0.00
 65585  LOOP DETECTOR WIRE             L.F.    2905.000        0.650     1888.25         0.650      1888.25        0.000        0.00
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000     1226.000     1226.00      1226.000      1226.00        0.000        0.00
        JEFFERSON ST. & DODGE ST.
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000     1226.000     1226.00      1226.000      1226.00        0.000        0.00
        JEFFERSON ST. & PINE ST.
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000     1226.000     1226.00      1226.000      1226.00        0.000        0.00
        PINE ST. & ADAMS ST.
 65702  POLES, TYPE 2                  EACH       3.000      827.200     2481.60       827.200      2481.60        0.000        0.00
 65703  POLES, TYPE 3                  EACH       3.000     1121.400     3364.20      1121.400      3364.20        0.000        0.00
 65704  POLES, TYPE 4                  EACH       6.000      655.600     3933.60       655.600      3933.60        0.000        0.00
 65732  TRAFF SIGNAL STANDARDS, ALUMIN EACH      10.000      183.800     1838.00       183.800      1838.00        0.000        0.00
 65733  TRAFF SIGNAL STANDARDS, ALUMIN EACH       1.000      193.800      193.80       193.300       193.30        0.000        0.00
 65802  TROMBONE ARMS, 15-FOOT         EACH       7.000      474.400     3320.80       474.400      3320.80        0.000        0.00
 65826  TRAFFIC SIGNAL FACES, 3-12 INC EACH      22.000      439.000     9658.00       439.000      9658.00        0.000        0.00
 65827  TRAFFIC SIGNAL FACES, 4-12 INC EACH       4.000      597.200     2388.80       597.200      2388.80        0.000        0.00
 65829  TRAFFIC SIGNAL FACES, 3-12 INC EACH       4.000      439.000     1756.00       439.000      1756.00        0.000        0.00
 65830  TRAFFIC SIGNAL FACES, 4-12 INC EACH       1.000      597.200      597.20       597.200       597.20        0.000        0.00
 65836  BACKPLATES, 3 SECT, 12-INCH SI EACH      17.000       51.200      870.40        51.200       870.40        0.000        0.00
 65837  BACKPLATES, 4 SECT, 12-INCH SI EACH       4.000       75.800      303.20        75.800       303.20        0.000        0.00
 65846  PEDESTRIAN SIGNAL FACES, 12-IN EACH      22.000      272.000     5984.00       272.000      5984.00        0.000        0.00
 65849  PEDESTRIAN PUSH BUTTONS        EACH      22.000      104.000     2288.00       104.000      2288.00        0.000        0.00
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000     1730.000     1730.00      1730.000      1730.00        0.000        0.00
        N. PINE ST. & E. JEFFERSON ST.
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000     1695.000     1695.00      1695.000      1695.00        0.000        0.00
        N. DODGE ST. & E. JEFFERSON ST
 65852  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000     1442.000     1442.00      1442.000      1442.00        0.000        0.00
        S. PINE ST. & E. ADAMS ST.
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH       5.000      188.800      944.00       188.800       944.00        0.000        0.00
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       9.000      158.800     1429.20       158.800      1429.20        0.000        0.00
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    3024.000        2.700     8164.80         1.500      4536.00        0.000        0.00
 90004  MISC                           LS         1.000      594.000      594.00       594.000       594.00        0.000        0.00
        90004A SIGNAL CONTROLLER TRAIN
        SPECIAL
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 -----------------------------------------------------------------------------------------------------------------------------------
 90004  MISC                           LS         1.000     4494.000     4494.00      4494.000      4494.00        0.000        0.00
        90004B CLOSED LOOP MASTER SYST
        ST, DODGE ST., ADAMS ST. & JEF
 90005  MISC                           EACH       5.000      357.040     1785.20       357.040      1785.20        0.000        0.00
        90005A REMOVING STREET LIGHT U
 90005  MISC                           EACH       2.000    12525.600    25051.20     12525.600     25051.20        0.000        0.00
        90005B TRAFFIC SIGNAL FACES, 4
        HORIZONTAL, SPECIAL
 90005  MISC                           EACH       1.000     7770.000     7770.00      7770.000      7770.00        0.000        0.00
        90005C TRAFFIC SIG. CONTR. FUL
        8-PHASE, SPECIAL, N. PINE ST.
 90005  MISC                           EACH       1.000     7770.000     7770.00      7770.000      7770.00        0.000        0.00
        90005D TRAFFIC SIG. CONTR. FUL
        8-PHASE, SPECIAL, N. DODGE ST
 90005  MISC                           EACH       1.000     7770.000     7770.00      7770.000      7770.00        0.000        0.00
        90005E TRAFFIC SIG. CONTR. FUL
        8-PHASE, SPECIAL, S. PINE ST &
 90005  MISC                           EACH       4.000       50.000      200.00        50.000       200.00        0.000        0.00
        90005F INLET PROTECTION, TYPE
 90030  MISC                           L.F.     285.000        3.270      931.95         3.270       931.95        0.000        0.00
        90030A MICROWAVE CABLE INSTALL
        CONDUIT
 90030  MISC                           L.F.     112.000       15.000     1680.00        26.000      2912.00        0.000        0.00
        90030B CONCRETE CURB AND GUTTE
         SPECIAL
 90033  MISC                           S.Y.       3.000       12.000       36.00        12.000        36.00        0.000        0.00
        90033A PAVEMENT MARKING, CONCR
        CORRUGATED MEDIAN,EPOXY

                                     PROPOSAL TOTAL.......             488245.71                  499659.17                     0.00
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              STATE PROJECT(S):  1590-03-71                            LOCATION  38/MARINETTE    COUNTY
                                                                                 DUNBAR - USH 141, USH 8
                                                                                 USH 8
                                                                                 MARINETTE COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING

  BIDDER NO  1:  NORTHEAST ASPHALT, INC.
  BIDDER NO  2:  B. R. AMON & SONS, INC.
  BIDDER NO  3:  BACCO CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       3.000      300.000      900.00       250.000       750.00      700.000     2100.00
 20102  CLEARING                       I.D.     130.000        8.000     1040.00         8.000      1040.00       12.000     1560.00
 20104  GRUBBING                       STA.       3.000      500.000     1500.00       250.000       750.00      460.000     1380.00
 20411  REMOVING GUARDRAIL             L.F.     400.000        2.000      800.00         2.000       800.00        4.000     1600.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     474.300        8.500     4031.55         8.000      3794.40        6.600     3130.38
 20501  COMMON EXCAVATION              C.Y.     810.000        5.600     4536.00         8.000      6480.00        7.000     5670.00
 20801  BORROW EXCAVATION              C.Y.    5935.000        4.100    24333.50         6.000     35610.00        4.620    27419.70
 21131  PREP OF FOUNDATION FOR ASPHALT STA.     877.000       11.000     9647.00         7.000      6139.00       13.000    11401.00
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      2000.000      2000.00    26000.000    26000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    11086.000        7.330    81260.38         7.200     79819.20       12.600   139683.60
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    9623.000        1.000     9623.00         1.000      9623.00        1.100    10585.30
 40301  QMP, ASPHALTIC MIXTURE         TON    42878.000        0.400    17151.20         0.450     19295.10        0.320    13720.96
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2575.000      168.000   432600.00       168.400    433630.00      165.000   424875.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    42878.000       11.350   486665.30        12.500    535975.00       15.000   643170.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       34.000       42.800     1455.20        70.000      2380.00       50.000     1700.00
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      65.000       74.000     4810.00        68.000      4420.00       40.000     2600.00
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       6.000      179.000     1074.00       190.000      1140.00      160.000      960.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1810.000    14480.00      1810.000     14480.00     1950.000    15600.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00        50.000        50.00     2450.000     2450.00
 61910  MOBILIZATION                   LS         1.000      300.000      300.00      2500.000      2500.00    62000.000    62000.00
 62401  WATER                          MGAL     528.000       15.000     7920.00        15.000      7920.00       13.000     6864.00
 62505  SALVAGED TOPSOIL               S.Y.    7979.000        0.700     5585.30         0.900      7181.10        0.840     6702.36
 62702  MULCHING                       S.Y.    7979.000        0.130     1037.27         0.130      1037.27        0.150     1196.85
 62815  SILT FENCE, DELIVERED          L.F.    1200.000        0.950     1140.00         0.950      1140.00        0.570      684.00
 62816  SILT FENCE, INSTALLED          L.F.    1200.000        0.990     1188.00         0.990      1188.00        1.470     1764.00
 62817  SILT FENCE MAINTENANCE         L.F.     600.000        0.300      180.00         0.300       180.00        0.270      162.00
 62905  FERTILIZER, TYPE B             CWT.       5.100       36.770      187.53        36.770       187.53       32.500      165.75
 63009  SEEDING, MIXTURE NO. 20        LB.       72.000       10.180      732.96        10.180       732.96        8.000      576.00
 63015  SEEDING, BORROW PIT MIXTURE    LB.       15.000        5.070       76.05         5.070        76.05        8.000      120.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     2700.000     2700.00      2700.000      2700.00     3000.000     3000.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 64301  TRAFFIC CONTROL                LS         1.000     3000.000     3000.00      3000.000      3000.00     4400.000     4400.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS     325.000        2.000      650.00         2.000       650.00        0.600      195.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1952.000        0.850     1659.20         0.850      1659.20        1.000     1952.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   87700.000        0.260    22802.00         0.260     22802.00        0.260    22802.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   45510.000        0.500    22755.00         0.500     22755.00        0.600    27306.00
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      750.000     1500.00       750.000      1500.00      750.000     1500.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  113150.000        0.180    20367.00         0.180     20367.00        0.180    20367.00
 66501  SAWING EXISTING PAVEMENT       L.F.     501.000        1.500      751.50         2.050      1027.05        3.950     1978.95
 90033  MISC                           S.Y.  117385.000        0.650    76300.25         0.780     91560.30        0.950   111515.75
        90033A, PULVERIZE AND RELAY EX
        BASE & SURFACE, SPECIAL
 90035  MISC                           TON    42878.000        0.270    11577.06         0.270     11577.06        0.200     8575.60
        90035A, QMP NUCLEAR DENSITY FO
        ASPHALTIC PAVEMENT
 90037  MISC                           STA.     439.000        9.100     3994.90         9.070      3981.73       20.000     8780.00
        90037A, CONSTRUCTION STAKING,
        PAVEMENT
 90365  QMP, BASE COURSES              TON    11086.000        0.260     2882.36         0.180      1995.48        0.250     2771.50
 90394  PROFILOGRAPH                   LS         1.000     3000.000     3000.00      4000.000      4000.00     2000.000     2000.00
 90884  ASPHALTIC RUMBLE STRIPS        S.Y.      60.000       16.000      960.00        13.000       780.00       20.000     1200.00

                                     PROPOSAL TOTAL.......            1289654.51                 1370673.43               1634184.70
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              STATE PROJECT(S):  1107-03-76                            LOCATION  20/FOND DU LAC  COUNTY
                                                                                 FREEWAY CONVERSION
                                                                                 USH 41
                                                                                 FOND DU LAC COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

  BIDDER NO  1:  MASHUDA CONTRACTORS,INC.
  BIDDER NO  2:  MANN BROS., INC.
  BIDDER NO  3:  RELIANCE JOINT VENTURE
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.      42.000      135.000     5670.00       156.000      6552.00      145.000     6090.00
 20102  CLEARING                       I.D.     278.000        5.000     1390.00         5.000      1390.00        5.950     1654.10
 20104  GRUBBING                       STA.      42.000      135.000     5670.00       156.000      6552.00      145.000     6090.00
 20105  GRUBBING                       I.D.     278.000        5.000     1390.00         5.000      1390.00        5.950     1654.10
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    3572.000        1.500     5358.00         2.500      8930.00        1.000     3572.00
 20405  REMOVING CURB AND GUTTER       L.F.    1191.000        2.000     2382.00         3.000      3573.00        2.500     2977.50
 20409  REMOVING SURFACE DRAINS        EACH      16.000      150.000     2400.00       200.000      3200.00      150.000     2400.00
 20411  REMOVING GUARDRAIL             L.F.    7758.000        1.000     7758.00         1.250      9697.50        1.250     9697.50
 20412  REMOVING FENCE                 L.F.   13860.000        0.250     3465.00         0.700      9702.00        0.500     6930.00
 20416  REMOVING INLETS                EACH       7.000      250.000     1750.00       350.000      2450.00      250.000     1750.00
 20483  ABANDONING WELLS               EACH       1.000     1500.000     1500.00      1000.000      1000.00     1500.000     1500.00
 20494  ABANDONING CULVERT PIPES       EACH       2.000     1000.000     2000.00       500.000      1000.00      300.000      600.00
 20501  COMMON EXCAVATION              C.Y.  117872.000        2.150   253424.80         2.350    276999.20        2.550   300573.60
 20502  ROCK EXCAVATION                C.Y.     200.000       10.000     2000.00        20.000      4000.00       25.000     5000.00
 20504  STONE PILES AND STONE FENCES   C.Y.     100.000       10.000     1000.00        10.000      1000.00       10.000     1000.00
 20505  MARSH EXCAVATION               C.Y.    9983.000        2.000    19966.00         1.950     19466.85        1.000     9983.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00
        B-20-119
 20801  BORROW EXCAVATION              C.Y.  151166.000        2.150   325006.90         1.940    293262.04        1.980   299308.68
 20901  GRANULAR BACKFILL              C.Y.     517.500       12.000     6210.00         8.000      4140.00       12.000     6210.00
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00     20000.000     20000.00    20000.000    20000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    33308.000        6.850   228159.80         6.850    228159.80        6.850   228159.80
 30426  BREAKER RUN STONE              TON    10000.000        6.850    68500.00         6.850     68500.00        6.850    68500.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1360.000        1.250     1700.00         1.250      1700.00        1.250     1700.00
 40301  QMP, ASPHALTIC MIXTURE         TON    13112.000        0.600     7867.20         0.600      7867.20        0.600     7867.20
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      788.000      170.000   133960.00       170.000    133960.00      170.000   133960.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T TON    13112.000       23.620   309705.44        23.620    309705.44       23.620   309705.44
 41620  CONCRETE SURFACE DRAINS        C.Y.       5.000      450.000     2250.00       450.000      2250.00      450.000     2250.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     439.000      310.000   136090.00       310.000    136090.00      310.000   136090.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00
        B-20-119
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH     194.000        5.000      970.00        50.000      9700.00       50.000     9700.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     830.000        2.500     2075.00         2.500      2075.00        2.500     2075.00
 50307  PRESTRESSED GIRDER, I TYPE, 54 L.F.     805.000       90.000    72450.00        90.000     72450.00       90.000    72450.00
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      88.300      460.000    40618.00       390.000     34437.00      390.000    34437.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    12650.000        0.450     5692.50         0.450      5692.50        0.450     5692.50
 50505  HIGH STRENGTH BAR STEEL REINF. LB.       47.400        3.000      142.20         1.250        59.25        1.250       59.25
 50511  COATED HIGH STR BAR STL REINF, LB.    49640.000        0.500    24820.00         0.500     24820.00        0.500    24820.00
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       4.000      100.000      400.00       100.000       400.00      100.000      400.00
 50627  LAMINATED ELASTOMERIC BEARING  EACH       8.000      600.000     4800.00       600.000      4800.00      600.000     4800.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      12.000      450.000     5400.00       450.000      5400.00      450.000     5400.00
        B-20-119
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    2830.000       14.000    39620.00        14.000     39620.00       14.000    39620.00
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      70.000       16.840     1178.80        20.000      1400.00       18.000     1260.00
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     496.000       19.910     9875.36        24.000     11904.00       22.000    10912.00
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     200.000       26.040     5208.00        32.000      6400.00       30.000     6000.00
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.      88.000       29.480     2594.24        36.000      3168.00       34.000     2992.00
 52010  CULVERT PIPE, CLASS III, 42-IN L.F.      76.000       40.480     3076.48        55.000      4180.00       45.000     3420.00
 52013  CULVERT PIPE, CLASS III, 60-IN L.F.      80.000       68.420     5473.60        80.000      6400.00       76.000     6080.00
 52025  CULVERT PIPE, CLASS IV, 24-INC L.F.     344.000       21.670     7454.48        24.000      8256.00       24.000     8256.00
 52027  CULVERT PIPE, CLASS IV, 30-INC L.F.      80.000       25.900     2072.00        32.000      2560.00       30.000     2400.00
 52032  CULVERT PIPE, CLASS IV, 54-INC L.F.      40.000       65.960     2638.40        64.000      2560.00       83.000     3320.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       79.310      317.24        85.000       340.00      100.000      400.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      10.000      116.150     1161.50       115.000      1150.00      125.000     1250.00
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      185.740     1114.44       200.000      1200.00      200.000     1200.00
 52071  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      959.600     1919.20      1125.000      2250.00     1000.000     2000.00
 52120  SLPED STL ENDWL FR CLVT PIPE,  EACH       8.000     1255.000    10040.00      1250.000     10000.00      935.000     7480.00
 52123  SLPED STL ENDWL FR CLVT PIPE,  EACH       1.000     2800.000     2800.00      2650.000      2650.00     2100.000     2100.00
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000       61.900       61.90        70.000        70.00      100.000      100.00
 52201  RCCP, CL III, 12-INCH          L.F.      22.000       27.890      613.58        28.000       616.00       22.000      484.00
 52209  RCCP, CL III, 36-INCH          L.F.     178.000       65.290    11621.62        60.000     10680.00       55.000     9790.00
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       2.000      733.000     1466.00       700.000      1400.00      870.000     1740.00
 52940  ALUMINUM COATED CSPA, 42X29-IN L.F.      24.000       33.590      806.16        34.000       816.00       44.000     1056.00
 60302  CONCRETE BARRIER, SINGLE-FACED L.F.      25.000      150.000     3750.00        35.000       875.00       80.000     2000.00
 60304  CONCRETE BARRIER, TRANSITION S L.F.      13.000      200.000     2600.00        55.000       715.00       80.000     1040.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     550.000        6.500     3575.00         6.500      3575.00        6.500     3575.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     550.000        3.250     1787.50         3.250      1787.50        3.250     1787.50
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.     116.000       15.000     1740.00        15.000      1740.00       15.000     1740.00
 60601  RIPRAP                         C.Y.     102.000       30.000     3060.00        32.000      3264.00       32.000     3264.00
 60604  MEDIUM RANDOM RIPRAP           C.Y.     254.000       30.000     7620.00        30.000      7620.00       30.000     7620.00
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 61121  INLETS, TYPE 1                 EACH       2.000      597.650     1195.30       600.000      1200.00      600.000     1200.00
 61124  INLETS, TYPE 9                 EACH       2.000     1100.000     2200.00       900.000      1800.00      900.000     1800.00
 61170  INLET COVERS, TYPE MS          EACH       4.000      225.000      900.00       200.000       800.00      200.000      800.00
 61176  INLET COVERS, TYPE V           EACH       2.000      372.450      744.90       250.000       500.00      375.000      750.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.      44.000        9.000      396.00        13.000       572.00       15.000      660.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      28.000       14.000      392.00         8.000       224.00       15.000      420.00
 61214  PIPE UNDERDRAIN, UNPERFORATED, L.F.      70.000       13.270      928.90        16.000      1120.00       20.000     1400.00
 61251  DRAIN TILE EXPLORATION         L.F.     500.000        4.000     2000.00         4.000      2000.00       10.000     5000.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     324.000       30.000     9720.00        28.250      9153.00       28.250     9153.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    8387.500        9.650    80939.38         9.050     75906.88        9.050    75906.88
 61409  STEEL PLATE BEAM GUARD, CLASS  L.F.     240.000       10.000     2400.00         8.000      1920.00        8.000     1920.00
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH      12.000      500.000     6000.00       350.000      4200.00      350.000     4200.00
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       2.000     3400.000     6800.00      3400.000      6800.00     3400.000     6800.00
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       2.000     3400.000     6800.00      3400.000      6800.00     3400.000     6800.00
 61427  CARTRIDGES FOR PORTABLE CRASH  EACH       2.000        1.000        2.00         1.000         2.00       25.000       50.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       6.000       60.000      360.00        60.000       360.00       60.000      360.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      18.000     1850.000    33300.00      1695.000     30510.00     1695.000    30510.00
 61601  WOVEN WIRE FENCE               L.F.   57990.000        2.250   130477.50         2.390    138596.10        2.390   138596.10
 61910  MOBILIZATION                   LS         1.000    15880.000    15880.00     22500.000     22500.00    15000.000    15000.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH      18.000       80.000     1440.00        72.000      1296.00       72.000     1296.00
 62401  WATER                          MGAL     695.000       15.000    10425.00        15.000     10425.00       15.000    10425.00
 62501  TOPSOIL                        S.Y.    8910.000        1.000     8910.00         1.250     11137.50        1.000     8910.00
 62505  SALVAGED TOPSOIL               S.Y.  296208.000        0.400   118483.20         0.350    103672.80        0.500   148104.00
 62702  MULCHING                       S.Y.  304006.000        0.090    27360.54         0.090     27360.54        0.090    27360.54
 62811  EROSION BALES, DELIVERED       EACH    1210.000        5.000     6050.00         3.000      3630.00        3.000     3630.00
 62812  EROSION BALES, INSTALLED       EACH    1210.000        5.000     6050.00         3.000      3630.00        3.000     3630.00
 62815  SILT FENCE, DELIVERED          L.F.    5615.000        1.000     5615.00         0.900      5053.50        0.900     5053.50
 62816  SILT FENCE, INSTALLED          L.F.    5615.000        1.000     5615.00         0.900      5053.50        0.900     5053.50
 62817  SILT FENCE MAINTENANCE         L.F.   11230.000        0.010      112.30         0.010       112.30        0.010      112.30
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      150.000      450.00       250.000       750.00      250.000      750.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      100.000      500.00       150.000       750.00      150.000      750.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    9304.000        0.500     4652.00         0.500      4652.00        0.500     4652.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    9304.000        0.600     5582.40         0.500      4652.00        0.500     4652.00
 62834  EROSION MAT, DELIVERED, CLASS  S.Y.    2880.000        3.000     8640.00         2.100      6048.00        2.100     6048.00
 62835  EROSION MAT, INSTALLED, CLASS  S.Y.    2880.000        1.000     2880.00         0.600      1728.00        0.600     1728.00
 62905  FERTILIZER, TYPE B             CWT.     197.100       26.000     5124.60        24.000      4730.40       24.000     4730.40
 63003  SEEDING, TEMPORARY             LB.     1250.000        2.200     2750.00         1.500      1875.00        1.500     1875.00
 63008  SEEDING, MIXTURE NO. 10        LB.     4096.000        4.100    16793.60         4.050     16588.80        4.050    16588.80
 63009  SEEDING, MIXTURE NO. 20        LB.      950.000        4.100     3895.00         3.690      3505.50        3.690     3505.50
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 63101  SODDING                        S.Y.     550.400        3.000     1651.20         4.000      2201.60        4.000     2201.60
 63103  WATERING SODDED AREAS          MGAL      11.400       50.000      570.00        35.000       399.00       35.000      399.00
 63301  DELINEATOR POSTS               EACH     150.000       10.000     1500.00        18.000      2700.00       18.000     2700.00
 63305  DELINEATORS                    EACH     154.000        2.500      385.00         2.500       385.00        2.500      385.00
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      22.000       44.000      968.00        35.000       770.00       35.000      770.00
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      65.000       48.000     3120.00        52.500      3412.50       52.500     3412.50
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       3.000       52.000      156.00        61.000       183.00       61.000      183.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     596.920       13.000     7759.96        12.200      7282.42       12.200     7282.42
 63827  REMOVING SIGNS, TYPE II        EACH      75.000       15.000     1125.00        10.000       750.00       10.000      750.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      66.000       15.000      990.00        15.000       990.00       15.000      990.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     6000.000     6000.00      6000.000      6000.00     5000.000     5000.00
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      2500.000      2500.00     3000.000     3000.00
 64301  TRAFFIC CONTROL                LS         1.000    11000.000    11000.00     10000.000     10000.00    10000.000    10000.00
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     240.000       20.000     4800.00        25.000      6000.00       25.000     6000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   77380.000        0.500    38690.00         0.300     23214.00        0.300    23214.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   15200.000        0.300     4560.00         0.700     10640.00        0.700    10640.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   15240.000        0.100     1524.00         0.250      3810.00        0.250     3810.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS   14200.000        0.600     8520.00         0.750     10650.00        0.750    10650.00
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.     122.500       10.000     1225.00        12.500      1531.25       12.500     1531.25
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.      18.400        2.000       36.80         3.000        55.20        5.000       92.00
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     905.000        2.100     1900.50         1.500      1357.50        1.500     1357.50
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.   15505.000        0.130     2015.65         0.150      2325.75        0.150     2325.75
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   66505.000        0.220    14631.10         0.250     16626.25        0.250    16626.25
 64636  LOCATING NO-PASSING ZONES      MI.        3.800      160.000      608.00       135.000       513.00      135.000      513.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.    3500.000        0.340     1190.00         0.380      1330.00        0.750     2625.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      18.000        6.000      108.00         6.000       108.00        6.000      108.00
 65010  CONSTRUCTION STAKING, SUBGRADE STA.     207.300       50.000    10365.00        70.000     14511.00       50.000    10365.00
 65020  CONST STAKING, CRUSHED AGGR BA STA.     207.300       50.000    10365.00        75.000     15547.50       50.000    10365.00
 66501  SAWING EXISTING PAVEMENT       L.F.   10742.000        0.550     5908.10         2.000     21484.00        0.550     5908.10
 90004  MISC                           LS         1.000     1570.000     1570.00      2550.000      2550.00     1700.000     1700.00
        90004A GR., SH. & FIN. MEDIAN
        GUARD BULLNOSE INST. STA. 1342
 90004  MISC                           LS         1.000     1950.000     1950.00      4900.000      4900.00     1500.000     1500.00
        90004B GR., SH. & FIN. MEDIAN
        GUARD BULLNOSE INST. STA. 1403
 90004  MISC                           LS         1.000     1600.000     1600.00      4200.000      4200.00     1900.000     1900.00
        90004C GR., SH. & FIN. MEDIAN
        GUARD BULLNOSE INST. STA. 1429
 90004  MISC                           LS         1.000     1950.000     1950.00      2750.000      2750.00     1300.000     1300.00
        90004D GR., SH. & FIN. MEDIAN
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        GUARD BULLNOSE INST. STA. 1338
 90004  MISC                           LS         1.000     1950.000     1950.00      5400.000      5400.00     1700.000     1700.00
        90004E GR., SH. & FIN. MEDIAN
        GUARD BULLNOSE INST. STA. 1501
 90004  MISC                           LS         1.000     1950.000     1950.00      4500.000      4500.00     1600.000     1600.00
        90004F GR., SH. & FIN. MEDIAN
        GUARD BULLNOSE INST. STA. 1586
 90005  MISC                           EACH       5.000      500.000     2500.00       200.000      1000.00      150.000      750.00
        90005A REMOVING STONE ENDWALLS
 90005  MISC                           EACH      31.000     1650.000    51150.00      1818.000     56358.00     1818.000    56358.00
        90005B SAFETY GRATES
 90005  MISC                           EACH      11.000     1000.000    11000.00       180.000      1980.00      300.000     3300.00
        90005D REMOVING CONCRETE ENDWA
 90005  MISC                           EACH       2.000      200.000      400.00       100.000       200.00      100.000      200.00
        90005E INLET PROTECTION, TYPE
 90030  MISC                           L.F.     200.000       15.000     3000.00        20.000      4000.00        8.000     1600.00
        90030A REMOVING CONCRETE BARRI
 90030  MISC                           L.F.     638.000       28.330    18074.54        40.000     25520.00       40.000    25520.00
        90030B STEEL THIRE BEAM, SPECI
 90034  MISC                           C.Y.       1.600      800.000     1280.00       800.000      1280.00      800.000     1280.00
        90034A CONCRETE MASONRY ENDWAL
        SPECIAL
 90034  MISC                           C.Y.     460.000       12.000     5520.00        12.000      5520.00       12.000     5520.00
        90034B STRUCTURE BACKFILL, SPE
 90037  MISC                           STA.     210.700       25.000     5267.50        20.000      4214.00       15.000     3160.50
        90037A TEST ROLLING
 90066  MISC                           DOL     1000.000        1.000     1000.00         1.000      1000.00        1.000     1000.00
        90066A TELEPHONE EXCHANGE TOLL
 90365  QMP, BASE COURSES              TON    33308.000        0.280     9326.24         0.280      9326.24        0.280     9326.24
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH     191.000       30.000     5730.00        22.000      4202.00       22.000     4202.00

                                     PROPOSAL TOTAL.......            2654841.55                 2699859.31               2705744.80
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              STATE PROJECT(S):  4202-01-71                            LOCATION  59/SHEBOYGAN    COUNTY
                                                                                 STH 28 - CTH NN, MILWAUKEE RIVER BRIDGE & APP
                                                                                 CTH W
                                                                                 SHEBOYGAN COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  3:  CONCRETE STRUCTURES, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20104  GRUBBING                       40M        1.000      600.000      600.00       500.000       500.00      600.000      600.00
 20330  REMOVING OLD CULVERTS          EACH       1.000      350.000      350.00       250.000       250.00      350.000      350.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    15000.000    15000.00     12000.000     12000.00    20000.000    20000.00
        5+000
 20503  UNCLASSIFIED EXCAVATION        M3       129.000       15.000     1935.00        10.000      1290.00       15.000     1935.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      8000.000      8000.00    15000.000    15000.00
        B-59-175
 20811  SELECTED BORROW EXCAVATION     M3        23.000       17.000      391.00        15.000       345.00       17.000      391.00
 21001  STRUCTURE BACKFILL             M3       648.000       10.000     6480.00        15.000      9720.00       15.000     9720.00
 21301  FINISHING ROADWAY              LS         1.000      700.000      700.00       100.000       100.00      700.000      700.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG       245.000       10.150     2486.75        12.000      2940.00       10.150     2486.75
 50201  CONCRETE MASONRY, BRIDGES      M3       192.000      302.000    57984.00       365.000     70080.00      300.000    57600.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       139.000        3.500      486.50         3.000       417.00        3.000      417.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      5460.000        1.000     5460.00         0.850      4641.00        1.100     6006.00
 50511  COATED HIGH STR BAR STL REINF, KG      8690.000        1.250    10862.50         0.950      8255.50        1.500    13035.00
 51122  STL PILE DEL & DRIVEN, HP 310M M        260.000       55.000    14300.00        45.000     11700.00       55.000    14300.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5500.000     5500.00      7000.000      7000.00     6000.000     6000.00
        B-59-175
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        12.000       30.000      360.00        15.000       180.00       30.000      360.00
 52003  CULVERT PIPE, CLASS III, 450 M M         16.000       88.000     1408.00        70.000      1120.00       88.000     1408.00
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000      511.000     1022.00       350.000       700.00      511.000     1022.00
 60602  HEAVY RIPRAP                   M3        42.000       40.000     1680.00        45.000      1890.00       35.000     1470.00
 61910  MOBILIZATION                   LS         1.000    16656.000    16656.00     10000.000     10000.00    16456.000    16456.00
 62401  WATER                          KL        15.000       29.000      435.00         4.000        60.00       29.000      435.00
 62505  SALVAGED TOPSOIL               M2       110.000        3.970      436.70         2.000       220.00        3.900      429.00
 62702  MULCHING                       M2       110.000        2.000      220.00         2.000       220.00        1.000      110.00
 62811  EROSION BALES, DELIVERED       EACH      20.000        6.000      120.00         6.000       120.00        8.000      160.00
 62812  EROSION BALES, INSTALLED       EACH      20.000        6.000      120.00         6.000       120.00        6.000      120.00
 62815  SILT FENCE, DELIVERED          M         55.000        5.000      275.00         5.000       275.00        4.000      220.00
 62816  SILT FENCE, INSTALLED          M         55.000        6.000      330.00         6.000       330.00        4.000      220.00
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 62822  EROSION MAT, DELIVERED, CLASS  M2       110.000        1.250      137.50         1.250       137.50        1.500      165.00
 62823  EROSION MAT, INSTALLED, CLASS  M2       110.000        1.250      137.50         1.250       137.50        1.500      165.00
 62905  FERTILIZER, TYPE B             KG         3.900       50.000      195.00        50.000       195.00       25.000       97.50
 63003  SEEDING, TEMPORARY             KG         1.900       60.000      114.00        60.000       114.00       50.000       95.00
 63008  SEEDING, MIXTURE NO. 10        KG         1.200      150.000      180.00       150.000       180.00       80.000       96.00
 63101  SODDING                        M2        13.000       55.000      715.00        55.000       715.00       20.000      260.00
 64201  FIELD OFFICE, TYPE A           LS         1.000     1200.000     1200.00       500.000       500.00     1000.000     1000.00
 64301  TRAFFIC CONTROL                LS         1.000     2400.000     2400.00      2400.000      2400.00     2400.000     2400.00
 64502  GEOTEXTILE FABRIC, TYPE MS     M2       115.000        2.900      333.50         3.000       345.00        2.900      333.50
 64506  GEOTEXTILE FABRIC, TYPE HR     M2        90.000        3.500      315.00         3.000       270.00        3.750      337.50
 66501  SAWING EXISTING PAVEMENT       M         21.700       20.650      448.11        20.650       448.11       10.000      217.00
 90656  TURBIDITY BARRIERS             M2        37.000       22.250      823.25        22.250       823.25       29.590     1094.83

                                     PROPOSAL TOTAL.......             157597.31                  158738.86                177212.08
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214016

              STATE PROJECT(S):  4994-00-78                            LOCATION  70/WINNEBAGO    COUNTY
                                 4994-00-82                                      MURDOCK AVE - CTH Y
                                                                                 CTH A
                                                                                 WINNEBAGO COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  JAMES CAPE & SONS CO.
  BIDDER NO  2:  STREU CONSTRUCTION CO.
  BIDDER NO  3:  THE ZIGNEGO COMPANIES
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        7.000      140.000      980.00       144.000      1008.00      144.000     1008.00
 20102  CLEARING                       25MM     328.000        8.000     2624.00         8.950      2935.60        8.950     2935.60
 20104  GRUBBING                       40M        7.000      140.000      980.00       144.000      1008.00      144.000     1008.00
 20105  GRUBBING                       25MM     328.000        8.000     2624.00         6.750      2214.00        6.750     2214.00
 20330  REMOVING OLD CULVERTS          EACH      59.000      160.000     9440.00       250.000     14750.00      250.000    14750.00
 20401  REMOVING PAVEMENT              M2     24673.000        2.100    51813.30         1.920     47372.16        1.920    47372.16
 20405  REMOVING CURB AND GUTTER       M         81.000       12.000      972.00         4.500       364.50        4.500      364.50
 20410  REMOVING RAILROAD TRACK        M         23.000       50.000     1150.00        45.000      1035.00       45.000     1035.00
 20503  UNCLASSIFIED EXCAVATION        M3     46185.000        4.660   215222.10         4.830    223073.55        4.830   223073.55
 21301  FINISHING ROADWAY              LS         1.000    10000.000    10000.00      2500.000      2500.00     5000.000     5000.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG     12681.000        6.800    86230.80         7.490     94980.69        6.500    82426.50
 30426  BREAKER RUN STONE              MG     16375.000        6.800   111350.00         7.080    115935.00        6.050    99068.75
 40204  ASPHALTIC MATERIAL FOR TACK CO L        504.000        0.700      352.80         0.700       352.80        0.480      241.92
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        43.000      185.000     7955.00       185.000      7955.00      181.850     7819.55
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG       708.000       65.500    46374.00        65.500     46374.00       39.600    28036.80
 41508  CONCRETE PAVEMENT, 200 MM      M2     45630.000       19.500   889785.00        20.890    953210.70       21.000   958230.00
 41518  H.E.S. CONCRETE PAVEMENT, 200  M2       726.000       25.000    18150.00        26.680     19369.68       32.000    23232.00
 41605  CONCRETE DRIVEWAY, 150 MM      M2       204.000       32.400     6609.60        29.700      6058.80       35.000     7140.00
 41653  PAVEMENT TIES                  EACH     229.000        5.000     1145.00        10.000      2290.00       10.000     2290.00
 41665  CONCRETE PAVEMENT GAPS         EACH       9.000     1500.000    13500.00      1000.000      9000.00     1500.000    13500.00
 50409  CONCRETE MASONRY, ENDWALLS     M3        12.000      725.000     8700.00       725.000      8700.00      650.000     7800.00
 52207  RCCP, CL III, 750 MM           M        130.000      143.000    18590.00       145.000     18850.00      145.000    18850.00
 52210  RCCP, CL III, 1050 MM          M         88.000      248.000    21824.00       225.000     19800.00      225.000    19800.00
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       2.000      340.000      680.00       275.000       550.00      275.000      550.00
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       4.000      475.000     1900.00       415.000      1660.00      415.000     1660.00
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       4.000      525.000     2100.00       455.000      1820.00      455.000     1820.00
 60123  CONCRETE CURB AND GUTTER, 750  M       6899.000       18.710   129080.29        21.500    148328.50       20.500   141429.50
 60604  MEDIUM RANDOM RIPRAP           M3       110.000       45.500     5005.00        45.500      5005.00       60.000     6600.00
 60825  REINF CONC PIPE, CLASS III, SS M        787.000       91.500    72010.50       106.000     83422.00      106.000    83422.00
 60826  REINF CONC PIPE, CLASS III, SS M        284.000       89.750    25489.00        80.000     22720.00       80.000    22720.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214016

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 60827  REINF CONC PIPE, CLASS III, SS M          6.000       99.000      594.00       154.000       924.00      154.000      924.00
 60829  REINF CONC PIPE, CLASS III, SS M       1799.000      102.000   183498.00       100.000    179900.00      100.000   179900.00
 60831  REINF CONC PIPE, CLASS III, SS M          5.000      150.000      750.00       181.000       905.00      181.000      905.00
 60853  REINF CONC PIPE, CLASS IV, SS, M          7.000      102.250      715.75       175.000      1225.00      175.000     1225.00
 60854  REINF CONC PIPE, CLASS IV, SS, M        572.000      102.900    58858.80       115.000     65780.00      115.000    65780.00
 61110  MANHOLES, TYPE 1               EACH      35.000      900.000    31500.00      1100.000     38500.00     1100.000    38500.00
 61112  MANHOLES, TYPE 3               EACH       7.000     2350.000    16450.00      2753.000     19271.00     2753.000    19271.00
 61121  INLETS, TYPE 1                 EACH      21.000      575.000    12075.00       750.000     15750.00      750.000    15750.00
 61122  INLETS, TYPE 3                 EACH      74.000      675.000    49950.00       575.000     42550.00      575.000    42550.00
 61151  MANHOLE COVERS, TYPE J         EACH      40.000      175.000     7000.00       230.000      9200.00      230.000     9200.00
 61156  INLET COVERS, TYPE H-S         EACH      15.000      250.000     3750.00       300.000      4500.00      300.000     4500.00
 61163  INLET COVERS, TYPE C           EACH      20.000      175.000     3500.00       230.000      4600.00      230.000     4600.00
 61167  INLET COVERS, TYPE H           EACH      62.000      250.000    15500.00       300.000     18600.00      300.000    18600.00
 61910  MOBILIZATION                   LS         1.000    96700.000    96700.00     20000.000     20000.00    86000.000    86000.00
 62401  WATER                          KL       927.000        4.500     4171.50         3.250      3012.75        6.000     5562.00
 62501  TOPSOIL                        M2     35892.000        1.470    52761.24         1.300     46659.60        1.300    46659.60
 62702  MULCHING                       M2     35892.000        0.120     4307.04         0.120      4307.04        0.180     6460.56
 62815  SILT FENCE, DELIVERED          M        408.000        3.000     1224.00         3.000      1224.00        4.000     1632.00
 62816  SILT FENCE, INSTALLED          M        408.000        3.000     1224.00         3.000      1224.00        4.000     1632.00
 62817  SILT FENCE MAINTENANCE         M        204.000        1.200      244.80         1.200       244.80        0.100       20.40
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      200.000      800.00       200.000       800.00      175.000      700.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      100.000      400.00       100.000       400.00      200.000      800.00
 62822  EROSION MAT, DELIVERED, CLASS  M2      3420.000        0.600     2052.00         0.600      2052.00        0.700     2394.00
 62823  EROSION MAT, INSTALLED, CLASS  M2      3420.000        0.670     2291.40         0.670      2291.40        0.700     2394.00
 62905  FERTILIZER, TYPE B             KG      1261.000        0.560      706.16         0.560       706.16        0.700      882.70
 63011  SEEDING, MIXTURE NO. 40        KG       365.000        9.810     3580.65         9.810      3580.65       15.000     5475.00
 63101  SODDING                        M2        15.000       15.000      225.00        15.000       225.00       20.000      300.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     7500.000     7500.00      6000.000      6000.00     7000.000     7000.00
 64301  TRAFFIC CONTROL                LS         1.000     6500.000     6500.00     15402.000     15402.00    15402.000    15402.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   31506.000        0.300     9451.80         0.300      9451.80        0.300     9451.80
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    3123.000        0.750     2342.25         0.400      1249.20        0.400     1249.20
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    9597.000        0.250     2399.25         0.150      1439.55        0.150     1439.55
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     870.000        0.300      261.00         0.500       435.00        0.500      435.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS   10635.000        0.600     6381.00         0.750      7976.25        0.750     7976.25
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      44.000       19.000      836.00        25.000      1100.00       25.000     1100.00
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      44.000        7.000      308.00         4.000       176.00        4.000      176.00
 64601  PAVEMENT MARKING, 100 MM, PAIN M      15463.000        0.110     1700.93         0.360      5566.68        0.360     5566.68
 64642  REMOVING PAVEMENT MARKINGS     M        756.000        0.970      733.32         1.000       756.00        1.000      756.00
 64701  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      250.000      500.00       250.000       500.00      250.000      500.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214016

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64709  PVMT MRKNG, STOP LINE, 450 MM, M         60.000        4.000      240.00         4.000       240.00        4.000      240.00
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        960.000        3.650     3504.00         3.280      3148.80        3.280     3148.80
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        155.000       39.360     6100.80        32.080      4972.40       16.000     2480.00
 66501  SAWING EXISTING PAVEMENT       M        429.800        3.120     1340.98         3.120      1340.98        3.120     1340.98
 66502  SAWING CONCRETE PAVEMENT, FULL M          9.400        9.840       92.50         9.840        92.50        9.840       92.50
 90001  MISC                           M       3873.000        2.000     7746.00         2.000      7746.00        2.000     7746.00
        ITEM 90001A, PRELIMINARY CONST
        STAKING
 90001  MISC                           M       3873.000        1.500     5809.50         1.500      5809.50        1.500     5809.50
        ITEM 90001B, CONSTRUCTION STAK
        SUBGRADE, SPECIAL
 90001  MISC                           M       6899.000        0.010       68.99         0.100       689.90        1.000     6899.00
        ITEM 90001C, CONSTRUCTION STAK
        GUTTER, AND CURB AND GUTTER, S
 90001  MISC                           M       3399.000        3.000    10197.00         3.000     10197.00        1.000     3399.00
        ITEM 90001D, CONSTRUCTION STAK
        CONCRETE PAVEMENT, SPECIAL
 90001  MISC                           M        128.000      153.500    19648.00       173.250     22176.00      173.250    22176.00
        ITEM 90001E, REINF. CONC. HORI
        PIPE,CL. HE-IV,STORM SEWER,490
 90005  MISC                           EACH     144.000       65.000     9360.00        65.000      9360.00       65.000     9360.00
        ITEM 90005A, CONSTRUCTION STAK
        SEWER SYSTEM
 90005  MISC                           EACH       9.000      150.000     1350.00       150.000      1350.00      150.000     1350.00
        ITEM 90005B, CONSTRUCTION STAK
        CULVERTS, SPECIAL
 90005  MISC                           EACH      11.000      600.000     6600.00       895.000      9845.00      895.000     9845.00
        ITEM 90005C, INLET, TYPE 1, MO
 90005  MISC                           EACH      13.000      700.000     9100.00       750.000      9750.00      750.000     9750.00
        ITEM 90005D, INLET, TYPE 3, MO
 90005  MISC                           EACH       1.000      250.000      250.00       230.000       230.00      230.000      230.00
        ITEM 90005E, SPECIAL INLET COV
 90365  QMP, BASE COURSES              MG     12681.000        0.170     2155.77         0.240      3043.44        0.170     2155.77
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      26.000      285.000     7410.00       300.000      7800.00      200.000     5200.00
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     46356.000        0.120     5562.72         0.150      6953.40        0.090     4172.04
 20505  MARSH EXCAVATION               M3      2040.000        6.000    12240.00         4.830      9853.20        4.830     9853.20
 90003  MISC                           M3      6408.000        4.800    30758.40         7.250     46458.00        7.250    46458.00
        90003A SALVAGED ASPHALTIC PAVE
        BASE COURSE, MODIFIED
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214016

                                     PROPOSAL TOTAL.......            2495913.94                 2562183.98               2590773.36
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214017

              STATE PROJECT(S):  4565-04-71                            LOCATION  05/BROWN        COUNTY
                                                                                 ONEIDA ST
                                                                                 CTH AAA
                                                                                 BROWN COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

  BIDDER NO  1:  VINTON CONSTRUCTION COMPANY
  BIDDER NO  2:  THE ZIGNEGO COMPANIES
  BIDDER NO  3:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       I.D.      14.000       10.000      140.00         5.000        70.00       10.000      140.00
 20105  GRUBBING                       I.D.      14.000       10.000      140.00        65.000       910.00       10.000      140.00
 20401  REMOVING PAVEMENT              S.Y.   17048.000        1.200    20457.60         2.900     49439.20        1.950    33243.60
 20405  REMOVING CURB AND GUTTER       L.F.     430.000        3.500     1505.00         2.000       860.00        1.750      752.50
 20414  REMOVING MANHOLES              EACH       7.000      150.000     1050.00       250.000      1750.00      250.000     1750.00
 20416  REMOVING INLETS                EACH      27.000      125.000     3375.00       125.000      3375.00      125.000     3375.00
 20422  REMOVING CONCRETE BASES        EACH       1.000      150.000      150.00        50.000        50.00      100.000      100.00
 20496  SEALING PIPES                  EACH       2.000      125.000      250.00       200.000       400.00      150.000      300.00
 20501  COMMON EXCAVATION              C.Y.   15986.000        5.960    95276.56         3.800     60746.80        3.850    61546.10
 21301  FINISHING ROADWAY              LS         1.000     6000.000     6000.00      2500.000      2500.00    10000.000    10000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON     8920.000        6.380    56909.60         5.350     47722.00        5.680    50665.60
 30420  CABC, OPEN GRADED, NUMBER 2    TON     6300.000        8.580    54054.00         8.000     50400.00        9.560    60228.00
 30426  BREAKER RUN STONE              TON      800.000        8.300     6640.00         5.100      4080.00        5.250     4200.00
 30707  CONCRETE BASE COURSE, 7-INCH   S.Y.    2300.000       18.500    42550.00        19.000     43700.00       15.710    36133.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      98.000        3.000      294.00         3.000       294.00        3.000      294.00
 41101  ASPHALTIC SURFACE              TON      580.000       74.000    42920.00        68.000     39440.00       90.000    52200.00
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.   17845.000       23.330   416323.85        23.200    414004.00       23.920   426852.40
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     234.000       20.600     4820.40        32.000      7488.00       25.000     5850.00
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.     112.000       24.000     2688.00        35.000      3920.00       28.000     3136.00
 41653  PAVEMENT TIES                  EACH      20.000        8.000      160.00        10.000       200.00        8.000      160.00
 41654  DOWEL BARS                     EACH     154.000       12.000     1848.00        10.000      1540.00       15.000     2310.00
 41660  CONCRETE PAVEMENT REPAIR       C.Y.      28.000      200.000     5600.00       235.000      6580.00      175.000     4900.00
 41665  CONCRETE PAVEMENT GAPS         EACH       9.000     1000.000     9000.00      1500.000     13500.00     1500.000    13500.00
 60102  CONCRETE CURB, TYPE D          L.F.     157.000       12.500     1962.50        22.000      3454.00       18.000     2826.00
 60119  CONCRETE CURB AND GUTTER, 18-I L.F.    4340.000        7.000    30380.00         7.250     31465.00        7.570    32853.80
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.     440.000       10.000     4400.00        16.000      7040.00       10.000     4400.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.      73.000       14.000     1022.00        17.000      1241.00       15.000     1095.00
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   11585.000        1.940    22474.90         2.400     27804.00        2.250    26066.25
 60825  REINF CONC PIPE, CLASS III, SS L.F.     922.000       25.750    23741.50        34.000     31348.00       30.000    27660.00
 60826  REINF CONC PIPE, CLASS III, SS L.F.      80.000       27.800     2224.00        36.700      2936.00       32.000     2560.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 60827  REINF CONC PIPE, CLASS III, SS L.F.     245.000       30.550     7484.75        38.700      9481.50       34.500     8452.50
 60829  REINF CONC PIPE, CLASS III, SS L.F.     201.000       38.200     7678.20        42.400      8522.40       41.000     8241.00
 60831  REINF CONC PIPE, CLASS III, SS L.F.     841.000       47.700    40115.70        54.300     45666.30       51.750    43521.75
 60833  REINF CONC PIPE, CLASS III, SS L.F.     109.000       59.150     6447.35        66.900      7292.10       66.000     7194.00
 61110  MANHOLES, TYPE 1               EACH       1.000      950.000      950.00      1050.000      1050.00     1000.000     1000.00
 61112  MANHOLES, TYPE 3               EACH       1.000     2000.000     2000.00      1950.000      1950.00     2500.000     2500.00
 61128  RECONSTRUCTING MANHOLES        EACH       3.000      350.000     1050.00       750.000      2250.00     1250.000     3750.00
 61151  MANHOLE COVERS, TYPE J         EACH       7.000      200.000     1400.00       200.000      1400.00      175.000     1225.00
 61156  INLET COVERS, TYPE H-S         EACH       3.000      275.000      825.00       275.000       825.00      250.000      750.00
 61161  INLET COVERS, TYPE A           EACH       2.000      245.000      490.00       250.000       500.00      225.000      450.00
 61167  INLET COVERS, TYPE H           EACH      14.000      275.000     3850.00       275.000      3850.00      250.000     3500.00
 61182  ADJUSTING MANHOLE COVERS       EACH       8.000      195.000     1560.00      1000.000      8000.00      715.500     5724.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    9170.000        2.250    20632.50         2.250     20632.50        2.250    20632.50
 61910  MOBILIZATION                   LS         1.000    30000.000    30000.00     56500.000     56500.00    54201.740    54201.74
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.      77.000        4.000      308.00         6.000       462.00        5.000      385.00
 62201  ASPHALTIC CONCRETE CURB        L.F.     165.000        8.000     1320.00         8.000      1320.00       10.000     1650.00
 62401  WATER                          MGAL      84.000       16.000     1344.00        15.000      1260.00       17.000     1428.00
 62702  MULCHING                       S.Y.    4000.000        0.200      800.00         0.250      1000.00        0.250     1000.00
 62815  SILT FENCE, DELIVERED          L.F.     180.000        1.250      225.00         2.000       360.00        1.250      225.00
 62816  SILT FENCE, INSTALLED          L.F.     180.000        1.250      225.00         2.000       360.00        1.250      225.00
 62817  SILT FENCE MAINTENANCE         L.F.      90.000        0.500       45.00         1.000        90.00        0.500       45.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       250.000       250.00      150.000      150.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       250.000       250.00      200.000      200.00
 62905  FERTILIZER, TYPE B             CWT.       2.500       28.000       70.00       100.000       250.00       28.000       70.00
 63003  SEEDING, TEMPORARY             LB.       57.000        3.000      171.00         4.000       228.00        3.000      171.00
 63011  SEEDING, MIXTURE NO. 40        LB.      150.000        9.000     1350.00         8.000      1200.00       10.000     1500.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     5000.000     5000.00      7000.000      7000.00     6000.000     6000.00
 64301  TRAFFIC CONTROL                LS         1.000     6000.000     6000.00      9000.000      9000.00     5500.000     5500.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   11975.000        0.350     4191.25         0.300      3592.50        0.350     4191.25
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2650.000        0.750     1987.50         0.500      1325.00        0.750     1987.50
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3700.000        0.250      925.00         0.150       555.00        0.250      925.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    4975.000        0.250     1243.75         0.250      1243.75        0.250     1243.75
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6145.000        0.650     3994.25         0.500      3072.50        0.650     3994.25
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      83.000       19.500     1618.50        23.000      1909.00       19.500     1618.50
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      83.000        7.000      581.00         2.000       166.00        7.000      581.00
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    5620.000        2.000    11240.00         2.000     11240.00        2.000    11240.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    6755.000        0.850     5741.75         0.850      5741.75        0.850     5741.75
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     493.000        0.900      443.70         0.900       443.70        0.900      443.70
 64642  REMOVING PAVEMENT MARKINGS     L.F.     250.000        0.500      125.00         0.600       150.00        0.500      125.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214017

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     140.000        6.000      840.00         6.000       840.00        6.000      840.00
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     300.000        5.500     1650.00         5.500      1650.00        5.500     1650.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      17.000      165.000     2805.00       165.000      2805.00      165.000     2805.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       4.000      165.000      660.00       165.000       660.00      165.000      660.00
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      60.000        5.500      330.00         5.500       330.00        5.500      330.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000      110.000      330.00       110.000       330.00      110.000      330.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    4600.000        0.370     1702.00         0.280      1288.00        0.370     1702.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   10130.000        1.200    12156.00         1.000     10130.00        1.200    12156.00
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     270.000        2.400      648.00         2.000       540.00        2.400      648.00
 64911  TEMP PVMT MRKNG, STOP LINE, 18 L.F.      12.000        1.250       15.00         5.000        60.00        1.250       15.00
 64912  TEMP PVMT MRKG STOP LNE 18IN R L.F.      20.000        5.500      110.00         5.000       100.00        5.500      110.00
 65216  NONMETALLIC CONDUIT, SCHEDULE  L.F.     723.000        3.530     2552.19         4.000      2892.00        4.000     2892.00
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     538.000        6.600     3550.80         6.000      3228.00        6.000     3228.00
 65250  LOOP DETECTOR CONDUIT          L.F.    1170.000        3.270     3825.90         4.000      4680.00        4.000     4680.00
 65302  PULL BOXES, STEEL, 12X36-INCH  EACH       6.000      300.000     1800.00       325.000      1950.00      325.000     1950.00
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      11.000      375.000     4125.00       400.000      4400.00      400.000     4400.00
 65401  CONCRETE BASES, TYPE 1         EACH       1.000      400.000      400.00       350.000       350.00      350.000      350.00
 65536  TRAFF SIGNAL CABLE, 21 CONDUCT L.F.     150.000        3.250      487.50         1.950       292.50        1.950      292.50
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.     310.000        0.550      170.50         0.500       155.00        0.500      155.00
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.     430.000        1.200      516.00         0.900       387.00        0.900      387.00
 65585  LOOP DETECTOR WIRE             L.F.    2659.000        0.510     1356.09         0.500      1329.50        0.500     1329.50
 66501  SAWING EXISTING PAVEMENT       L.F.    1095.000        2.000     2190.00         1.200      1314.00        1.500     1642.50
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     752.000        4.000     3008.00         1.700      1278.40        2.450     1842.40
 90004  MISC                           LS         1.000     2500.000     2500.00      1500.000      1500.00     1500.000     1500.00
        90004A, TEMPORARY TRAFFIC SIGN
        AAA AND HANSEN ROAD
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00
        90004B, REMOVING SIGNS
 90004  MISC                           LS         1.000      250.000      250.00       500.000       500.00      500.000      500.00
        90004C, SALVAGING TRAFFIC SIGN
 90005  MISC                           EACH      16.000      785.000    12560.00       555.000      8880.00      600.000     9600.00
        90005A, INLET, TYPE 1, SPECIAL
 90005  MISC                           EACH      17.000      680.000    11560.00       555.000      9435.00      700.000    11900.00
        90005B, INLET, TYPE 3, SPECIAL
 90005  MISC                           EACH       2.000      960.000     1920.00      1150.000      2300.00     1100.000     2200.00
        90005C, MANHOLE, TYPE 1, SPECI
 90005  MISC                           EACH       3.000     1990.000     5970.00      2150.000      6450.00     2650.000     7950.00
        90005D, MANHOLE, TYPE 3, SPECI
 90005  MISC                           EACH      14.000      295.000     4130.00       555.000      7770.00      275.000     3850.00
        90005E, INLET COVER, TYPE SPEC
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
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 -----------------------------------------------------------------------------------------------------------------------------------
 90005  MISC                           EACH      40.000      140.000     5600.00       200.000      8000.00      167.000     6680.00
        90005F, CONSTRUCTION STAKING,
        SEWER SYSTEM
 90005  MISC                           EACH      33.000      100.000     3300.00        95.000      3135.00      110.000     3630.00
        90005G, INLET PROTECTION, TYPE
 90005  MISC                           EACH      33.000       40.000     1320.00        45.000      1485.00       50.000     1650.00
        90005H, INLET PROTECTION, TYPE
 90030  MISC                           L.F.       8.000       24.900      199.20        21.000       168.00       25.000      200.00
        90030A, POLYVINYL CHLORIDE PIP
        SEWER, 8-INCH
 90030  MISC                           L.F.     127.000       27.300     3467.10        25.000      3175.00       28.500     3619.50
        90030B, POLYVINYL CHLORIDE PIP
        SEWER, 12-INCH
 90030  MISC                           L.F.    4670.000        6.950    32456.50         6.200     28954.00        8.120    37920.40
        90030C, CONC CURB AND GUTTER,
        TYPE D, INTEGRAL
 90033  MISC                           S.Y.    4000.000        3.210    12840.00         2.500     10000.00        3.350    13400.00
        90033A, PULVERIZED TOPSOIL
 90037  MISC                           STA.      45.800       90.000     4122.00       110.000      5038.00      200.000     9160.00
        90037A, CONSTRUCTION STAKING,
        PRELIMINARY
 90037  MISC                           STA.      47.650       25.000     1191.25        80.000      3812.00      100.000     4765.00
        90037B, CONSTRUCTION STAKING,
        50-FT INTERVAL
 90037  MISC                           STA.      47.650        1.000       47.65       125.000      5956.25      400.000    19060.00
        90037C, CONSTRUCTION STAKING,
        AGGREGATE BASE COURSE, 25-FT I
 90037  MISC                           STA.      47.350      125.000     5918.75       150.000      7102.50      535.000    25332.25
        90037D, CONSTRUCTION STAKING,
        PAVEMENT, 25-FT INTERVAL
 90365  QMP, BASE COURSES              TON    15220.000        0.250     3805.00         0.150      2283.00        0.150     2283.00
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      12.000      300.000     3600.00       200.000      2400.00      425.000     5100.00
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   17845.000        0.110     1962.95         0.090      1606.05        0.100     1784.50
 90545  CONCRETE COLLAR                EACH       6.000      250.000     1500.00       250.000      1500.00      250.000     1500.00

                                     PROPOSAL TOTAL.......            1198588.49                 1242085.20               1299999.99
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              STATE PROJECT(S):  6541-04-71                            LOCATION  05/BROWN        COUNTY
                                                                                 STH 116, CTH X - OMRO, RUSH CREEK BRIDGE AND
                                                                                 STH 116
                                                                                 WINNEBAGO COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       25MM     470.000        5.000     2350.00         7.000      3290.00        2.150     1010.50
 20105  GRUBBING                       25MM     470.000        5.000     2350.00         7.000      3290.00        2.150     1010.50
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00      9000.000      9000.00     9500.000     9500.00
        8+223
 20411  REMOVING GUARDRAIL             M         78.000        5.000      390.00         6.500       507.00        6.500      507.00
 20501  COMMON EXCAVATION              M3       375.000       10.000     3750.00        10.000      3750.00        6.000     2250.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      8000.000      8000.00     8000.000     8000.00
        B-70-189
 20801  BORROW EXCAVATION              M3       225.000       10.000     2250.00        10.000      2250.00       14.000     3150.00
 21001  STRUCTURE BACKFILL             M3       120.000       12.000     1440.00         9.000      1080.00       15.000     1800.00
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00      750.000      750.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      1200.000        8.350    10020.00         8.350     10020.00       16.000    19200.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L        130.000        1.350      175.50         1.350       175.50        1.350      175.50
 40301  QMP, ASPHALTIC MIXTURE         MG       330.000        1.470      485.10         1.000       330.00        1.000      330.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        18.000      185.000     3330.00       185.000      3330.00      185.000     3330.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG       330.000       37.000    12210.00        48.000     15840.00       48.000    15840.00
 50201  CONCRETE MASONRY, BRIDGES      M3       189.000      365.000    68985.00       325.000     61425.00      400.000    75600.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       230.000        3.000      690.00         1.500       345.00        3.000      690.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      3440.000        0.850     2924.00         0.950      3268.00        1.500     5160.00
 50511  COATED HIGH STR BAR STL REINF, KG     12110.000        1.000    12110.00         0.980     11867.80        1.250    15137.50
 51121  STL PILE DEL & DRIVEN, HP 250M M        235.000       45.000    10575.00        50.000     11750.00       65.000    15275.00
 51130  PILE POINTS                    EACH      19.000      100.000     1900.00        60.000      1140.00       75.000     1425.00
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        12.000       15.000      180.00        16.000       192.00       30.000      360.00
 52003  CULVERT PIPE, CLASS III, 450 M M         11.000       60.000      660.00        60.000       660.00       55.000      605.00
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000      350.000      700.00       350.000       700.00      130.000      260.00
 60602  HEAVY RIPRAP                   M3       255.000       45.000    11475.00        40.000     10200.00       35.000     8925.00
 61408  STEEL PLATE BEAM GUARD, CLASS  M         92.000       45.450     4181.40        37.000      3404.00       37.000     3404.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       75.000      300.00        50.000       200.00      100.000      400.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      1841.000      7364.00     1841.000     7364.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00       100.000       100.00        1.000        1.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 61910  MOBILIZATION                   LS         1.000    15500.000    15500.00     26800.000     26800.00    12000.000    12000.00
 62401  WATER                          KL         5.000       20.000      100.00        20.000       100.00       66.000      330.00
 62505  SALVAGED TOPSOIL               M2       950.000        3.470     3296.50         3.470      3296.50        0.850      807.50
 62702  MULCHING                       M2       950.000        0.500      475.00         0.270       256.50        0.300      285.00
 62811  EROSION BALES, DELIVERED       EACH      25.000        5.000      125.00         6.500       162.50       10.000      250.00
 62812  EROSION BALES, INSTALLED       EACH      25.000        5.000      125.00         5.500       137.50       10.000      250.00
 62815  SILT FENCE, DELIVERED          M        400.000        3.000     1200.00         3.270      1308.00        4.600     1840.00
 62816  SILT FENCE, INSTALLED          M        400.000        3.000     1200.00         3.270      1308.00        4.000     1600.00
 62817  SILT FENCE MAINTENANCE         M        400.000        0.100       40.00         0.050        20.00        1.000      400.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000       50.000      100.00       100.000       200.00      150.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000       50.000      100.00       100.000       200.00      200.000      400.00
 62822  EROSION MAT, DELIVERED, CLASS  M2       250.000        1.000      250.00         1.020       255.00        1.000      250.00
 62823  EROSION MAT, INSTALLED, CLASS  M2       250.000        1.000      250.00         1.020       255.00        1.000      250.00
 62905  FERTILIZER, TYPE B             KG        35.000        2.000       70.00         5.000       175.00        4.000      140.00
 63008  SEEDING, MIXTURE NO. 10        KG        10.000       35.000      350.00        15.000       150.00       21.000      210.00
 63015  SEEDING, BORROW PIT MIXTURE    KG         5.000       10.000       50.00        20.000       100.00       21.000      105.00
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      600.000      600.00
 64301  TRAFFIC CONTROL                LS         1.000     2495.000     2495.00      2495.000      2495.00     2495.000     2495.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       470.000        3.000     1410.00         2.500      1175.00        3.000     1410.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M        585.000        3.670     2146.95         3.670      2146.95        3.670     2146.95
 66501  SAWING EXISTING PAVEMENT       M         20.900        8.500      177.65        10.000       209.00       13.000      271.70
 90001  MISC                           M        136.000        5.000      680.00         7.000       952.00        5.000      680.00
        90001A, CONSTRUCTION STAKING,
        PRELIMINARY
 90001  MISC                           M        136.000        3.000      408.00         7.000       952.00        5.000      680.00
        90001B, CONSTRUCTION STAKING,
        SPECIAL
 90001  MISC                           M        136.000        5.750      782.00         7.000       952.00        5.000      680.00
        90001C, CONTRUCTION STAKING, C
        AGGREGATE BASE COURSE, SPECIAL
 90004  MISC                           LS         1.000     1000.000     1000.00      2500.000      2500.00     1500.000     1500.00
        90004A, CONSTRUCTION STAKING,
        B-70-189
 90501  QMP READY MIXED CONC MASONRY F M3       189.000       15.000     2835.00        14.000      2646.00       33.760     6380.64
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     2268.000        1.000     2268.00         1.000      2268.00        1.000     2268.00
 90637  SAFETY FENCE                   M        400.000        3.000     1200.00         3.000      1200.00        7.100     2840.00

                                     PROPOSAL TOTAL.......             218165.10                  227698.25                242829.79
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991214020

              STATE PROJECT(S):  9075-01-71                            LOCATION  42/OCONTO       COUNTY
                                 9098-02-71                                      OCONTO & PENSAUKEE RIVERS, BRIDGE & APPS
                                 9146-05-71                                      TOWN RD, CTH E, CTH W
                                                                                 OCONTO COUNTY
              TYPE OF WORK: HIGHWAY STRUCTURES

  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC.
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       8.000      150.000     1200.00       300.000      2400.00      275.000     2200.00
 20104  GRUBBING                       STA.       8.000      150.000     1200.00       300.000      2400.00      275.000     2200.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4000.000     4000.00      8000.000      8000.00     9000.000     9000.00
        2+000, PROJECT 9075-01-71
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     7000.000     7000.00     11000.000     11000.00     9000.000     9000.00
        10+00, PROJECT 9098-02-71
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000     4000.000     4000.00     13000.000     13000.00     9000.000     9000.00
        10+00, PROJECT 9146-05-71
 20501  COMMON EXCAVATION              C.Y.     703.000        6.300     4428.90         8.000      5624.00       11.000     7733.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4000.000     4000.00      6500.000      6500.00     7000.000     7000.00
        B-42-63
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4500.000     4500.00      8000.000      8000.00     7000.000     7000.00
        B-42-82
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4950.000     4950.00     11000.000     11000.00     7000.000     7000.00
        B-42-84
 20801  BORROW EXCAVATION              C.Y.      65.000       12.000      780.00        10.000       650.00       11.000      715.00
 21001  STRUCTURE BACKFILL             C.Y.    1268.000       15.000    19020.00         8.500     10778.00       12.000    15216.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00      1000.000      1000.00     1000.000     1000.00
        9075-01-71
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00      1000.000      1000.00     1000.000     1000.00
        9098-02-71
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00      1000.000      1000.00     1000.000     1000.00
        9146-05-71
 30404  CRUSHED AGGREGATE BASE COURSE  TON     1448.000       12.000    17376.00         7.450     10787.60        9.500    13756.00
 30425  BREAKER RUN STONE              C.Y.      25.000       14.000      350.00        45.000      1125.00       28.000      700.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      22.000        5.750      126.50         5.750       126.50        5.750      126.50
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        9.900      170.000     1683.00       170.000      1683.00      170.000     1683.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON      149.000       42.000     6258.00        42.000      6258.00       42.000     6258.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T TON       24.000       65.000     1560.00        65.000      1560.00       65.000     1560.00
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     164.000      110.000    18040.00        80.000     13120.00      110.000    18040.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214020

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     435.000      314.000   136590.00       285.000    123975.00      310.000   134850.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     658.000        4.000     2632.00         1.300       855.40        3.000     1974.00
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.     330.000       82.000    27060.00        70.000     23100.00       65.000    21450.00
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.     280.000       93.450    26166.00        80.000     22400.00       80.000    22400.00
 50311  PRESTRESSED GIRDER, BOX TYPE,  L.F.     389.000      150.950    58719.55       155.000     60295.00      125.000    48625.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    27075.000        0.550    14891.25         0.420     11371.50        0.450    12183.75
 50511  COATED HIGH STR BAR STL REINF, LB.    23137.000        0.620    14344.94         0.600     13882.20        0.550    12725.35
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      38.000       35.000     1330.00        60.000      2280.00       50.000     1900.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      620.000     1860.00       400.000      1200.00      300.000      900.00
        B-42-63
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH       5.000      478.000     2390.00       300.000      1500.00      400.000     2000.00
        B-42-82
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.      13.000      510.000     6630.00       660.000      8580.00     1500.000    19500.00
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    1520.000       19.000    28880.00        15.000     22800.00       18.000    27360.00
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     505.000       18.800     9494.00        15.000      7575.00       19.000     9595.00
 51130  PILE POINTS                    EACH      14.000       75.000     1050.00        60.000       840.00      100.000     1400.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     8000.000     8000.00      7500.000      7500.00    10000.000    10000.00
        B-42-63
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     6950.000     6950.00      6500.000      6500.00     8000.000     8000.00
        B-42-82
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      46.000       24.210     1113.66        15.000       690.00       15.000      690.00
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      45.000       18.400      828.00        20.540       924.30       26.000     1170.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      150.000      300.00       125.000       250.00       90.000      180.00
 60602  HEAVY RIPRAP                   C.Y.     555.000       26.400    14652.00        33.000     18315.00       45.000    24975.00
 60604  MEDIUM RANDOM RIPRAP           C.Y.       6.000       90.000      540.00        60.000       360.00       45.000      270.00
 61406  ANCHORAGES FOR STEEL PLATE BEA EACH       8.000      200.000     1600.00        50.000       400.00      200.000     1600.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     120.200       33.500     4026.70        32.000      3846.40       33.500     4026.70
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      68.800       10.750      739.60        12.500       860.00       10.750      739.60
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      400.000      400.00       450.000       450.00      400.000      400.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       3.000     2000.000     6000.00      2250.000      6750.00     2000.000     6000.00
 61910  MOBILIZATION                   LS         1.000    26950.000    26950.00     48880.000     48880.00    40150.000    40150.00
 62203  ASPHALTIC FLUMES               S.Y.      41.000       36.000     1476.00        36.000      1476.00       36.000     1476.00
 62401  WATER                          MGAL       9.800       61.750      605.15        20.000       196.00       25.000      245.00
 62505  SALVAGED TOPSOIL               S.Y.    1809.000        1.750     3165.75         3.000      5427.00        2.950     5336.55
 62702  MULCHING                       S.Y.    1809.000        0.350      633.15         0.260       470.34        0.350      633.15
 62811  EROSION BALES, DELIVERED       EACH      20.000        5.000      100.00         6.000       120.00        5.000      100.00
 62812  EROSION BALES, INSTALLED       EACH      20.000        5.000      100.00         6.000       120.00        5.000      100.00
 62815  SILT FENCE, DELIVERED          L.F.    1236.000        1.000     1236.00         1.020      1260.72        1.000     1236.00
 62816  SILT FENCE, INSTALLED          L.F.    1236.000        1.000     1236.00         1.030      1273.08        1.000     1236.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 62817  SILT FENCE MAINTENANCE         L.F.     625.000        0.500      312.50         0.010         6.25        0.500      312.50
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      300.000      900.00       150.000       450.00      300.000      900.00
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     540.000        2.000     1080.00         0.790       426.60        2.000     1080.00
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     540.000        2.000     1080.00         0.790       426.60        2.000     1080.00
 62905  FERTILIZER, TYPE B             CWT.       1.260       85.000      107.10       150.000       189.00       85.000      107.10
 63008  SEEDING, MIXTURE NO. 10        LB.        9.000       50.000      450.00        12.000       108.00       50.000      450.00
 63009  SEEDING, MIXTURE NO. 20        LB.       40.000       30.000     1200.00        11.000       440.00       30.000     1200.00
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      12.000       40.000      480.00        40.000       480.00       65.000      780.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      35.600       15.000      534.00        15.000       534.00       32.000     1139.20
 64220  FIELD OFFICE, TYPE C           LS         1.000     2600.000     2600.00       800.000       800.00     3000.000     3000.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2350.000     2350.00      2350.000      2350.00     2350.000     2350.00
        9075-01-71
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2350.000     2350.00      2350.000      2350.00     2350.000     2350.00
        9098-02-71
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     2350.000     2350.00      2350.000      2350.00     2350.000     2350.00
        9146-05-71
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      70.000        5.000      350.00         2.000       140.00        2.000      140.00
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     953.000        2.500     2382.50         2.200      2096.60        2.000     1906.00
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    1430.000        0.950     1358.50         0.950      1358.50        0.950     1358.50
 66501  SAWING EXISTING PAVEMENT       L.F.      48.000        5.350      256.80         3.000       144.00        4.500      216.00
 90004  MISC                           LS         1.000     1200.000     1200.00      2500.000      2500.00     1600.000     1600.00
        90004A CONSTRUCTION STAKING,
        STRUCTURE B-42-63
 90004  MISC                           LS         1.000     1200.000     1200.00      2500.000      2500.00     1500.000     1500.00
        90004B CONSTRUCTION STAKING,
        STRUCTURE B-42-82
 90004  MISC                           LS         1.000     1200.000     1200.00      2500.000      2500.00     1500.000     1500.00
        90004C CONSTRUCTION STAKING,
        STRUCTURE B-42-84
 90030  MISC                           L.F.     356.600       12.000     4279.20        16.500      5883.90       12.000     4279.20
        ITEM 90030A, STEEL PLATE BEAM
        CLASS A, A588
 90030  MISC                           L.F.     291.800       35.000    10213.00        38.000     11088.40       35.000    10213.00
        ITEM 90030B, STEEL THRIE BEAM
        APPROACH, A588
 90031  MISC                           S.F.    1660.000        7.920    13147.20         8.000     13280.00       12.000    19920.00
        ITEM 90031A, ARCHITECTURAL SUR
        TREATMENT, STRUCTURE B-42-84
 90656  TURBIDITY BARRIERS             S.Y.     429.000       20.500     8794.50        22.500      9652.50       20.500     8794.50
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214020

                                     PROPOSAL TOTAL.......             574837.45                  585789.39                615140.60
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214021

              STATE PROJECT(S):  1165-01-60                            LOCATION  37/MARATHON     COUNTY
                                 1165-01-61                                      I 39 BRIDGE REHAB
                                 1165-01-64                                      I 39
                                                                                 MARATHON COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  ZENITH TECH., INC.
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20411  REMOVING GUARDRAIL             L.F.     350.000        1.500      525.00         1.500       525.00        0.000        0.00
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    1681.000        6.000    10086.00         3.850      6471.85        0.000        0.00
 20423  REMOVING CONCRETE SLOPE PAVING S.Y.     157.000       12.000     1884.00         7.000      1099.00        0.000        0.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       750.000       750.00        0.000        0.00
        1165-01-60
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       750.000       750.00        0.000        0.00
        1165-01-61
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       750.000       750.00        0.000        0.00
        1165-01-64
 30404  CRUSHED AGGREGATE BASE COURSE  TON       46.000       30.000     1380.00        25.000      1150.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     185.400        3.200      593.28         3.200       593.28        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON      446.000        2.000      892.00         2.000       892.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       26.700      175.000     4672.50       175.000      4672.50        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON      446.000       44.970    20056.62        44.970     20056.62        0.000        0.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8000.000     8000.00     10000.000     10000.00        0.000        0.00
        B-37-146
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     8000.000     8000.00     10000.000     10000.00        0.000        0.00
        B-37-143
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    4280.000        1.000     4280.00         2.000      8560.00        0.000        0.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     3170.000        1.000     3170.00         1.090      3455.30        0.000        0.00
 50627  LAMINATED ELASTOMERIC BEARING  EACH      20.000      475.000     9500.00       850.000     17000.00        0.000        0.00
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     719.000       40.000    28760.00        32.000     23008.00        0.000        0.00
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     251.000       35.000     8785.00        30.000      7530.00        0.000        0.00
 50905  CLEANING, DECKS                S.Y.    4019.000        5.000    20095.00        14.000     56266.00        0.000        0.00
 50910  JOINT REPAIR                   S.Y.      69.000      360.000    24840.00       265.000     18285.00        0.000        0.00
 50915  CONCRETE SURFACE REPAIR        S.F.      30.000       40.000     1200.00        28.000       840.00        0.000        0.00
 50920  FULL DEPTH DECK REPAIR         S.Y.       7.000      140.000      980.00       250.000      1750.00        0.000        0.00
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     391.000      200.000    78200.00       160.000     62560.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1870.000        6.500    12155.00         7.500     14025.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    3740.000        2.000     7480.00         2.750     10285.00        0.000        0.00
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.     157.000       20.000     3140.00        24.000      3768.00        0.000        0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214021

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     107.600       32.000     3443.20        32.000      3443.20        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      50.000       17.000      850.00        17.000       850.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      2000.000      8000.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    32000.000    32000.00     49300.000     49300.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2300.000     2300.00      1500.000      1500.00        0.000        0.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00
        1165-01-60
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00
        1165-01-61
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     6500.000     6500.00      6500.000      6500.00        0.000        0.00
        1165-01-64
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     120.000       20.000     2400.00        20.000      2400.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3392.000        0.300     1017.60         0.300      1017.60        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     384.000        0.500      192.00         0.500       192.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     720.000        0.100       72.00         0.100        72.00        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1352.000        0.150      202.80         0.150       202.80        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1994.000        0.250      498.50         0.250       498.50        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   11077.000        0.750     8307.75         0.750      8307.75        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.    9504.000        0.300     2851.20         0.300      2851.20        0.000        0.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   21340.000        0.800    17072.00         0.800     17072.00        0.000        0.00
 90004  MISC                           LS         1.000     1800.000     1800.00      3650.000      3650.00        0.000        0.00
        90004A RESHAPE & RECOAT EXISTI
        PAVING
 90008  MISC                           DAY       60.000      100.000     6000.00       100.000      6000.00        0.000        0.00
        90008A PORTABLE CHANGEABLE MES
 90456  REMOVING BEARINGS              EACH      20.000      200.000     4000.00       250.000      5000.00        0.000        0.00
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00
        B-37-143
 90510  STRUCTURE REPAINTING, CLASS C, LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00
        B-37-146
 90514  STR REPAINT, CLEAN & PRIME, ST S.F.     125.000        2.000      250.00         2.000       250.00        0.000        0.00
        B-37-143
 90515  STR REPAINT, CLEAN & PRIME, ST S.F.     115.000        2.000      230.00         2.000       230.00        0.000        0.00
        B-37-146
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000      700.000      700.00       700.000       700.00        0.000        0.00
        B-37-143
 90521  CONTAIN & COLLECT WASTE MATERI LS         1.000      700.000      700.00       700.000       700.00        0.000        0.00
        B-37-146
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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                                     PROPOSAL TOTAL.......             366461.45                  411879.60                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214022

              STATE PROJECT(S):  1165-01-62                            LOCATION  39/MARQUETTE    COUNTY
                                 1430-12-61                                      BRIDGE REHAB
                                                                                 I 39, STH 23
                                                                                 MARQUETTE COUNTY
              TYPE OF WORK: HIGHWAY STRUCTURES

  BIDDER NO  1:  UNITED PAINTING, INC.
  BIDDER NO  2:  D. A. DROST CONSTRUCTION CO., INC.
  BIDDER NO  3:  MILL COATINGS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 50201  CONCRETE MASONRY, BRIDGES      C.Y.       8.000      400.000     3200.00       200.000      1600.00      160.000     1280.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     6200.000     6200.00      5000.000      5000.00     7700.000     7700.00
        B-39-11
 50262  CONC MASONRY ANCHORS, TYPE S,  EACH      32.000       15.000      480.00         2.000        64.00       15.400      492.80
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.      31.000        2.000       62.00         3.000        93.00        5.000      155.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     1200.000        1.500     1800.00         1.000      1200.00        2.500     3000.00
 50627  LAMINATED ELASTOMERIC BEARING  EACH       8.000        5.500       44.00       600.000      4800.00      660.000     5280.00
 50910  JOINT REPAIR                   S.Y.      23.000        1.200       27.60       200.000      4600.00      440.000    10120.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     840.000        7.000     5880.00         2.000      1680.00       10.000     8400.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1680.000        2.000     3360.00         1.000      1680.00        6.000    10080.00
 61910  MOBILIZATION                   LS         1.000     3100.000     3100.00     50322.000     50322.00    18000.000    18000.00
 64202  FIELD OFFICE, TYPE B           LS         1.000      750.000      750.00       500.000       500.00     1500.000     1500.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      4000.000      4000.00     2100.000     2100.00
        1165-01-62
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1250.000     1250.00      1500.000      1500.00    16104.000    16104.00
        1430-12-61
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      60.000       25.000     1500.00        30.000      1800.00       25.000     1500.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1530.000        1.000     1530.00         0.600       918.00        0.450      688.50
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     210.000        3.000      630.00         1.000       210.00        1.200      252.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     252.000        0.250       63.00         0.200        50.40        0.200       50.40
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     630.000        0.200      126.00         0.400       252.00        0.350      220.50
 64326  TRAFFIC CONTROL, SIGNS         DAYS     619.000        2.000     1238.00         0.600       371.40        1.200      742.80
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   12480.000        0.750     9360.00         0.800      9984.00        1.100    13728.00
 90004  MISC                           LS         1.000     1500.000     1500.00      5000.000      5000.00     4300.000     4300.00
        90004A STRUCTURE PAINTING, WAR
 90008  MISC                           DAY       30.000      125.000     3750.00       100.000      3000.00      165.000     4950.00
        90008A, PORTABLE CHANGEABLE ME
 90456  REMOVING BEARINGS              EACH       8.000     1100.000     8800.00       100.000       800.00      209.000     1672.00
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000    16750.000    16750.00     15000.000     15000.00    22000.000    22000.00
        B-39-203
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 -----------------------------------------------------------------------------------------------------------------------------------
 90514  STR REPAINT, CLEAN & PRIME, ST S.F.     100.000        4.250      425.00         3.000       300.00       28.000     2800.00
        B-29-203
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000     3000.000     3000.00       500.000       500.00     5500.000     5500.00
        B-39-203
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    56823.000    56823.00     46000.000     46000.00    76400.000    76400.00
        B-39-11
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    24350.000    24350.00     50000.000     50000.00    38200.000    38200.00
        B-39-11
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1000.000     1000.00      1000.000      1000.00     2500.000     2500.00

                                     PROPOSAL TOTAL.......             159998.60                  212224.80                259716.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214023

              STATE PROJECT(S):  5882-02-70                            LOCATION  29/JUNEAU       COUNTY
                                                                                 BRIDGE PAINTING
                                                                                 I 90/94
                                                                                 JUNEAU COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  QUALITY SANDBLASTING, INC.
  BIDDER NO  2:  UNITED PAINTING, INC.
  BIDDER NO  3:  J. L. MANTA, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 41102  ASPHALTIC SURFACE, PATCHING    TON       10.000      200.000     2000.00       240.000      2400.00      250.000     2500.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1350.000        3.000     4050.00         6.000      8100.00       20.000    27000.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2700.000        2.500     6750.00         2.000      5400.00       30.000    81000.00
 61910  MOBILIZATION                   LS         1.000    52464.000    52464.00      2500.000      2500.00     4000.000     4000.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00       250.000       250.00     1000.000     1000.00
 64301  TRAFFIC CONTROL                LS         1.000    54650.000    54650.00      7500.000      7500.00     9000.000     9000.00
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      64.000       30.000     1920.00         0.300        19.20       30.000     1920.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    2890.000        0.500     1445.00         2.000      5780.00        0.450     1300.50
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     100.000        1.500      150.00         5.000       500.00        0.550       55.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     120.000        1.750      210.00         0.500        60.00        0.250       30.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1112.000        0.750      834.00         0.500       556.00        0.350      389.20
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1020.000        1.500     1530.00         1.000      1020.00        0.550      561.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    4865.000        1.000     4865.00         1.550      7540.75        1.100     5351.50
 64642  REMOVING PAVEMENT MARKINGS     L.F.    4865.000        1.000     4865.00         0.750      3648.75        0.600     2919.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   11040.000        1.500    16560.00         0.750      8280.00        1.000    11040.00
 90004  MISC                           LS         1.000    34750.000    34750.00     79925.000     79925.00   124500.000   124500.00
        90004A STRUCTURE REPAINTING, R
        ABRASIVE, STRUCTURE B-29-38
 90004  MISC                           LS         1.000    27800.000    27800.00     34750.000     34750.00    10000.000    10000.00
        90004B NEGATIVE PRESSURE CONTA
        COLLECTION OF WASTE MATRLS, ST
 90004  MISC                           LS         1.000     2500.000     2500.00       500.000       500.00     5000.000     5000.00
        90004C PORTABLE DECONTAMINATIO
        , STRUCTURE B-29-34 & 35
 90004  MISC                           LS         1.000     2000.000     2000.00       500.000       500.00     5000.000     5000.00
        90004D PORTABLE DECONTAMINATIO
        , STRUCTURE B-29-36 & 37
 90004  MISC                           LS         1.000     2000.000     2000.00       500.000       500.00     5000.000     5000.00
        90004E PORTABLE DECONTAMINATIO
        , STRUCTURE B-29-38
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90004  MISC                           LS         1.000    13776.000    13776.00      1000.000      1000.00     5000.000     5000.00
        90004F STRUCTURE PAINTING, WAR
        B-29-34
 90004  MISC                           LS         1.000    13776.000    13776.00      1000.000      1000.00     5000.000     5000.00
        90004G STRUCTURE PAINTING, WAR
        B-29-35
 90004  MISC                           LS         1.000    10080.000    10080.00      1000.000      1000.00     5000.000     5000.00
        90004H STRUCTURE PAINTING, WAR
        B-29-36
 90004  MISC                           LS         1.000    10080.000    10080.00      1000.000      1000.00     5000.000     5000.00
        90004I STRUCTURE PAINTING, WAR
        B-29-37
 90004  MISC                           LS         1.000    22240.000    22240.00      1000.000      1000.00     5000.000     5000.00
        90004J STRUCTURE PAINTING, WAR
        B-29-38
 90005  MISC                           EACH       9.000     3660.000    32940.00     13666.000    122994.00     1888.880    16999.92
        90005A BRIDGE WASHING
 90005  MISC                           EACH       9.000     1200.000    10800.00       700.000      6300.00     1000.000     9000.00
        90005B CLOSING AND OPENING LAN
 90008  MISC                           DAY       64.000      175.000    11200.00       125.000      8000.00      150.000     9600.00
        90008A PORTABLE CHANGEABLE MES
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000     1392.000     1392.00      5220.000      5220.00      870.000      870.00
        B-29-34
 90510  STRUCTURE REPAINTING, CLASS C, LS         1.000     1392.000     1392.00      5220.000      5220.00      870.000      870.00
        B-29-35
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    21525.000    21525.00     39502.000     39502.00    60000.000    60000.00
        B-29-34
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    21525.000    21525.00     39502.000     39502.00    60000.000    60000.00
        B-29-35
 90557  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    15750.000    15750.00     36225.000     36225.00    60000.000    60000.00
        B-29-36
 90558  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    15750.000    15750.00     36225.000     36225.00    60000.000    60000.00
        B-29-37
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    17220.000    17220.00     17175.000     17175.00     7000.000     7000.00
        B-29-34
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    17220.000    17220.00     17175.000     17175.00     7000.000     7000.00
        B-29-35
 90562  NEG PRES CONTAIN & COLL WASTE  LS         1.000    12600.000    12600.00     15750.000     15750.00     7000.000     7000.00
        B-29-36
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 -----------------------------------------------------------------------------------------------------------------------------------
 90563  NEG PRES CONTAIN & COLL WASTE  LS         1.000    12600.000    12600.00     15750.000     15750.00     7000.000     7000.00
        B-29-37

                                     PROPOSAL TOTAL.......             485709.00                  539767.70                627906.12
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              STATE PROJECT(S):  6651-02-70                            LOCATION  37/MARATHON     COUNTY
                                 9958-04-70                                      BRIDGE REPLACEMENT
                                                                                 CTH N, CTH H
                                                                                 MARATHON COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       25MM       4.000       25.000      100.00        10.000        40.00      200.000      800.00
 20105  GRUBBING                       25MM       4.000       25.000      100.00        10.000        40.00      200.000      800.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     8000.000     8000.00     15000.000     15000.00    22000.000    22000.00
        2+000
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00     13000.000     13000.00    14600.000    14600.00
        3+000
 20405  REMOVING CURB AND GUTTER       M        169.000        7.000     1183.00        15.000      2535.00        4.950      836.55
 20406  REMOVING CONCRETE SIDEWALK     M2       160.000        2.750      440.00        15.000      2400.00        5.000      800.00
 20416  REMOVING INLETS                EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00
 20503  UNCLASSIFIED EXCAVATION        M3      1224.000        7.000     8568.00         9.000     11016.00        7.250     8874.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      9000.000      9000.00     7200.000     7200.00
        B-37-310
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     10000.000     10000.00     7000.000     7000.00
        B-37-311
 20650  COFFERDAMS                     LS         1.000     3000.000     3000.00     12000.000     12000.00    12000.000    12000.00
 20801  BORROW EXCAVATION              M3       962.000        7.850     7551.70         9.000      8658.00       11.000    10582.00
 20901  GRANULAR BACKFILL              M3        15.000       18.000      270.00        12.500       187.50       20.000      300.00
 21001  STRUCTURE BACKFILL             M3       380.000       12.000     4560.00         8.500      3230.00       13.000     4940.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00     1000.000     1000.00
        9958-04-70
 30403  CRUSHED AGGREGATE BASE COURSE  M3       397.000       13.700     5438.90        15.600      6193.20       13.750     5458.75
 40204  ASPHALTIC MATERIAL FOR TACK CO L         70.000        3.000      210.00         3.000       210.00        3.000      210.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG         9.000      185.000     1665.00       185.000      1665.00      185.000     1665.00
 40712  ASPHALTIC CONCRETE PAVEMENT, T MG       166.000       50.460     8376.36        50.460      8376.36       50.460     8376.36
 41101  ASPHALTIC SURFACE              MG       106.000       47.150     4997.90        47.150      4997.90       47.150     4997.90
 50201  CONCRETE MASONRY, BRIDGES      M3       668.000      340.000   227120.00       285.000    190380.00      290.950   194354.60
 50265  PROTECTIVE SURFACE TREATMENT   M2       945.000        2.000     1890.00         1.500      1417.50        3.000     2835.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG     19780.000        0.750    14835.00         1.000     19780.00        0.930    18395.40
 50511  COATED HIGH STR BAR STL REINF, KG     34525.000        0.860    29691.50         1.100     37977.50        1.060    36596.50
 51121  STL PILE DEL & DRIVEN, HP 250M M        254.000       45.000    11430.00        50.000     12700.00       60.000    15240.00
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 51122  STL PILE DEL & DRIVEN, HP 310M M        176.000       45.000     7920.00        68.000     11968.00       70.000    12320.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    12000.000    12000.00      7000.000      7000.00     8801.670     8801.67
        B-37-311
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        26.000       15.000      390.00        15.000       390.00       29.000      754.00
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      400.000      400.00       550.000       550.00      800.000      800.00
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    24000.000    24000.00     54500.000     54500.00    60895.280    60895.28
        3 'A' +008.5
 60133  CONCRETE CURB AND GUTTER, 750  M        161.000       38.500     6198.50        38.500      6198.50       38.500     6198.50
 60204  CONCRETE SIDEWALK, 100 MM      M2       153.000       24.650     3771.45        24.650      3771.45       24.650     3771.45
 60305  TEMP PRECAST CONC BARR, CONTR  M        157.000       27.000     4239.00        25.000      3925.00       23.000     3611.00
 60308  TEMP PRECAST CONC BARR, CONTR  M        157.000        9.000     1413.00         8.500      1334.50       11.000     1727.00
 60602  HEAVY RIPRAP                   M3       235.000       45.000    10575.00        45.000     10575.00       35.000     8225.00
 60826  REINF CONC PIPE, CLASS III, SS M         11.500       69.000      793.50        95.000      1092.50      100.000     1150.00
 60829  REINF CONC PIPE, CLASS III, SS M         24.000       94.500     2268.00       130.000      3120.00      125.000     3000.00
 61122  INLETS, TYPE 3                 EACH       2.000      600.000     1200.00       500.000      1000.00      800.000     1600.00
 61128  RECONSTRUCTING MANHOLES        EACH       1.000      900.000      900.00       500.000       500.00     1750.000     1750.00
 61167  INLET COVERS, TYPE H           EACH       2.000      300.000      600.00       350.000       700.00      300.000      600.00
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      275.000      275.00       350.000       350.00      150.000      150.00
 61910  MOBILIZATION                   LS         1.000    23570.000    23570.00     56200.000     56200.00    30850.000    30850.00
 62401  WATER                          KL       148.000       10.000     1480.00        50.000      7400.00       13.200     1953.60
 62501  TOPSOIL                        M2      2160.000        2.500     5400.00         2.000      4320.00        2.350     5076.00
 62702  MULCHING                       M2      2950.000        0.160      472.00         0.180       531.00        0.160      472.00
 62811  EROSION BALES, DELIVERED       EACH      60.000        6.000      360.00         5.000       300.00        6.000      360.00
 62812  EROSION BALES, INSTALLED       EACH      30.000        5.000      150.00         5.000       150.00        5.000      150.00
 62815  SILT FENCE, DELIVERED          M        330.000        4.150     1369.50         4.000      1320.00        4.150     1369.50
 62816  SILT FENCE, INSTALLED          M        330.000        4.150     1369.50         4.000      1320.00        4.150     1369.50
 62817  SILT FENCE MAINTENANCE         M        660.000        0.010        6.60         0.010         6.60        0.010        6.60
 62818  SILT SCREEN                    M         15.000       50.000      750.00        60.000       900.00       50.000      750.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      300.000      600.00       100.000       200.00      300.000      600.00
 62824  EROSION MAT, DELIVERED, CLASS  M2        50.000        3.000      150.00         1.000        50.00        3.000      150.00
 62825  EROSION MAT, INSTALLED, CLASS  M2        50.000        3.000      150.00         1.000        50.00        3.000      150.00
 62905  FERTILIZER, TYPE B             KG       100.000        1.000      100.00         0.750        75.00        1.000      100.00
 62911  AGRICULTURAL LIMESTONE TREATME MG         1.100      125.000      137.50       200.000       220.00      125.000      137.50
 63003  SEEDING, TEMPORARY             KG        23.000        4.200       96.60         5.000       115.00        4.200       96.60
 63011  SEEDING, MIXTURE NO. 40        KG        44.000       22.000      968.00        15.000       660.00       22.000      968.00
 63311  TEMPORARY DELINEATORS          EACH      15.000       12.000      180.00        12.000       180.00       12.000      180.00
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       35.000      140.00        35.000       140.00       35.000      140.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.120      161.000      180.32       161.000       180.32      161.000      180.32
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 -----------------------------------------------------------------------------------------------------------------------------------
 64202  FIELD OFFICE, TYPE B           LS         1.000     1000.000     1000.00       500.000       500.00     2000.000     2000.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1200.000     1200.00      1200.000      1200.00     1200.000     1200.00
        6651-02-70
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2562.000     2562.00      2562.000      2562.00     2562.000     2562.00
        9958-04-70
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       460.000        3.000     1380.00         2.500      1150.00        3.000     1380.00
 64642  REMOVING PAVEMENT MARKINGS     M         22.000        2.000       44.00         2.000        44.00        2.000       44.00
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M        314.000        1.000      314.00         1.000       314.00        1.000      314.00
 66501  SAWING EXISTING PAVEMENT       M         72.000       11.050      795.60         3.000       216.00       11.050      795.60
 90001  MISC                           M         10.000       30.000      300.00        20.000       200.00       25.000      250.00
        90001A REMOVING STORM SEWER 30
 90001  MISC                           M         15.000       15.000      225.00       300.000      4500.00      843.290    12649.35
        90001B EXCAVATING OR PREBORING
        PILING
 90002  MISC                           M2      2160.000        0.780     1684.80         1.000      2160.00        2.000     4320.00
        90002A PREPARATION FOR LAWN TY
 90004  MISC                           LS         1.000    25000.000    25000.00     17000.000     17000.00    23849.710    23849.71
        90004A TUBULAR RAILING, TYPE F
        STRUCTURE B-37-310
 90005  MISC                           EACH       1.000      500.000      500.00       250.000       250.00      650.000      650.00
        90005A ADJUSTING WATER VALVE B
 90590  PIPE GRATES                    EACH       1.000      500.000      500.00       750.000       750.00      850.000      850.00
 90637  SAFETY FENCE                   M        260.000        6.500     1690.00        10.000      2600.00        6.500     1690.00
 90656  TURBIDITY BARRIERS             M2       200.000       23.900     4780.00        25.000      5000.00       23.900     4780.00

                                     PROPOSAL TOTAL.......             522676.23                  591742.83                598310.24
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                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214025

              STATE PROJECT(S):  6999-01-47                            LOCATION  37/MARATHON     COUNTY
                                 6999-01-49                                      CAMPUS DR
                                 6999-03-01                                      BUS 51, LOC RD
                                                                                 MARATHON COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

  BIDDER NO  1:  HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
  BIDDER NO  2:  JAMES PETERSON SONS, INC.
  BIDDER NO  3:  RIVER VIEW CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M       11.000      200.000     2200.00       100.000      1100.00      100.000     1100.00
 20104  GRUBBING                       40M       11.000      200.000     2200.00       100.000      1100.00      200.000     2200.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000    15000.000    15000.00     15000.000     15000.00    12000.000    12000.00
        1+022
 20401  REMOVING PAVEMENT              M2      5910.000        2.300    13593.00         2.040     12056.40        2.250    13297.50
 20412  REMOVING FENCE                 M         35.000       10.000      350.00         2.000        70.00        4.000      140.00
 20414  REMOVING MANHOLES              EACH      11.000      200.000     2200.00       250.000      2750.00      180.000     1980.00
 20416  REMOVING INLETS                EACH       7.000      200.000     1400.00       200.000      1400.00      100.000      700.00
 20422  REMOVING CONCRETE BASES        EACH      13.000      100.000     1300.00       250.000      3250.00      100.000     1300.00
 20501  COMMON EXCAVATION              M3     25244.000        4.790   120918.76         6.820    172164.08        3.860    97441.84
 20505  MARSH EXCAVATION               M3      3040.000        3.500    10640.00         5.300     16112.00        3.860    11734.40
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    25000.000    25000.00     25000.000     25000.00     5000.000     5000.00
        B-37-313
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     9000.000     9000.00      9000.000      9000.00    12000.000    12000.00
        C-37-73
 20901  GRANULAR BACKFILL              M3      1030.000        4.500     4635.00         5.550      5716.50        4.290     4418.70
 21001  STRUCTURE BACKFILL             M3       380.000       15.000     5700.00        15.000      5700.00       12.000     4560.00
 21202  GRANULAR SUBBASE COURSE        MG     21230.000        3.860    81947.80         3.460     73455.80        3.850    81735.50
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00      5000.000      5000.00     4000.000     4000.00
        6999-03-01
 21401  OBLITERATING OLD ROAD          M        280.000        6.000     1680.00        10.000      2800.00      200.000    56000.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG     19530.000        4.740    92572.20         6.010    117375.30        5.950   116203.50
 30420  CABC, OPEN GRADED NUMBER 2     MG      6280.000        7.070    44399.60         6.100     38308.00        6.830    42892.40
 30708  CONCRETE BASE COURSE, 200 MM   M2        24.000       38.690      928.56        38.690       928.56       45.440     1090.56
 30820  BASE PATCHING, CONCRETE        M2       100.000       45.110     4511.00        45.110      4511.00       63.390     6339.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       2275.000        0.900     2047.50         0.900      2047.50        0.900     2047.50
 40301  QMP, ASPHALTIC MIXTURE         MG      3960.000        0.900     3564.00         0.900      3564.00        0.900     3564.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       238.000      175.000    41650.00       175.000     41650.00      175.000    41650.00
 40712  ASPHALTIC CONCRETE PAVEMENT, T MG      1210.000       31.140    37679.40        31.140     37679.40       31.140    37679.40
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG      2750.000       31.300    86075.00        31.300     86075.00       31.300    86075.00
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 41509  CONCRETE PAVEMENT, 225 MM      M2     18020.000       26.020   468880.40        26.020    468880.40       29.990   540419.80
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      2010.000       27.500    55275.00        27.500     55275.00       32.380    65083.80
 41605  CONCRETE DRIVEWAY, 150 MM      M2       200.000       28.730     5746.00        28.730      5746.00       28.710     5742.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       300.000      106.470    31941.00       106.470     31941.00      131.560    39468.00
 41635  H.E.S. CONCRETE DRIVEWAY, 150  M2        10.000       29.360      293.60        29.360       293.60       38.270      382.70
 41654  DOWEL BARS                     EACH     134.000       10.000     1340.00        10.000      1340.00        8.000     1072.00
 41665  CONCRETE PAVEMENT GAPS         EACH       2.000     1000.000     2000.00      1000.000      2000.00      750.000     1500.00
 50201  CONCRETE MASONRY, BRIDGES      M3       168.000      500.000    84000.00       500.000     84000.00      385.000    64680.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       254.000        2.000      508.00         2.000       508.00        2.000      508.00
 50401  CONCRETE MASONRY, CULVERTS     M3        69.000      275.000    18975.00       275.000     18975.00      365.000    25185.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      4760.000        1.250     5950.00         1.250      5950.00        0.850     4046.00
 50505  HIGH STRENGTH BAR STEEL REINF. KG      4680.000        1.350     6318.00         1.350      6318.00        0.850     3978.00
 50511  COATED HIGH STR BAR STL REINF, KG      9260.000        1.600    14816.00         1.600     14816.00        0.950     8797.00
 50512  COATED HIGH STR BAR STL REINF, KG      1320.000        1.500     1980.00         1.500      1980.00        0.950     1254.00
 51030  CIP CONC PILING, DELIV & DRIVE M        240.000       65.000    15600.00        65.000     15600.00       55.000    13200.00
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        25.000       27.000      675.00        27.000       675.00       13.000      325.00
 52205  RCCP, CL III, 600 MM           M         32.000      103.530     3312.96       130.500      4176.00      115.000     3680.00
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       9.000      375.000     3375.00       300.000      2700.00      460.000     4140.00
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       7.000      450.000     3150.00       335.000      2345.00      450.000     3150.00
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       6.000      500.000     3000.00       415.000      2490.00      560.000     3360.00
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       1.000     1000.000     1000.00       455.000       455.00      600.000      600.00
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       1.000     1000.000     1000.00       700.000       700.00      840.000      840.00
 52367  RCCP HORZ ELLIP, ENDWALLS, 855 EACH       2.000     1800.000     3600.00      1145.000      2290.00     1500.000     3000.00
 60101  CONCRETE CURB, TYPE A          M        176.000       23.520     4139.52        23.520      4139.52       19.200     3379.20
 60119  CONCRETE CURB AND GUTTER, 450  M        672.000       21.880    14703.36        21.880     14703.36       22.480    15106.56
 60120  CONCRETE CURB AND GUTTER, 450  M        204.000       21.880     4463.52        21.880      4463.52       41.020     8368.08
 60123  CONCRETE CURB AND GUTTER, 750  M       2004.000       24.870    49839.48        24.870     49839.48       23.300    46693.20
 60133  CONCRETE CURB AND GUTTER, 750  M       1152.000       24.870    28650.24        24.870     28650.24       23.300    26841.60
 60170  CONCRETE CURB AND GUTTER, 900  M        102.000       27.490     2803.98        27.490      2803.98       41.020     4184.04
 60204  CONCRETE SIDEWALK, 100 MM      M2      2230.000       24.110    53765.30        24.110     53765.30       24.540    54724.20
 60206  CONCRETE SIDEWALK, 150 MM      M2       190.000       25.730     4888.70        25.730      4888.70       29.900     5681.00
 60305  TEMP PRECAST CONC BARR, CONTR  M         60.000       20.000     1200.00        20.000      1200.00       13.940      836.40
 60308  TEMP PRECAST CONC BARR, CONTR  M         60.000        5.000      300.00         5.000       300.00       13.940      836.40
 60602  HEAVY RIPRAP                   M3       130.000       23.000     2990.00        23.000      2990.00       45.000     5850.00
 60604  MEDIUM RANDOM RIPRAP           M3       255.000       45.700    11653.50        45.700     11653.50       45.700    11653.50
 60850  REINF CONC PIPE, CLASS IV, SS, M        294.100       79.850    23483.89        75.000     22057.50       70.000    20587.00
 60851  REINF CONC PIPE, CLASS IV, SS, M        169.300       92.680    15690.72        79.500     13459.35       80.000    13544.00
 60852  REINF CONC PIPE, CLASS IV, SS, M        215.100      109.870    23633.04        90.500     19466.55       90.000    19359.00
 60854  REINF CONC PIPE, CLASS IV, SS, M        183.400      134.600    24685.64       124.500     22833.30      115.000    21091.00
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 60856  REINF CONC PIPE, CLASS IV, SS, M        121.500      163.000    19804.50       155.500     18893.25      160.000    19440.00
 60858  REINF CONC PIPE, CLASS IV, SS, M        112.000      210.490    23574.88       214.500     24024.00      200.000    22400.00
 61002  REINF CONC HE, CL HE-III, SS,  M         31.300      168.490     5273.74       170.000      5321.00       80.000     2504.00
 61008  REINF CONC HE, CL HE-III, SS,  M        257.700      293.440    75619.49       328.500     84654.45      365.000    94060.50
 61110  MANHOLES, TYPE 1               EACH       9.000      850.000     7650.00       925.000      8325.00     1100.000     9900.00
 61112  MANHOLES, TYPE 3               EACH       5.000     1750.000     8750.00      2580.000     12900.00     2400.000    12000.00
 61115  MANHOLES, TYPE 6               EACH       4.000     4675.000    18700.00      4950.000     19800.00     5000.000    20000.00
 61122  INLETS, TYPE 3                 EACH      32.000      650.000    20800.00       620.000     19840.00      800.000    25600.00
 61151  MANHOLE COVERS, TYPE J         EACH      13.000      254.000     3302.00       230.000      2990.00      225.000     2925.00
 61162  INLET COVERS, TYPE B           EACH       1.000      316.000      316.00       290.000       290.00      300.000      300.00
 61167  INLET COVERS, TYPE H           EACH      36.000      325.000    11700.00       300.000     10800.00      280.000    10080.00
 61182  ADJUSTING MANHOLE COVERS       EACH      15.000      150.000     2250.00       150.000      2250.00      175.000     2625.00
 61201  PIPE UNDERDRAIN, 150 MM        M       2362.000       11.480    27115.76        11.480     27115.76       11.480    27115.76
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         10.000       33.000      330.00        33.000       330.00       33.000      330.00
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       250.000       250.00     1000.000     1000.00
        6999-03-01
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       250.000       250.00     1000.000     1000.00
        6999-01-47
 61910  MOBILIZATION                   LS         1.000    61700.000    61700.00     90100.000     90100.00    90000.000    90000.00
 62001  CONCRETE CORRUGATED MEDIAN     M2        25.000       41.120     1028.00        41.120      1028.00       37.680      942.00
 62112  LANDMARK REF MONUMENTS & ALUMI EACH       8.000      150.000     1200.00       150.000      1200.00      150.000     1200.00
 62203  ASPHALTIC FLUMES               M2        10.000       80.000      800.00        40.000       400.00       40.000      400.00
 62401  WATER                          KL       860.000        4.410     3792.60         4.250      3655.00        6.600     5676.00
 62505  SALVAGED TOPSOIL               M2     19350.000        1.500    29025.00         1.550     29992.50        0.600    11610.00
 62702  MULCHING                       M2     24200.000        0.240     5808.00         0.240      5808.00        0.240     5808.00
 62811  EROSION BALES, DELIVERED       EACH      50.000        6.000      300.00         6.000       300.00        6.000      300.00
 62812  EROSION BALES, INSTALLED       EACH      50.000        7.000      350.00         7.000       350.00        7.000      350.00
 62815  SILT FENCE, DELIVERED          M        510.000        3.610     1841.10         3.610      1841.10        3.610     1841.10
 62816  SILT FENCE, INSTALLED          M        510.000        3.610     1841.10         3.610      1841.10        3.610     1841.10
 62817  SILT FENCE MAINTENANCE         M        510.000        0.660      336.60         0.660       336.60        0.660      336.60
 62819  MOBILIZATIONS, EROSION CONTROL EACH       8.000      200.000     1600.00       200.000      1600.00      200.000     1600.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       8.000      250.000     2000.00       250.000      2000.00      250.000     2000.00
 62824  EROSION MAT, DELIVERED, CLASS  M2       550.000        1.200      660.00         1.200       660.00        1.200      660.00
 62825  EROSION MAT, INSTALLED, CLASS  M2       550.000        1.200      660.00         1.200       660.00        1.200      660.00
 62905  FERTILIZER, TYPE B             KG       935.000        0.660      617.10         0.660       617.10        0.660      617.10
 63003  SEEDING, TEMPORARY             KG       180.000        4.960      892.80         4.960       892.80        4.960      892.80
 63011  SEEDING, MIXTURE NO. 40        KG       484.000       13.230     6403.32        13.230      6403.32       13.230     6403.32
 63013  SEEDING, MIXTURE NO. 60        KG        20.000       22.000      440.00        22.000       440.00       22.000      440.00
 63101  SODDING                        M2       320.000        5.390     1724.80         5.390      1724.80        5.390     1724.80
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 63103  WATERING SODDED AREAS          KL        35.000       13.210      462.35        13.210       462.35       13.210      462.35
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       9.000       35.000      315.00        35.000       315.00       35.000      315.00
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH       1.000       35.000       35.00        35.000        35.00       35.000       35.00
 63403  WOOD POSTS, 100 X 100 MM X 4.3 EACH      44.000       38.000     1672.00        38.000      1672.00       38.000     1672.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2        36.020      112.000     4034.24       112.000      4034.24      112.000     4034.24
 63703  SIGNS, TYPE II, NON-REFLECTIVE M2         1.000      198.000      198.00       198.000       198.00      198.000      198.00
 63822  MOVING SIGNS, TYPE II          EACH      64.000       20.000     1280.00        20.000      1280.00       20.000     1280.00
 63827  REMOVING SIGNS, TYPE II        EACH      29.000       20.000      580.00        20.000       580.00       20.000      580.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      21.000       10.000      210.00        10.000       210.00       10.000      210.00
 63840  MOVING SMALL SIGN SUPPORTS     EACH      57.000       12.000      684.00        12.000       684.00       12.000      684.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     5000.000     5000.00      2500.000      2500.00     4000.000     4000.00
 64210  FIELD LABORATORY               LS         1.000     2500.000     2500.00      1500.000      1500.00      100.000      100.00
 64301  TRAFFIC CONTROL                LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   15360.000        0.300     4608.00         0.300      4608.00        0.300     4608.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6440.000        0.500     3220.00         0.500      3220.00        0.500     3220.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    8520.000        0.120     1022.40         0.120      1022.40        0.120     1022.40
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5680.000        0.300     1704.00         0.300      1704.00        0.300     1704.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6720.000        0.550     3696.00         0.550      3696.00        0.550     3696.00
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      5360.000        1.850     9916.00         1.850      9916.00        3.000    16080.00
 64505  GEOTEXTILE FABRIC, TYPE R      M2       260.000        2.390      621.40         2.390       621.40        2.390      621.40
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       350.000        5.000     1750.00         2.750       962.50        3.500     1225.00
 64507  GEOTEXTILE FABRIC, TYPE C      M2       100.000        5.000      500.00         3.500       350.00        3.000      300.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3425.000        2.800     9590.00         2.800      9590.00        2.800     9590.00
 64618  PVMT MRKNG, CHANNELIZING, 200  M        625.000        2.950     1843.75         2.950      1843.75        2.950     1843.75
 64642  REMOVING PAVEMENT MARKINGS     M        120.000        1.650      198.00         1.650       198.00        1.650      198.00
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        200.000       15.200     3040.00        15.200      3040.00       15.200     3040.00
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M        390.000       14.850     5791.50        14.850      5791.50       14.850     5791.50
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      165.000      165.00       165.000       165.00      165.000      165.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      21.000      165.000     3465.00       165.000      3465.00      165.000     3465.00
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      185.000      555.00       185.000       555.00      185.000      555.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      19.000      165.000     3135.00       165.000      3135.00      165.000     3135.00
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M         30.000       14.850      445.50        14.850       445.50       14.850      445.50
 64778  PAVEMENT MARKING, CURB, EPOXY  M        265.000       14.850     3935.25        14.850      3935.25       14.850     3935.25
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      27.000      130.000     3510.00       130.000      3510.00      130.000     3510.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M       4600.000        0.820     3772.00         0.820      3772.00        0.820     3772.00
 64909  TEMP PVMT MRKNG, STOP LINE, 30 M        100.000        2.470      247.00         2.470       247.00        2.470      247.00
 65002  CONST STAKING, STORM SEWER, PR M        937.000        2.010     1883.37         2.010      1883.37        2.010     1883.37
        6999-03-01
 65003  CONST STAKING, STORM SEWER, PR M         17.000        2.010       34.17         2.010        34.17        2.010       34.17
        6999-01-47
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 65004  CONST STAKING, STORM SEWER, PR M        378.000        2.010      759.78         2.010       759.78        2.010      759.78
        6999-01-49
 65011  CONSTRUCTION STAKING, SUBGRADE M       2202.000        2.120     4668.24         2.120      4668.24        2.120     4668.24
        6999-03-01
 65012  CONSTRUCTION STAKING, SUBGRADE M         38.000        2.120       80.56         2.120        80.56        2.120       80.56
        6999-01-47
 65013  CONSTRUCTION STAKING, SUBGRADE M        363.000        2.120      769.56         2.120       769.56        2.900     1052.70
        6999-01-49
 65021  CONST STAKING, CABC, PROJECT   M       2286.000        2.900     6629.40         2.900      6629.40        2.900     6629.40
        6999-03-01
 65022  CONST STAKING, CABC, PROJECT   M        498.000        2.900     1444.20         2.900      1444.20        2.900     1444.20
        6999-01-47
 65023  CONST STAKING, CABC, PROJECT   M        363.000        2.900     1052.70         2.900      1052.70        2.900     1052.70
        6999-01-49
 65031  CONST STAKNG CURB GUTTER AND C M       3063.000        1.220     3736.86         1.220      3736.86        1.220     3736.86
        6999-03-01
 65032  CONST STAKNG CURB GUTTER AND C M        529.000        1.220      645.38         1.220       645.38        1.220      645.38
        6999-01-47
 65033  CONST STAKNG CURB GUTTER AND C M        718.000        1.220      875.96         1.220       875.96        1.220      875.96
        6999-01-49
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       1941.000       10.500    20380.50        10.500     20380.50       10.170    19739.97
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        410.000       14.500     5945.00        14.500      5945.00       11.480     4706.80
 65231  NONMETALLIC CONDUIT, SCHEDULE  M        329.000       18.500     6086.50        18.500      6086.50       14.760     4856.04
 65237  CONDUIT, SPECIAL, 78 MM        M         75.000       78.000     5850.00        78.000      5850.00       65.620     4921.50
 65250  LOOP DETECTOR CONDUIT          M        975.000        8.150     7946.25         8.150      7946.25        8.530     8316.75
 65255  LOOP DETECTOR SLOTS            M        112.000       31.000     3472.00        31.000      3472.00       12.140     1359.68
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      11.000      270.000     2970.00       270.000      2970.00      325.000     3575.00
 65303  PULL BOXES, STEEL, 450 X 600 M EACH      12.000      309.000     3708.00       309.000      3708.00      300.000     3600.00
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      53.000      329.000    17437.00       329.000     17437.00      325.000    17225.00
 65401  CONCRETE BASES, TYPE 1         EACH      21.000      328.000     6888.00       328.000      6888.00      360.000     7560.00
 65402  CONCRETE BASES, TYPE 2         EACH      12.000      515.000     6180.00       515.000      6180.00      400.000     4800.00
 65415  CONCRETE CONTROL CABINET BASES EACH       1.000     1200.000     1200.00      1200.000      1200.00      850.000      850.00
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000     1300.000     2600.00      1300.000      2600.00     1000.000     2000.00
 65425  PEDESTAL BASES                 EACH      21.000      111.000     2331.00       111.000      2331.00      120.000     2520.00
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH      12.000      224.000     2688.00       224.000      2688.00      240.000     2880.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        240.000        3.400      816.00         3.400       816.00        1.640      393.60
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M        210.000        4.600      966.00         4.600       966.00        1.850      388.50
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        385.000        5.600     2156.00         5.600      2156.00        4.600     1771.00
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT M        750.000        8.000     6000.00         8.000      6000.00        6.560     4920.00
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 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        730.000        1.800     1314.00         1.800      1314.00        1.310      956.30
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       1840.000        1.150     2116.00         1.150      2116.00        1.310     2410.40
 65566  ELECTRICAL WIRE, LIGHTING, NO. M        510.000        0.900      459.00         0.900       459.00        1.150      586.50
 65568  ELECTRICAL WIRE, LIGHTING, NO. M       1841.000        1.160     2135.56         1.160      2135.56        1.310     2411.71
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       3682.000        1.680     6185.76         1.680      6185.76        1.970     7253.54
 65580  LOOP DETECTOR LEAD IN CABLE    M       2970.000        2.330     6920.10         2.330      6920.10        1.380     4098.60
 65585  LOOP DETECTOR WIRE             M       2630.000        1.600     4208.00         1.600      4208.00        1.150     3024.50
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      650.000      650.00       650.000       650.00      600.000      600.00
        CAMPUS DRIVE & 14TH STREET INT
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      650.000      650.00       650.000       650.00      600.000      600.00
        CAMPUS DRIVE INTERSECTION
 65702  POLES, TYPE 2                  EACH       4.000      735.000     2940.00       735.000      2940.00      761.000     3044.00
 65703  POLES, TYPE 3                  EACH       4.000      970.000     3880.00       970.000      3880.00      991.000     3964.00
 65704  POLES, TYPE 4                  EACH       4.000      612.000     2448.00       612.000      2448.00      600.000     2400.00
 65706  POLES, TYPE 6                  EACH      30.000      629.000    18870.00       629.000     18870.00      680.000    20400.00
 65731  TRAFFIC SIGNAL STDS, ALUM, 3.4 EACH       6.000      203.000     1218.00       203.000      1218.00      175.000     1050.00
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH      14.000      207.000     2898.00       207.000      2898.00      180.000     2520.00
 65734  TRAFFIC SIGNAL STDS, ALUM, 3.0 EACH       1.000      180.000      180.00       180.000       180.00      150.000      150.00
 65801  TROMBONE ARMS, 3.7 M           EACH       1.000      490.000      490.00       490.000       490.00      472.000      472.00
 65802  TROMBONE ARMS, 4.6 M           EACH       2.000      510.000     1020.00       510.000      1020.00      472.000      944.00
 65803  TROMBONE ARMS, 6.1 M           EACH       2.000      637.000     1274.00       637.000      1274.00      600.000     1200.00
 65804  TROMBONE ARMS, 7.6 M           EACH       3.000      781.000     2343.00       781.000      2343.00      750.000     2250.00
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      23.000      207.000     4761.00       207.000      4761.00      180.000     4140.00
 65827  TRAFFIC SIGNAL FACES, 4-300 MM EACH       4.000      384.000     1536.00       384.000      1536.00      250.000     1000.00
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH      10.000      329.000     3290.00       329.000      3290.00      300.000     3000.00
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       6.000      207.000     1242.00       207.000      1242.00      180.000     1080.00
 65836  BACKPLATES, 3 SECT, 300 MM SIG EACH      25.000       37.000      925.00        37.000       925.00       35.000      875.00
 65837  BACKPLATES, 4 SECT, 300 MM SIG EACH       2.000       50.000      100.00        50.000       100.00       60.000      120.00
 65838  BACKPLATES, 5 SECT, 300 MM SIG EACH       6.000       50.000      300.00        50.000       300.00       45.000      270.00
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH      10.000      183.000     1830.00       183.000      1830.00      156.000     1560.00
 65849  PEDESTRIAN PUSH BUTTONS        EACH      14.000       66.000      924.00        66.000       924.00       60.000      840.00
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      950.000      950.00       950.000       950.00     1200.000     1200.00
        CAMPUS DRIVE & 14TH STREET INT
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      750.000      750.00       750.000       750.00     1050.000     1050.00
        CAMPUS DRIVE INTERSECTION
 65903  LUMINAIRES, UTILITY, 150 W     EACH      20.000      180.000     3600.00       180.000      3600.00      218.000     4360.00
 65905  LUMINAIRES, UTILITY, 250 W     EACH      30.000      186.000     5580.00       186.000      5580.00      225.000     6750.00
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH      20.000      122.000     2440.00       122.000      2440.00      115.000     2300.00
 65935  LUMNR ARMS TRUSS TYP, 115 MM C EACH      30.000      300.000     9000.00       300.000      9000.00      205.000     6150.00
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 66501  SAWING EXISTING PAVEMENT       M        560.000        2.890     1618.40         2.890      1618.40        5.000     2800.00
 66502  SAWING CONCRETE PAVEMENT, FULL M         88.000        7.230      636.24         7.230       636.24       15.000     1320.00
 90001  MISC                           M       3147.000        1.350     4248.45         1.350      4248.45        0.120      377.64
        90001A, CONSTRUCTION STAKING,
        PRELIMINARY
 90001  MISC                           M        620.000       15.000     9300.00        35.900     22258.00       32.000    19840.00
        90001B, REMOVING STORM SEWER P
 90001  MISC                           M          8.000       26.640      213.12        26.640       213.12       33.140      265.12
        90001C, H.E.S. CONCRETE CURB A
        750 MM, TYPE A
 90002  MISC                           M2        60.000       57.290     3437.40        57.290      3437.40       34.000     2040.00
        90002A, SHES CONCRETE PAVEMENT
 90002  MISC                           M2        13.000       27.450      356.85        27.450       356.85       32.300      419.90
        90002B, H.E.S. CONCRETE SIDEWA
 90002  MISC                           M2     24200.000        0.910    22022.00         0.400      9680.00        2.000    48400.00
        90002C, PREPARATION FOR LAWN T
 90004  MISC                           LS         1.000     2000.000     2000.00      2000.000      2000.00     1400.000     1400.00
        90004A, SALVAGING TRAFFIC SIGN
        BUS 51 INTERSECTION
 90004  MISC                           LS         1.000     5500.000     5500.00      2000.000      2000.00     2000.000     2000.00
        90004B, GRADING AND SHAPING SI
        IMPROVEMENT, MCDONALD'S EXIT
 90004  MISC                           LS         1.000     5000.000     5000.00      1000.000      1000.00     2000.000     2000.00
        90004C, GRADING AND SHAPING SI
        IMPROVEMENT, NTC WEST ENTRANCE
 90004  MISC                           LS         1.000    12000.000    12000.00     12000.000     12000.00     1200.000     1200.00
        90004D, TUBULAR RAILING, TYPE
        MODIFIED, STRUCTURE B-37-313
 90004  MISC                           LS         1.000    15000.000    15000.00     15000.000     15000.00    20000.000    20000.00
        90004E, ALUMINUM RAILING, SPEC
        STRUCTURE C-37-73
 90004  MISC                           LS         1.000    13500.000    13500.00     13500.000     13500.00    23500.000    23500.00
        90004F, TEMPORARY TRAFFIC SIGN
        BUSINESS 51 AND CAMPUS DRIVE
 90005  MISC                           EACH       8.000      123.000      984.00       123.000       984.00      123.000      984.00
        90005A, FOLDING STOP SIGN, 900
        MM, TYPE II, REFLECTIVE
 90005  MISC                           EACH      33.000      100.000     3300.00       125.000      4125.00      100.000     3300.00
        90005B, ADJUSTING VALVE BOXES
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 90005  MISC                           EACH      32.000       83.000     2656.00        50.000      1600.00       35.000     1120.00
        90005D, INLET PROTECTION, TYPE
 90005  MISC                           EACH       1.000     3000.000     3000.00      3000.000      3000.00     2800.000     2800.00
        90005E, ELECTRICAL SERVICE & C
        CABINET, LIGHTING SERVICE NO.1
 90005  MISC                           EACH      30.000      463.000    13890.00       463.000     13890.00      450.000    13500.00
        90005F, CONCRETE BASES, TYPE 2
 90365  QMP, BASE COURSES              MG     25630.000        0.150     3844.50         0.200      5126.00        0.140     3588.20
 90501  QMP READY MIXED CONC MASONRY F M3       168.000       27.000     4536.00        27.000      4536.00        1.000      168.00
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     2016.000        1.000     2016.00         1.000      2016.00        1.000     2016.00
 90590  PIPE GRATES                    EACH       5.000      600.000     3000.00       560.000      2800.00      773.000     3865.00
 90656  TURBIDITY BARRIERS             M2        20.000       31.080      621.60        31.080       621.60       32.000      640.00
 90786  CONSTRUCTION STAKING, CONCRETE M       2198.000        3.550     7802.90         3.550      7802.90        4.000     8792.00
 90859  TRAFF SGNL CNTRLLER, FULLY ACT EACH       2.000     8940.000    17880.00      8940.000     17880.00     9291.000    18582.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     100.000        4.000      400.00         4.000       400.00        4.000      400.00
        ASP-1T
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      500.000        2.000     1000.00         2.000      1000.00        2.000     1000.00
        ASP-1

                                     PROPOSAL TOTAL.......            2437318.16                 2522987.32               2575214.82
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              STATE PROJECT(S):  2230-00-72                            LOCATION  67/WAUKESHA     COUNTY
                                                                                 POPULAR CREEK BRIDGE TO JOHNSON ROAD
                                                                                 STH 59
                                                                                 WAUKESHA COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION

  BIDDER NO  1:  MANN BROS., INC.
  BIDDER NO  2:  JAMES PETERSON SONS, INC.
  BIDDER NO  3:  JAMES CAPE & SONS CO.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
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 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       1.000      200.000      200.00       400.000       400.00      400.000      400.00
 20102  CLEARING                       I.D.      60.000       10.000      600.00        12.950       777.00       12.950      777.00
 20104  GRUBBING                       STA.       1.000      200.000      200.00       400.000       400.00      400.000      400.00
 20105  GRUBBING                       I.D.      60.000       10.000      600.00        12.950       777.00       12.950      777.00
 20411  REMOVING GUARDRAIL             L.F.     392.500        1.000      392.50         1.000       392.50        1.250      490.63
 20414  REMOVING MANHOLES              EACH       4.000      500.000     2000.00       250.000      1000.00      200.000      800.00
 20416  REMOVING INLETS                EACH       3.000      400.000     1200.00       200.000       600.00      100.000      300.00
 20422  REMOVING CONCRETE BASES        EACH      17.000      144.000     2448.00       250.000      4250.00       75.000     1275.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.  189067.000        2.620   495355.54         3.400    642827.80        3.400   642827.80
 21001  STRUCTURE BACKFILL             C.Y.     132.000       50.000     6600.00        50.000      6600.00       50.000     6600.00
 21301  FINISHING ROADWAY              LS         1.000     7000.000     7000.00      5000.000      5000.00     5000.000     5000.00
 21401  OBLITERATING OLD ROAD          STA.      13.500      300.000     4050.00       300.000      4050.00      250.000     3375.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    26157.000        5.900   154326.30         7.220    188853.54        8.350   218410.95
 30420  CABC, OPEN GRADED, NUMBER 2    TON     8350.000        9.450    78907.50        10.500     87675.00       11.000    91850.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1976.000        1.100     2173.60         1.100      2173.60        1.100     2173.60
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      909.000      175.000   159075.00       175.000    159075.00      175.000   159075.00
 41101  ASPHALTIC SURFACE              TON      124.000       65.000     8060.00        65.000      8060.00       65.000     8060.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      426.000       65.000    27690.00        65.000     27690.00       65.000    27690.00
 41106  ASPHALTIC SURFACE, TEMPORARY   TON     1692.000       31.500    53298.00        31.500     53298.00       31.500    53298.00
 50405  CONCRETE MASONRY, RETAINING WA C.Y.      43.000      250.000    10750.00       250.000     10750.00      250.000    10750.00
 50503  BAR STEEL REINFORCEMENT, RETAI LB.     5820.000        0.750     4365.00         0.750      4365.00        0.750     4365.00
 50702  TREATED LUMBER AND TIMBER      MBM        3.320     2600.000     8632.00      2600.000      8632.00     2600.000     8632.00
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     6900.000     6900.00      6900.000      6900.00     6900.000     6900.00
        R-67-02
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.      70.000       18.000     1260.00        17.350      1214.50       30.000     2100.00
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.     200.000       18.000     3600.00        17.350      3470.00       30.000     6000.00
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.      15.000       30.000      450.00        20.400       306.00       40.000      600.00
 52111  CORRUGATED STEEL CULVERT PIPE, L.F.      25.000       40.000     1000.00        32.000       800.00       55.000     1375.00
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      14.000       85.000     1190.00        88.000      1232.00      150.000     2100.00
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      125.000      250.00       140.000       280.00      200.000      400.00
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 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      325.000      650.00       310.000       620.00      450.000      900.00
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       1.000      850.000      850.00       920.000       920.00     1500.000     1500.00
 52365  RCCP HORZ ELLIP, ENDWALLS, 29X EACH       1.000      875.000      875.00       940.000       940.00     1500.000     1500.00
 60136  CONCRETE CURB AND GUTTER, 30-I L.F.     702.000        9.000     6318.00        12.500      8775.00       10.500     7371.00
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.    4228.400        2.500    10571.00         2.750     11628.10        2.250     9513.90
 60601  RIPRAP                         C.Y.      90.000       75.000     6750.00        75.000      6750.00       58.000     5220.00
 60825  REINF CONC PIPE, CLASS III, SS L.F.     538.500       31.500    16962.75        37.250     20059.13       35.000    18847.50
 60827  REINF CONC PIPE, CLASS III, SS L.F.    1581.500       35.000    55352.50        28.250     44677.38       40.000    63260.00
 60829  REINF CONC PIPE, CLASS III, SS L.F.     718.000       40.000    28720.00        33.000     23694.00       55.000    39490.00
 60831  REINF CONC PIPE, CLASS III, SS L.F.     227.000       47.500    10782.50        43.500      9874.50       64.000    14528.00
 60834  REINF CONC PIPE, CLASS III, SS L.F.    1250.000       77.500    96875.00        83.250    104062.50       94.000   117500.00
 61006  REINF CONC HE, CL HE-III, SS,  L.F.     100.000       90.000     9000.00        93.000      9300.00       98.000     9800.00
 61111  MANHOLES, TYPE 2               EACH       2.000      800.000     1600.00      1500.000      3000.00     1200.000     2400.00
 61112  MANHOLES, TYPE 3               EACH      15.000     1900.000    28500.00      1800.000     27000.00     2400.000    36000.00
 61121  INLETS, TYPE 1                 EACH       6.000      500.000     3000.00       550.000      3300.00      650.000     3900.00
 61122  INLETS, TYPE 3                 EACH      21.000      650.000    13650.00       500.000     10500.00      800.000    16800.00
 61151  MANHOLE COVERS, TYPE J         EACH       3.000      250.000      750.00       200.000       600.00      260.000      780.00
 61160  INLET COVERS, TYPE HM-S        EACH      31.000      365.000    11315.00       200.000      6200.00      360.000    11160.00
 61162  INLET COVERS, TYPE B           EACH       9.000      345.000     3105.00       196.000      1764.00      335.000     3015.00
 61179  INLET COVERS, TYPE S           EACH       1.000      325.000      325.00       200.000       200.00      325.000      325.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    9323.000        3.500    32630.50         3.500     32630.50        3.500    32630.50
 61409  STEEL PLATE BEAM GUARD, CLASS  L.F.     100.000       12.000     1200.00        12.000      1200.00       12.000     1200.00
 61910  MOBILIZATION                   LS         1.000    45100.000    45100.00     56775.000     56775.00    66000.000    66000.00
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    5302.000        4.250    22533.50         4.500     23859.00        4.700    24919.40
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     708.600        6.000     4251.60         5.000      3543.00        5.500     3897.30
 62101  LANDMARK REFERENCE MONUMENTS   EACH       3.000       90.000      270.00        90.000       270.00      130.000      390.00
 62401  WATER                          MGAL    1000.000       12.000    12000.00        12.000     12000.00       15.000    15000.00
 62505  SALVAGED TOPSOIL               S.Y.   50587.000        0.600    30352.20         0.950     48057.65        0.800    40469.60
 62702  MULCHING                       S.Y.   28858.000        0.130     3751.54         0.130      3751.54        0.120     3462.96
 62811  EROSION BALES, DELIVERED       EACH      96.000        6.000      576.00         6.000       576.00        3.000      288.00
 62812  EROSION BALES, INSTALLED       EACH      96.000        6.000      576.00         6.000       576.00        3.000      288.00
 62815  SILT FENCE, DELIVERED          L.F.    3325.000        1.000     3325.00         1.000      3325.00        1.000     3325.00
 62816  SILT FENCE, INSTALLED          L.F.    3325.000        1.000     3325.00         1.000      3325.00        1.000     3325.00
 62817  SILT FENCE MAINTENANCE         L.F.    3325.000        0.050      166.25         0.050       166.25        0.090      299.25
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      225.000      900.00       225.000       900.00      250.000     1000.00
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    6375.000        0.700     4462.50         0.700      4462.50        0.650     4143.75
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    6375.000        0.700     4462.50         0.700      4462.50        0.750     4781.25
 62844  EROSION MAT, DELIV, CLASS III, S.Y.    5818.000        6.000    34908.00         6.000     34908.00        5.500    31999.00
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 62845  EROSION MAT, INSTLD, CLASS III S.Y.    5818.000        4.000    23272.00         4.000     23272.00        3.000    17454.00
 62905  FERTILIZER, TYPE B             CWT.      32.000       26.000      832.00        26.000       832.00       28.000      896.00
 63008  SEEDING, MIXTURE NO. 10        LB.       40.000       10.000      400.00        10.000       400.00        4.500      180.00
 63010  SEEDING, MIXTURE NO. 30        LB.      435.000        6.000     2610.00         6.000      2610.00        4.750     2066.25
 63101  SODDING                        S.Y.   34491.000        2.500    86227.50         2.500     86227.50        2.740    94505.34
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       4.000       50.000      200.00        50.000       200.00       45.500      182.00
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      47.000       52.000     2444.00        52.000      2444.00       48.000     2256.00
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      20.000       54.000     1080.00        54.000      1080.00       62.000     1240.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     519.190       15.000     7787.85        15.000      7787.85       12.990     6744.28
 63822  MOVING SIGNS, TYPE II          EACH       7.000       65.000      455.00        65.000       455.00       45.000      315.00
 63827  REMOVING SIGNS, TYPE II        EACH      41.000       15.000      615.00        15.000       615.00       35.000     1435.00
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       1.000      300.000      300.00       300.000       300.00      155.000      155.00
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000    10700.000    10700.00     10700.000     10700.00    15090.000    15090.00
        S-67-232
 64182  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     3000.000     3000.00      3000.000      3000.00     5204.000     5204.00
        S-67-234
 64183  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     3600.000     3600.00      3600.000      3600.00     4270.000     4270.00
        S-67-235
 64184  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     3000.000     3000.00      3000.000      3000.00     4079.000     4079.00
        S-67-236
 64220  FIELD OFFICE, TYPE C           LS         1.000    10000.000    10000.00      5000.000      5000.00     4000.000     4000.00
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS      95.000       95.000     9025.00        95.000      9025.00       95.000     9025.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    6565.000        0.900     5908.50         0.900      5908.50        0.900     5908.50
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   10168.000        0.300     3050.40         0.300      3050.40        0.300     3050.40
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   20336.000        0.100     2033.60         0.100      2033.60        0.100     2033.60
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1309.000        0.600      785.40         0.600       785.40        0.600      785.40
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2922.000        0.800     2337.60         0.800      2337.60        0.800     2337.60
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    5873.000        2.000    11746.00         2.000     11746.00        2.000    11746.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    9400.000        0.440     4136.00         0.610      5734.00        0.440     4136.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    4715.000        0.800     3772.00         1.040      4903.60        0.800     3772.00
 64635  PAVEMENT MARKING, RAISED MARKE EACH       6.000      100.000      600.00       220.000      1320.00      380.000     2280.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.     300.000        1.000      300.00         1.000       300.00        1.000      300.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     280.000        6.000     1680.00         5.700      1596.00        6.000     1680.00
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      125.000      250.00       106.000       212.00      125.000      250.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      18.000      125.000     2250.00       107.000      1926.00      125.000     2250.00
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      140.000      140.00       163.000       163.00      140.000      140.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      15.000      125.000     1875.00       111.000      1665.00      125.000     1875.00
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    1070.000        4.400     4708.00         3.800      4066.00        4.400     4708.00
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     430.000        4.000     1720.00         4.000      1720.00        4.000     1720.00
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 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      14.000      110.000     1540.00        60.000       840.00      110.000     1540.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    5490.000        0.300     1647.00         0.300      1647.00        0.300     1647.00
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    4835.000        0.900     4351.50         0.900      4351.50        0.900     4351.50
 64910  TEMP PVMT MRKG STOP LNE 12IN R L.F.     190.000        2.700      513.00         2.700       513.00        2.700      513.00
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH       2.000      125.000      250.00       125.000       250.00      125.000      250.00
 65001  CONSTRUCTION STAKING, STORM SE L.F.    4415.000        1.200     5298.00         2.400     10596.00        1.200     5298.00
 65010  CONSTRUCTION STAKING, SUBGRADE STA.      94.000       65.000     6110.00       150.000     14100.00       65.000     6110.00
 65020  CONST STAKING, CRUSHED AGGR BA STA.      94.000       65.000     6110.00       150.000     14100.00       65.000     6110.00
 65030  CONST STAKING, CURB, GUTTER, A L.F.   13599.700        1.100    14959.67         1.500     20399.55        1.100    14959.67
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1168.000        3.900     4555.20         3.820      4461.76        3.820     4461.76
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     891.000        4.200     3742.20         5.080      4526.28        5.080     4526.28
 65250  LOOP DETECTOR CONDUIT          L.F.    1500.000        3.600     5400.00         7.900     11850.00        7.900    11850.00
 65255  LOOP DETECTOR SLOTS            L.F.    1375.000       11.500    15812.50         5.240      7205.00        5.240     7205.00
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      11.000      390.000     4290.00       505.000      5555.00      505.000     5555.00
 65401  CONCRETE BASES, TYPE 1         EACH       4.000      320.000     1280.00       445.000      1780.00      445.000     1780.00
 65402  CONCRETE BASES, TYPE 2         EACH       4.000      420.000     1680.00       705.000      2820.00      705.000     2820.00
 65404  CONCRETE BASES, TYPE 7         EACH       5.000      520.000     2600.00       773.000      3865.00      773.000     3865.00
 65418  CONCRETE CONTROL CABINET BASES EACH       1.000      750.000      750.00       924.000       924.00      924.000      924.00
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     300.000        0.700      210.00        86.000     25800.00        0.860      258.00
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO L.F.     350.000        1.000      350.00         1.550       542.50        1.550      542.50
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.    2200.000        1.200     2640.00         1.920      4224.00        1.920     4224.00
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 L.F.    1800.000        0.500      900.00         0.420       756.00        0.420      756.00
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    2850.000        0.600     1710.00         0.510      1453.50        0.510     1453.50
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    7000.000        0.700     4900.00         0.750      5250.00        0.750     5250.00
 65585  LOOP DETECTOR WIRE             L.F.    5250.000        0.600     3150.00         0.560      2940.00        0.560     2940.00
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      750.000      750.00       450.000       450.00      450.000      450.00
        SPECIAL, AT STH 59 AND BARKER/
        ROAD
 66501  SAWING EXISTING PAVEMENT       L.F.     415.500        2.250      934.88         0.850       353.18        1.000      415.50
 90004  MISC                           LS         1.000    16560.000    16560.00      9982.000      9982.00     9982.000     9982.00
        90004A TRAFFIC SIGNALS & STREE
        , STH 59 & BARKER/ JOHNSON RD
 90004  MISC                           LS         1.000     7400.000     7400.00      4500.000      4500.00     4500.000     4500.00
        90004B SALVAGED TRAFFIC SIGNAL
 90005  MISC                           EACH      10.000      100.000     1000.00       100.000      1000.00       65.000      650.00
        90005A INLET PROTECTION, TYPE
 90005  MISC                           EACH       3.000       45.000      135.00        45.000       135.00       35.000      105.00
        90005B INLET PROTECTION, TYPE
 90005  MISC                           EACH      31.000       50.000     1550.00        50.000      1550.00       38.000     1178.00
        90005C INLET PROTECTION , TYPE
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 90005  MISC                           EACH      12.000       95.000     1140.00        66.000       792.00       66.000      792.00
        90005E ABANDONING PULL BOXES
 90005  MISC                           EACH      12.000      390.000     4680.00       425.000      5100.00      425.000     5100.00
        90005F PULL BOXES, 24"X36",
        SALVAGED COVERS & FRAMES
 90030  MISC                           L.F.   12897.700        7.000    90283.90         6.900     88994.13        7.900   101891.83
        90030A 36-INCH CONCRETE CURB A
        TYPE D, SPECIAL
 90030  MISC                           L.F.     113.500       16.940     1922.69        16.940      1922.69       16.940     1922.69
        90030B CHAIN LINK FENCE, 4-FOO
        COATED
 90030  MISC                           L.F.     315.000       50.000    15750.00        50.000     15750.00       50.000    15750.00
        90030C EARTH DRILLING 27" DIAM
 90030  MISC                           L.F.     487.000       20.000     9740.00        20.000      9740.00       20.000     9740.00
        90030D STEEL PILING DELIVERED,
        10-INCH 42 POUND
 90031  MISC                           S.F.     612.000        2.500     1530.00         2.500      1530.00        2.500     1530.00
        90031A ANTI-GRAFFITI SHIELD, S
        R-67-02
 90031  MISC                           S.F.     612.000        2.000     1224.00         2.000      1224.00        2.000     1224.00
        90031B GRAFFITI REMOVAL, PRE-
        PAINTING/STAINING, STRUCTURE B
 90035  MISC                           TON    15290.000       23.900   365431.00        23.900    365431.00       23.900   365431.00
        90035A ASPHALTIC CONCRETE PAVE
        SUPERPAVE
 90035  MISC                           TON    15290.000        0.700    10703.00         0.700     10703.00        0.700    10703.00
        90035B QUALITY MANAGEMENT PROG
        SUPERPAVE MIXTURE
 90037  MISC                           STA.      87.000       25.000     2175.00        15.000      1305.00       20.000     1740.00
        90037A TEST ROLLING
 90066  MISC                           DOL     7000.000        1.000     7000.00         1.000      7000.00        1.000     7000.00
        90066A TELEPHONE EXCHANGE TOLL
 90365  QMP, BASE COURSES              TON    30886.000        0.140     4324.04         0.140      4324.04        0.170     5250.62
 90545  CONCRETE COLLAR                EACH       2.000      500.000     1000.00       300.000       600.00      250.000      500.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     300.000        4.000     1200.00         4.000      1200.00        4.000     1200.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1200.000        2.000     2400.00         2.000      2400.00        2.000     2400.00

                                     PROPOSAL TOTAL.......            2409939.21                 2657453.07               2734946.61
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              STATE PROJECT(S):  5075-05-71                            LOCATION  32/LA CROSSE    COUNTY
                                                                                 CTH O, SMITH VALLEY RD
                                                                                 CTH B
                                                                                 LA CROSSE COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF
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 20401  REMOVING PAVEMENT              S.Y.     182.000        3.000      546.00         0.000         0.00        0.000        0.00
 20411  REMOVING GUARDRAIL             L.F.     531.000        1.250      663.75         0.000         0.00        0.000        0.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.    3205.000        5.000    16025.00         0.000         0.00        0.000        0.00
 20801  BORROW EXCAVATION              C.Y.    1503.000        5.500     8266.50         0.000         0.00        0.000        0.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000    25060.000    25060.00         0.000         0.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON     7286.000       14.510   105719.86         0.000         0.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     961.000        2.120     2037.32         0.000         0.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON     8698.000        0.860     7480.28         0.000         0.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      521.900      165.000    86113.50         0.000         0.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON     8698.000       26.850   233541.30         0.000         0.00        0.000        0.00
 41101  ASPHALTIC SURFACE              TON      156.000       82.000    12792.00         0.000         0.00        0.000        0.00
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      16.000       19.000      304.00         0.000         0.00        0.000        0.00
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     388.000       25.000     9700.00         0.000         0.00        0.000        0.00
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.      66.000       31.000     2046.00         0.000         0.00        0.000        0.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      110.000      220.00         0.000         0.00        0.000        0.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      14.000      140.000     1960.00         0.000         0.00        0.000        0.00
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       3.000      250.000      750.00         0.000         0.00        0.000        0.00
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      150.000      150.00         0.000         0.00        0.000        0.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    2155.000        7.250    15623.75         0.000         0.00        0.000        0.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     140.000        9.500     1330.00         0.000         0.00        0.000        0.00
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.     140.000        4.000      560.00         0.000         0.00        0.000        0.00
 60825  REINF CONC PIPE, CLASS III, SS L.F.      18.000       29.000      522.00         0.000         0.00        0.000        0.00
 61122  INLETS, TYPE 3                 EACH       1.000      500.000      500.00         0.000         0.00        0.000        0.00
 61161  INLET COVERS, TYPE A           EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00
 61167  INLET COVERS, TYPE H           EACH       1.000      250.000      250.00         0.000         0.00        0.000        0.00
 61406  ANCHORAGES FOR STEEL PLATE BEA EACH      19.000      200.000     3800.00         0.000         0.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    2210.000        9.050    20000.50         0.000         0.00        0.000        0.00
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       3.000      400.000     1200.00         0.000         0.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    26825.700    26825.70         0.000         0.00        0.000        0.00
 62203  ASPHALTIC FLUMES               S.Y.      27.000       66.000     1782.00         0.000         0.00        0.000        0.00
 62505  SALVAGED TOPSOIL               S.Y.   27466.000        1.300    35705.80         0.000         0.00        0.000        0.00
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 62702  MULCHING                       S.Y.   27466.000        0.100     2746.60         0.000         0.00        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH      80.000        5.000      400.00         0.000         0.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH      80.000        5.000      400.00         0.000         0.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.    3775.000        1.000     3775.00         0.000         0.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.    3775.000        1.000     3775.00         0.000         0.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.    7550.000        0.010       75.50         0.000         0.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00         0.000         0.00        0.000        0.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1599.000        0.500      799.50         0.000         0.00        0.000        0.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1599.000        0.500      799.50         0.000         0.00        0.000        0.00
 62905  FERTILIZER, TYPE B             CWT.      17.600       25.000      440.00         0.000         0.00        0.000        0.00
 63010  SEEDING, MIXTURE NO. 30        LB.      505.000        4.550     2297.75         0.000         0.00        0.000        0.00
 63015  SEEDING, BORROW PIT MIXTURE    LB.       14.000       10.000      140.00         0.000         0.00        0.000        0.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     4500.000     4500.00         0.000         0.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000    13000.000    13000.00         0.000         0.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    4800.000        0.220     1056.00         0.000         0.00        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    4800.000        0.100      480.00         0.000         0.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2220.000        0.300      666.00         0.000         0.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   42895.000        0.220     9436.90         0.000         0.00        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     183.000        0.600      109.80         0.000         0.00        0.000        0.00
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.      16.000       11.000      176.00         0.000         0.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       L.F.    2273.000        1.150     2613.95         0.000         0.00        0.000        0.00
 90358  MILL AND RELAY ASPHALTIC PAVEM S.Y.   27733.000        1.000    27733.00         0.000         0.00        0.000        0.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      19.000       25.000      475.00         0.000         0.00        0.000        0.00

                                     PROPOSAL TOTAL.......             699070.76                       0.00                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214029

              STATE PROJECT(S):  7722-02-75                            LOCATION  61/TREMPEALEAU  COUNTY
                                                                                 ARCADIA - BLAIR, NORTH CREEK RD
                                                                                 STH 95
                                                                                 TREMPEALEAU COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  MASHUDA CONTRACTORS,INC.
  BIDDER NO  2:  H. JAMES & SONS, INC.
  BIDDER NO  3:  MCCABE CONSTRUCTION, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.      58.000      110.000     6380.00       175.000     10150.00      275.000    15950.00
 20104  GRUBBING                       STA.      58.000      110.000     6380.00       175.000     10150.00      275.000    15950.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00       700.000       700.00     2400.000     2400.00
        176+48
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      500.000      500.00       300.000       300.00     2000.000     2000.00
        204+63
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00       500.000       500.00     2400.000     2400.00
        219+87
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00      1500.000      1500.00     3500.000     3500.00
        229+20
 20305  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00       700.000       700.00     2400.000     2400.00
        254+67
 20306  REMOVING OLD CULVERT, STATION  LS         1.000     1500.000     1500.00      1500.000      1500.00     3500.000     3500.00
        277+85
 20411  REMOVING GUARDRAIL             L.F.     740.000        1.000      740.00         1.250       925.00        1.250      925.00
 20483  ABANDONING WELLS               EACH       1.000     1250.000     1250.00       750.000       750.00      500.000      500.00
 20501  COMMON EXCAVATION              C.Y.  194325.000        1.530   297317.25         2.420    470266.50        2.400   466380.00
 20505  MARSH EXCAVATION               C.Y.   21365.000        1.900    40593.50         2.820     60249.30        1.610    34397.65
 20801  BORROW EXCAVATION              C.Y.   12413.000        2.000    24826.00         2.680     33266.84        3.060    37983.78
 20811  SELECTED BORROW EXCAVATION     C.Y.    2940.000        1.530     4498.20         3.000      8820.00        6.250    18375.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00     19800.000     19800.00    11000.000    11000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    43334.000        6.370   276037.58         5.880    254803.92        5.880   254803.92
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON    10500.000        2.450    25725.00         2.630     27615.00        2.630    27615.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    3600.000        2.000     7200.00         2.000      7200.00        2.000     7200.00
 40301  QMP, ASPHALTIC MIXTURE         TON    22730.000        0.950    21593.50         0.950     21593.50        0.950    21593.50
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1364.000      160.000   218240.00       160.000    218240.00      160.000   218240.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    22730.000       21.520   489149.60        21.520    489149.60       21.520   489149.60
 41010  SALVAGED ASPHALTIC PAVEMENT    TON    11067.000        4.850    53674.95         4.610     51018.87        4.610    51018.87
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      24.900      425.000    10582.50       400.000      9960.00      400.000     9960.00
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     822.000       16.810    13817.82        19.000     15618.00       16.350    13439.70
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214029

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     953.000       19.820    18888.46        23.000     21919.00       17.150    16343.95
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     548.000       25.900    14193.20        29.000     15892.00       21.200    11617.60
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.      64.000       29.380     1880.32        35.000      2240.00       24.800     1587.20
 52010  CULVERT PIPE, CLASS III, 42-IN L.F.     312.000       40.150    12526.80        46.500     14508.00       33.500    10452.00
 52011  CULVERT PIPE, CLASS III, 48-IN L.F.     338.000       44.580    15068.04        54.500     18421.00       42.150    14246.70
 52012  CULVERT PIPE, CLASS III, 54-IN L.F.     206.000       51.970    10705.82        61.500     12669.00       45.000     9270.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      48.000       79.310     3806.88        89.500      4296.00      100.000     4800.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      30.000      116.150     3484.50       116.500      3495.00      120.000     3600.00
 52065  APRON ENDWALLS FOR CULVERT PIP EACH      15.000      185.740     2786.10       181.000      2715.00      175.000     2625.00
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      274.650      549.30       270.000       540.00      265.000      530.00
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      467.140     2802.84       452.000      2712.00      470.000     2820.00
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      557.280     2229.12       542.500      2170.00      600.000     2400.00
 52070  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      666.400     2665.60       646.500      2586.00      710.000     2840.00
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.      74.000       25.900     1916.60        29.000      2146.00       44.000     3256.00
 52139  CORRUGATED STEEL PIPE ARCH, 35 L.F.     222.000       27.480     6100.56        30.000      6660.00       25.000     5550.00
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      185.740      371.48       181.000       362.00      250.000      500.00
 52165  STL APRON ENDWL FOR PIPE ARCH, EACH       1.000      176.850      176.85       221.500       221.50      200.000      200.00
 52184  STL APRN ENDWL FR CLVT PIPE, S EACH       4.000     2240.000     8960.00      1902.500      7610.00     2195.000     8780.00
 52194  STL APRN ENDWL PIPE ARCH, SLOP EACH       1.000      645.000      645.00       555.000       555.00      690.000      690.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    1833.000       10.060    18439.98        10.060     18439.98       11.500    21079.50
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.     888.000        2.840     2521.92         2.840      2521.92        2.750     2442.00
 60601  RIPRAP                         C.Y.     677.000       22.000    14894.00        24.500     16586.50       32.500    22002.50
 61122  INLETS, TYPE 3                 EACH       2.000      700.000     1400.00       503.000      1006.00      660.000     1320.00
 61167  INLET COVERS, TYPE H           EACH       2.000      360.000      720.00       306.000       612.00      300.000      600.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1100.000        9.200    10120.00         9.050      9955.00        9.050     9955.00
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH     135.000       35.000     4725.00        40.000      5400.00       40.000     5400.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1600.000     9600.00      1685.000     10110.00     1685.000    10110.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       500.000       500.00      500.000      500.00
 61910  MOBILIZATION                   LS         1.000    18750.000    18750.00     39060.000     39060.00    36510.000    36510.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH      12.000       75.000      900.00        75.000       900.00       75.000      900.00
 62111  LANDMARK REF MONUMENTS & CAST  EACH       3.000      225.000      675.00       350.000      1050.00      350.000     1050.00
 62201  ASPHALTIC CONCRETE CURB        L.F.     526.000        5.500     2893.00         5.500      2893.00        5.500     2893.00
 62203  ASPHALTIC FLUMES               S.Y.      78.000       65.000     5070.00        65.000      5070.00       65.000     5070.00
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       90.000      100.000     9000.00        50.000      4500.00       50.000     4500.00
 62401  WATER                          MGAL     682.000       12.000     8184.00        12.000      8184.00       12.000     8184.00
 62505  SALVAGED TOPSOIL               S.Y.  183800.000        0.350    64330.00         0.380     69844.00        0.510    93738.00
 62702  MULCHING                       S.Y.  217600.000        0.080    17408.00         0.085     18496.00        0.090    19584.00
 62811  EROSION BALES, DELIVERED       EACH     220.000        3.000      660.00         5.000      1100.00        5.000     1100.00
 62812  EROSION BALES, INSTALLED       EACH     220.000        3.000      660.00         5.000      1100.00        5.000     1100.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214029

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 62815  SILT FENCE, DELIVERED          L.F.    5750.000        1.000     5750.00         0.800      4600.00        0.800     4600.00
 62816  SILT FENCE, INSTALLED          L.F.    5750.000        0.600     3450.00         0.800      4600.00        0.800     4600.00
 62817  SILT FENCE MAINTENANCE         L.F.   11500.000        0.010      115.00         0.010       115.00        0.010      115.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      100.000      600.00       200.000      1200.00      200.000     1200.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      12.000      200.000     2400.00        50.000       600.00       50.000      600.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    7015.000        0.500     3507.50         0.450      3156.75        0.450     3156.75
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    7015.000        0.500     3507.50         0.500      3507.50        0.500     3507.50
 62830  EROSION MAT, DELIVERED, CLASS  S.Y.     122.000        0.600       73.20         3.000       366.00        3.000      366.00
 62831  EROSION MAT, INSTALLED, CLASS  S.Y.     122.000        0.500       61.00         3.000       366.00        3.000      366.00
 62905  FERTILIZER, TYPE B             CWT.     208.000       23.000     4784.00        24.000      4992.00       24.000     4992.00
 63003  SEEDING, TEMPORARY             LB.      377.000        1.700      640.90         1.750       659.75        1.750      659.75
 63008  SEEDING, MIXTURE NO. 10        LB.      863.000        3.800     3279.40         4.400      3797.20        4.400     3797.20
 63009  SEEDING, MIXTURE NO. 20        LB.     2620.000        3.500     9170.00         3.690      9667.80        3.690     9667.80
 63011  SEEDING, MIXTURE NO. 40        LB.       41.000        4.750      194.75         5.000       205.00        5.000      205.00
 63012  SEEDING, MIXTURE NO. 50        LB.       82.000        5.000      410.00         8.000       656.00        8.000      656.00
 63013  SEEDING, MIXTURE NO. 60        LB.      122.000        6.300      768.60         5.000       610.00        5.000      610.00
 63101  SODDING                        S.Y.     122.000        4.000      488.00         4.000       488.00        4.000      488.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00      6000.000      6000.00     6000.000     6000.00
 64301  TRAFFIC CONTROL                LS         1.000     2635.000     2635.00      2635.000      2635.00     2635.000     2635.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    8500.000        0.300     2550.00         0.300      2550.00        0.300     2550.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4420.000        0.650     2873.00         0.650      2873.00        0.650     2873.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1020.000        0.200      204.00         0.200       204.00        0.200      204.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1020.000        0.500      510.00         0.500       510.00        0.500      510.00
 64502  GEOTEXTILE FABRIC, TYPE MS     S.Y.    5100.000        0.750     3825.00         1.290      6579.00        1.800     9180.00
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    1106.000        2.000     2212.00         1.250      1382.50        1.600     1769.60
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   75338.000        0.200    15067.60         0.200     15067.60        0.240    18081.12
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     400.000        0.840      336.00         0.840       336.00        0.600      240.00
 66501  SAWING EXISTING PAVEMENT       L.F.     276.000        3.000      828.00         1.650       455.40        3.250      897.00
 90030  MISC                           L.F.      58.000      265.000    15370.00       279.000     16182.00      268.000    15544.00
        90030A REINFORCED CONCRETE CAT
        84-INCH
 90035  MISC                           TON    39467.000        5.610   221409.87         5.880    232065.96        5.880   232065.96
        MISC 90035A BREAKER RUN STONE
 90365  QMP, BASE COURSES              TON    43334.000        0.150     6500.10         0.200      8666.80        0.200     8666.80
 90394  PROFILOGRAPH                   LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      58.000       22.000     1276.00        22.000      1276.00       22.000     1276.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     150.000        2.000      300.00         2.000       300.00        2.000      300.00

                                     PROPOSAL TOTAL.......            2129311.69                 2393492.69               2406207.95
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214030

              STATE PROJECT(S):  8120-09-71                            LOCATION  03/BARRON       COUNTY
                                                                                 STH 25 - CUMBERLAND
                                                                                 STH 48
                                                                                 BARRON COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  MONARCH PAVING, DIV. OF MATHY
  BIDDER NO  2:  B. R. AMON & SONS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     116.000       22.850     2650.60        18.000      2088.00        0.000        0.00
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    1330.000        6.380     8485.40         8.000     10640.00        0.000        0.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00      3000.000      3000.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    12280.000        7.300    89644.00         7.800     95784.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    8200.000        1.000     8200.00         1.100      9020.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON    25200.000        0.400    10080.00         0.600     15120.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1512.000      160.000   241920.00       160.000    241920.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    25200.000       12.380   311976.00        14.400    362880.00        0.000        0.00
 61416  SALVAGED GUARD FENCE, STEEL BE L.F.     254.400        6.500     1653.60         6.500      1653.60        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      32.000     1600.000    51200.00      1600.000     51200.00        0.000        0.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00        50.000        50.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000     7000.000     7000.00     12000.000     12000.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      3000.000      3000.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     3500.000     3500.00      3500.000      3500.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   90908.000        0.260    23636.08         0.260     23636.08        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     200.000        0.600      120.00         0.600       120.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   56642.000        0.430    24356.06         0.430     24356.06        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   50529.000        0.120     6063.48         0.120      6063.48        0.000        0.00
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      32.000      375.000    12000.00       375.000     12000.00        0.000        0.00
 90338  GRADING, SHAPING & FINISHING   LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00
        STATION 183+22
 90339  GRADING, SHAPING & FINISHING   LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00
        STATION 186+08

                                     PROPOSAL TOTAL.......             810586.22                  883531.22                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214031

              STATE PROJECT(S):  8320-01-71                            LOCATION  03/BARRON       COUNTY
                                 8828-01-71                                      BRIDGE REPLACEMENT
                                                                                 CTH D, LOCAL RD
                                                                                 BARRON COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  HOEPPNER BUILDING CORPORATION
  BIDDER NO  2:  LARSON CONSTRUCTION CO., INC.
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20100  CLEARING                       S.Y.      35.000       10.000      350.00         5.000       175.00       10.000      350.00
 20101  CLEARING                       STA.       1.000      300.000      300.00       250.000       250.00      350.000      350.00
 20104  GRUBBING                       STA.       1.000      300.000      300.00       250.000       250.00      350.000      350.00
 20107  GRUBBING                       S.Y.      35.000       10.000      350.00         5.000       175.00       10.000      350.00
 20330  REMOVING OLD CULVERTS          EACH       1.000      100.000      100.00       250.000       250.00      250.000      250.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5807.000     5807.00      3000.000      3000.00     7000.000     7000.00
        10+00
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     4587.000     4587.00      7000.000      7000.00     5000.000     5000.00
        10+00
 20503  UNCLASSIFIED EXCAVATION        C.Y.     231.000       10.000     2310.00        10.000      2310.00        4.000      924.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2525.000     2525.00      3000.000      3000.00     4500.000     4500.00
        B-3-150
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2115.000     2115.00      4000.000      4000.00     7000.000     7000.00
        B-3-146
 20811  SELECTED BORROW EXCAVATION     C.Y.      96.000       12.000     1152.00        12.000      1152.00       10.000      960.00
 20901  GRANULAR BACKFILL              C.Y.     448.000       12.000     5376.00        13.000      5824.00        8.000     3584.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       500.000       500.00      500.000      500.00
        8320-01-71
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       500.000       500.00      500.000      500.00
        8828-01-71
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     360.000       12.800     4608.00        15.000      5400.00       14.250     5130.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     347.500      270.000    93825.00       275.000     95562.50      250.000    86875.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     400.000        4.000     1600.00         3.000      1200.00        3.000     1200.00
 50501  BAR STEEL REINFORCEMENT, BRIDG LB.    23680.000        0.520    12313.60         0.550     13024.00        0.600    14208.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    10210.000        0.530     5411.30         0.550      5615.50        0.650     6636.50
 50511  COATED HIGH STR BAR STL REINF, LB.    12050.000        0.640     7712.00         0.600      7230.00        0.800     9640.00
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     320.000       20.500     6560.00        20.000      6400.00       17.000     5440.00
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     325.000       19.000     6175.00        20.000      6500.00       19.000     6175.00
        10X42
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5149.000     5149.00      4000.000      4000.00     4000.000     4000.00
        B-3-150
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214031

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000    10425.000    10425.00     12000.000     12000.00     6500.000     6500.00
        B-3-146
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      30.000       16.000      480.00        35.000      1050.00       30.000      900.00
 60602  HEAVY RIPRAP                   C.Y.     330.000       31.000    10230.00        40.000     13200.00       30.000     9900.00
 61910  MOBILIZATION                   LS         1.000    13050.000    13050.00      9000.000      9000.00    18000.000    18000.00
 62501  TOPSOIL                        S.Y.     392.000        2.500      980.00         2.500       980.00        1.250      490.00
 62702  MULCHING                       S.Y.     169.000        0.500       84.50         0.300        50.70        0.200       33.80
 62811  EROSION BALES, DELIVERED       EACH      20.000        5.000      100.00         3.000        60.00        5.000      100.00
 62812  EROSION BALES, INSTALLED       EACH      20.000        5.000      100.00         3.000        60.00        5.000      100.00
 62815  SILT FENCE, DELIVERED          L.F.     826.000        1.000      826.00         1.000       826.00        1.000      826.00
 62816  SILT FENCE, INSTALLED          L.F.     826.000        1.000      826.00         1.000       826.00        1.000      826.00
 62817  SILT FENCE MAINTENANCE         L.F.     826.000        0.010        8.26         0.010         8.26        0.200      165.20
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00      250.000      500.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000       50.000      100.00        25.000        50.00      250.000      500.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.      93.000        1.000       93.00         1.000        93.00        1.500      139.50
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.      93.000        0.600       55.80         2.500       232.50        1.500      139.50
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     262.000        1.200      314.40         2.500       655.00        1.750      458.50
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     262.000        0.600      157.20         2.500       655.00        1.750      458.50
 62902  FERTILIZER, TYPE A             CWT.       0.110      100.000       11.00        50.000         5.50      100.000       11.00
 62905  FERTILIZER, TYPE B             CWT.       2.000       50.000      100.00        50.000       100.00       50.000      100.00
 63009  SEEDING, MIXTURE NO. 20        LB.       14.600        6.500       94.90        12.000       175.20       18.000      262.80
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      10.000       35.000      350.00        45.000       450.00       35.000      350.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      42.000       15.000      630.00        20.000       840.00       18.000      756.00
 64207  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      500.000      500.00       500.000       500.00      750.000      750.00
        8320-01-71
 64208  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      500.000      500.00       500.000       500.00     1000.000     1000.00
        8828-01-71
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     4000.000     4000.00      2500.000      2500.00     2999.000     2999.00
        8320-01-71
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     3500.000     3500.00      2500.000      2500.00     2750.000     2750.00
        8828-01-71
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     570.000        2.350     1339.50         3.000      1710.00        3.000     1710.00
 66501  SAWING EXISTING PAVEMENT       L.F.      98.000        3.500      343.00         6.000       588.00        3.000      294.00
 90030  MISC                           L.F.     115.000       25.000     2875.00         8.000       920.00        4.000      460.00
        90030A HEAVY DUTY SILT FENCE
 90474  PREBORING STEEL PILING         L.F.     105.000       16.000     1680.00        50.000      5250.00       85.050     8930.25

                                     PROPOSAL TOTAL.......             223579.46                  229703.16                231332.55
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214032

              STATE PROJECT(S):  8352-02-71                            LOCATION  04/BAYFIELD     COUNTY
                                                                                 BRIDGE REPLACEMENT
                                                                                 TOWN RD
                                                                                 BAYFIELD COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC.
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC.
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       7.000      300.000     2100.00       200.000      1400.00      300.000     2100.00
 20104  GRUBBING                       STA.       7.000      300.000     2100.00       200.000      1400.00      300.000     2100.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00      6500.000      6500.00     8000.000     8000.00
        14+35
 20501  COMMON EXCAVATION              C.Y.    2824.000        4.000    11296.00         5.500     15532.00        4.000    11296.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6687.000     6687.00      4825.000      4825.00     6000.000     6000.00
        B-4-82
 20650  COFFERDAMS                     LS         1.000    12216.000    12216.00     16500.000     16500.00    15000.000    15000.00
 21001  STRUCTURE BACKFILL             C.Y.     140.000       18.000     2520.00         7.500      1050.00       12.000     1680.00
 21201  GRANULAR SUBBASE COURSE        C.Y.     977.000        8.000     7816.00         7.500      7327.50        8.000     7816.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     546.000       12.000     6552.00        12.500      6825.00       12.000     6552.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     256.000      244.420    62571.52       277.000     70912.00      350.000    89600.00
 50211  CONCRETE MASONRY, SEAL         C.Y.      34.000      199.170     6771.78       210.000      7140.00      200.000     6800.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     304.000        4.000     1216.00         2.500       760.00        2.000      608.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    32560.000        0.550    17908.00         0.450     14652.00        0.450    14652.00
 50511  COATED HIGH STR BAR STL REINF, LB.    14620.000        0.700    10234.00         0.550      8041.00        0.550     8041.00
 50601  STRUCTURAL CARBON STEEL        LB.      300.000        5.000     1500.00         4.000      1200.00        8.000     2400.00
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     165.000       19.000     3135.00        21.700      3580.50       17.000     2805.00
 51130  PILE POINTS                    EACH       5.000       55.270      276.35       115.000       575.00       55.000      275.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    11000.000    11000.00     10350.000     10350.00    11000.000    11000.00
        B-4-82
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       28.000      336.00        34.500       414.00       15.000      180.00
 60602  HEAVY RIPRAP                   C.Y.     440.000       38.000    16720.00        32.000     14080.00       45.000    19800.00
 61910  MOBILIZATION                   LS         1.000    20000.000    20000.00     27400.000     27400.00    19500.000    19500.00
 62501  TOPSOIL                        S.Y.    2840.000        1.500     4260.00         2.100      5964.00        1.500     4260.00
 62702  MULCHING                       S.Y.    3810.000        0.140      533.40         0.210       800.10        0.140      533.40
 62811  EROSION BALES, DELIVERED       EACH      35.000        5.000      175.00         6.000       210.00        5.000      175.00
 62812  EROSION BALES, INSTALLED       EACH      35.000        5.000      175.00         5.000       175.00        5.000      175.00
 62815  SILT FENCE, DELIVERED          L.F.     900.000        1.000      900.00         1.000       900.00        1.000      900.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214032

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 62816  SILT FENCE, INSTALLED          L.F.     900.000        1.000      900.00         1.050       945.00        1.000      900.00
 62817  SILT FENCE MAINTENANCE         L.F.    1800.000        0.200      360.00         0.020        36.00        0.200      360.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       275.000       275.00      300.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      350.000      350.00       275.000       275.00      350.000      350.00
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     865.000        1.250     1081.25         1.500      1297.50        1.250     1081.25
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     865.000        1.250     1081.25         0.680       588.20        1.250     1081.25
 62902  FERTILIZER, TYPE A             CWT.       3.000       26.000       78.00        65.000       195.00       26.000       78.00
 63009  SEEDING, MIXTURE NO. 20        LB.       80.000        9.000      720.00         5.000       400.00        9.000      720.00
 63013  SEEDING, MIXTURE NO. 60        LB.       20.000       12.000      240.00        14.000       280.00       12.000      240.00
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       35.000      140.00        42.000       168.00       35.000      140.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        15.000       180.00       18.000      216.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     1800.000     1800.00       250.000       250.00     1000.000     1000.00
 64301  TRAFFIC CONTROL                LS         1.000     2925.000     2925.00      2935.000      2935.00     2925.000     2925.00
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     795.000        3.000     2385.00         4.650      3696.75        2.000     1590.00
 90004  MISC                           LS         1.000     1890.000     1890.00      2500.000      2500.00     3000.000     3000.00
        PIER EXCAVATION INSPECTION, 90
 90474  PREBORING STEEL PILING         L.F.      60.000      164.480     9868.80       196.000     11760.00      125.000     7500.00
 90656  TURBIDITY BARRIERS             S.Y.     220.000       20.000     4400.00        24.500      5390.00       20.000     4400.00

                                     PROPOSAL TOTAL.......             247734.35                  260684.55                269129.90
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214033

              STATE PROJECT(S):  8520-10-71                            LOCATION  02/ASHLAND      COUNTY
                                                                                 SPIDER LAKE RD - MINERAL LAKE RD
                                                                                 CTH GG
                                                                                 ASHLAND COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  MONARCH PAVING, DIV. OF MATHY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.      80.000       28.000     2240.00         0.000         0.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    2020.000        1.500     3030.00         0.000         0.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON    15740.000        0.600     9444.00         0.000         0.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      898.000      165.000   148170.00         0.000         0.00        0.000        0.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T TON    15740.000       16.170   254515.80         0.000         0.00        0.000        0.00
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      16.000       30.000      480.00         0.000         0.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     154.000       28.000     4312.00         0.000         0.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     620.000        9.150     5673.00         0.000         0.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1800.000    14400.00         0.000         0.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    12734.000    12734.00         0.000         0.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     1765.000     1765.00         0.000         0.00        0.000        0.00
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.   59800.000        0.080     4784.00         0.000         0.00        0.000        0.00
 64625  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   50700.000        0.120     6084.00         0.000         0.00        0.000        0.00
 64636  LOCATING NO-PASSING ZONES      MI.        5.700      150.000      855.00         0.000         0.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   48570.000        0.148     7188.36         0.000         0.00        0.000        0.00
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   72720.000        0.840    61084.80         0.000         0.00        0.000        0.00

                                     PROPOSAL TOTAL.......             536759.96                       0.00                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214034

              STATE PROJECT(S):  8794-05-71                            LOCATION  54/RUSK         COUNTY
                                 8795-06-71                                      BRIDGE REPLACEMENT
                                                                                 CTH G, CTH I
                                                                                 RUSK COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC.
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  3:  HOEPPNER BUILDING CORPORATION
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        4.000      100.000      400.00       100.000       400.00      100.000      400.00
 20104  GRUBBING                       40M        4.000      100.000      400.00       100.000       400.00      100.000      400.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    18000.000    18000.00      7500.000      7500.00    23500.000    23500.00
        10+00
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    13000.000    13000.00      7500.000      7500.00    25500.000    25500.00
        10+00
 20411  REMOVING GUARDRAIL             M        255.000        4.000     1020.00         4.000      1020.00        4.000     1020.00
 20501  COMMON EXCAVATION              M3       990.000        6.500     6435.00         6.500      6435.00        6.500     6435.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      3500.000      3500.00     4500.000     4500.00
        B-54-86
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3000.000     3000.00      3500.000      3500.00     4800.000     4800.00
        B-54-87
 20801  BORROW EXCAVATION              M3       590.000        7.800     4602.00         7.800      4602.00        7.800     4602.00
 21001  STRUCTURE BACKFILL             M3       928.000       10.000     9280.00        10.000      9280.00       10.000     9280.00
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00       300.000       300.00      300.000      300.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      1880.000       11.100    20868.00        11.100     20868.00       11.100    20868.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L        240.000        2.640      633.60         2.640       633.60        2.640      633.60
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        27.900      180.000     5022.00       180.000      5022.00      180.000     5022.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T MG       463.000       44.000    20372.00        44.000     20372.00       44.000    20372.00
 50201  CONCRETE MASONRY, BRIDGES      M3       663.000      300.000   198900.00       395.000    261885.00      364.000   241332.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       660.000        1.500      990.00         3.000      1980.00        4.750     3135.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      8490.000        1.050     8914.50         0.750      6367.50        0.910     7725.90
 50511  COATED HIGH STR BAR STL REINF, KG     47095.000        1.050    49449.75         0.850     40030.75        1.120    52746.40
 51121  STL PILE DEL & DRIVEN, HP 250M M        318.000       48.000    15264.00        40.000     12720.00       64.750    20590.50
 51122  STL PILE DEL & DRIVEN, HP 310M M        660.000       65.000    42900.00        52.000     34320.00       69.500    45870.00
 51130  PILE POINTS                    EACH      23.000      100.000     2300.00       125.000      2875.00       98.000     2254.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     7300.000     7300.00      6500.000      6500.00    11000.000    11000.00
        B-54-86
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     9600.000     9600.00      8300.000      8300.00    14000.000    14000.00
        B-54-87
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991214034

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        28.000       30.000      840.00        30.000       840.00       17.250      483.00
 60602  HEAVY RIPRAP                   M3       432.000       36.000    15552.00        40.000     17280.00       32.000    13824.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         64.000       93.480     5982.72        93.480      5982.72       93.480     5982.72
 61408  STEEL PLATE BEAM GUARD, CLASS  M        109.000       32.800     3575.20        32.800      3575.20       32.800     3575.20
 61434  STL PLT BM GRD, SLOT RAIL TERM EACH       8.000     1500.000    12000.00      1500.000     12000.00     1500.000    12000.00
 61910  MOBILIZATION                   LS         1.000    51500.000    51500.00     33300.000     33300.00    22300.000    22300.00
 62505  SALVAGED TOPSOIL               M2      2920.000        1.500     4380.00         1.500      4380.00        1.500     4380.00
 62702  MULCHING                       M2      3430.000        0.130      445.90         0.130       445.90        0.130      445.90
 62811  EROSION BALES, DELIVERED       EACH      34.000        5.000      170.00         5.000       170.00        5.000      170.00
 62812  EROSION BALES, INSTALLED       EACH      34.000        5.000      170.00         5.000       170.00        5.000      170.00
 62815  SILT FENCE, DELIVERED          M        537.000        4.000     2148.00         4.000      2148.00        4.000     2148.00
 62816  SILT FENCE, INSTALLED          M        537.000        4.000     2148.00         4.000      2148.00        4.000     2148.00
 62817  SILT FENCE MAINTENANCE         M        537.000        0.010        5.37         0.010         5.37        0.010        5.37
 62818  SILT SCREEN                    M        166.000       52.140     8655.24        52.140      8655.24       52.140     8655.24
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      200.000      800.00       200.000       800.00      200.000      800.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00
 62822  EROSION MAT, DELIVERED, CLASS  M2       140.000        0.600       84.00         0.600        84.00        0.600       84.00
 62823  EROSION MAT, INSTALLED, CLASS  M2       140.000        0.600       84.00         0.600        84.00        0.600       84.00
 62832  EROSION MAT, DELIVERED, CLASS  M2       200.000        1.000      200.00         1.000       200.00        1.000      200.00
 62833  EROSION MAT, INSTALLED, CLASS  M2       200.000        0.600      120.00         0.600       120.00        0.600      120.00
 62905  FERTILIZER, TYPE B             KG       160.000        0.750      120.00         0.750       120.00        0.750      120.00
 63003  SEEDING, TEMPORARY             KG        70.000        5.000      350.00         5.000       350.00        5.000      350.00
 63009  SEEDING, MIXTURE NO. 20        KG        70.000       15.000     1050.00        15.000      1050.00       15.000     1050.00
 64202  FIELD OFFICE, TYPE B           LS         1.000      250.000      250.00      1000.000      1000.00      500.000      500.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2275.000     2275.00      2275.000      2275.00     2100.000     2100.00
        8794-05-71
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2275.000     2275.00      2275.000      2275.00     2600.000     2600.00
        8795-06-71
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       839.000        2.250     1887.75         3.000      2517.00        4.000     3356.00
 64601  PAVEMENT MARKING, 100 MM, PAIN M        930.000        1.050      976.50         1.050       976.50        1.500     1395.00
 66501  SAWING EXISTING PAVEMENT       M         28.000       12.500      350.00        12.500       350.00       12.500      350.00

                                     PROPOSAL TOTAL.......             559545.53                  569812.78                615882.83
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214035

              STATE PROJECT(S):  8484-01-71                            LOCATION  04/BAYFIELD     COUNTY
                                 8484-01-72                                      NAMEKAGON RIVER BRIDGE AND DAM
                                                                                 TOWN RD
                                                                                 BAYFIELD COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC.
  BIDDER NO  3:  ZENITH TECH., INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.      21.000      200.000     4200.00       200.000      4200.00      120.000     2520.00
 20104  GRUBBING                       STA.      21.000      200.000     4200.00       200.000      4200.00      460.000     9660.00
 20330  REMOVING OLD CULVERTS          EACH       1.000      350.000      350.00       350.000       350.00      130.000      130.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4800.000     4800.00      4800.000      4800.00    15000.000    15000.00
        18+49
 20503  UNCLASSIFIED EXCAVATION        C.Y.   16669.000        2.600    43339.40         3.600     60008.40        3.440    57341.36
 20505  MARSH EXCAVATION               C.Y.    1965.000        4.600     9039.00         4.600      9039.00        3.440     6759.60
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      2500.000      2500.00     2500.000     2500.00
        B-4-47
 20811  SELECTED BORROW EXCAVATION     C.Y.    2947.000        7.750    22839.25         7.750     22839.25        3.440    10137.68
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1500.000      1500.00     1650.000     1650.00
 21401  OBLITERATING OLD ROAD          STA.       6.700      150.000     1005.00       150.000      1005.00      116.000      777.20
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4040.000        7.800    31512.00         7.800     31512.00        6.620    26744.80
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     103.000        2.750      283.25         2.750       283.25        2.750      283.25
 40301  QMP, ASPHALTIC MIXTURE         TON      782.000        0.900      703.80         0.900       703.80        0.900      703.80
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       51.000      165.000     8415.00       165.000      8415.00      165.000     8415.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T TON      782.000       26.230    20511.86        26.310     20574.42       26.230    20511.86
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     167.000      375.000    62625.00       433.000     72311.00      425.000    70975.00
        B-4-47
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     294.000        2.500      735.00         2.500       735.00        2.000      588.00
 50307  PRESTRESSED GIRDER, I TYPE, 54 L.F.     400.000      155.000    62000.00        85.000     34000.00      100.000    40000.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     5110.000        0.550     2810.50         0.720      3679.20        0.800     4088.00
 50511  COATED HIGH STR BAR STL REINF, LB.    16590.000        0.750    12442.50         1.120     18580.80        0.900    14931.00
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       50.000      400.00        85.000       680.00       60.000      480.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       6.000      300.000     1800.00       425.000      2550.00      500.000     3000.00
        B-4-47
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     440.000       15.000     6600.00        17.200      7568.00       28.000    12320.00
 51210  TEMPORARY STEEL SHEET PILING   S.F.    2880.000       12.000    34560.00         9.250     26640.00        6.000    17280.00
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     9000.000     9000.00     11500.000     11500.00    15000.000    15000.00
        B-4-47
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      13.000       25.000      325.00        35.000       455.00       25.000      325.00
 52088  TEMPORARY CULVERT PIPE, 48-INC L.F.     180.000       53.000     9540.00        53.000      9540.00       75.000    13500.00
 60602  HEAVY RIPRAP                   C.Y.     270.000       33.000     8910.00        34.000      9180.00       43.000    11610.00
 61910  MOBILIZATION                   LS         1.000    58000.000    58000.00     55300.000     55300.00    89000.000    89000.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00
 62505  SALVAGED TOPSOIL               S.Y.   13399.000        1.100    14738.90         1.100     14738.90        0.750    10049.25
 62702  MULCHING                       S.Y.   13399.000        0.120     1607.88         0.120      1607.88        0.120     1607.88
 62811  EROSION BALES, DELIVERED       EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00
 62812  EROSION BALES, INSTALLED       EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00
 62815  SILT FENCE, DELIVERED          L.F.    1551.000        1.100     1706.10         1.100      1706.10        1.100     1706.10
 62816  SILT FENCE, INSTALLED          L.F.    1551.000        1.100     1706.10         1.100      1706.10        1.100     1706.10
 62817  SILT FENCE MAINTENANCE         L.F.    1551.000        0.010       15.51         0.010        15.51        0.010       15.51
 62818  SILT SCREEN                    L.F.     232.000       17.000     3944.00        17.000      3944.00       17.000     3944.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      300.000      900.00       300.000       900.00      300.000      900.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    4444.000        0.500     2222.00         0.500      2222.00        0.500     2222.00
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    4444.000        0.500     2222.00         0.500      2222.00        0.500     2222.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    2533.000        0.500     1266.50         0.500      1266.50        0.500     1266.50
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    2533.000        0.500     1266.50         0.500      1266.50        0.500     1266.50
 62902  FERTILIZER, TYPE A             CWT.       8.440       28.000      236.32        28.000       236.32       28.000      236.32
 63014  SEEDING, MIXTURE NO. 70        LB.      362.000        4.800     1737.60         4.800      1737.60        4.800     1737.60
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        42.000       168.00       42.000      168.00
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.       40.000       10.000      400.00        10.000       400.00       10.000      400.00
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.       0.300     1000.000      300.00      1000.000       300.00     1000.000      300.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      16.000       25.000      400.00        15.000       240.00       25.000      400.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     1000.000     1000.00       350.000       350.00     3000.000     3000.00
 64301  TRAFFIC CONTROL                LS         1.000     2400.000     2400.00      2400.000      2400.00     2400.000     2400.00
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     552.000        2.000     1104.00         2.500      1380.00        2.000     1104.00
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     378.000        2.250      850.50         2.500       945.00        3.100     1171.80
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    3280.000        0.350     1148.00         0.350      1148.00        0.350     1148.00
 64705  PVMT MRKNG, STOP LINE, 12-INCH L.F.      15.000        3.000       45.00         3.000        45.00        3.000       45.00
 65010  CONSTRUCTION STAKING, SUBGRADE STA.      21.980       86.000     1890.28        75.000      1648.50       60.000     1318.80
 65020  CONST STAKING, CRUSHED AGGR BA STA.      21.980       86.000     1890.28        75.000      1648.50       60.000     1318.80
 66501  SAWING EXISTING PAVEMENT       L.F.      65.000       10.000      650.00         3.000       195.00        4.000      260.00
 90004  MISC                           LS         1.000     3300.000     3300.00      5500.000      5500.00    20000.000    20000.00
        90004A EXCAVATION FOR STRUCTUR
 90005  MISC                           EACH       1.000     1000.000     1000.00       600.000       600.00      750.000      750.00
        90005A STAFF GAGES
 90005  MISC                           EACH       2.000      650.000     1300.00       650.000      1300.00      617.000     1234.00
        90005B TEMPORARY APRON ENDWALL
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        48-INCH
 90005  MISC                           EACH       1.000     1000.000     1000.00       700.000       700.00     2100.000     2100.00
        90005C MOBILIZATIONS,EMERGENCY
 90005  MISC                           EACH       1.000     1450.000     1450.00      1900.000      1900.00     1450.000     1450.00
        90005D CONSTRUCTION STAKING, S
        DAM
 90030  MISC                           L.F.      60.000       15.000      900.00         7.000       420.00       10.000      600.00
        90030A TEMPORARY FENCING
 90031  MISC                           S.F.     660.000        7.500     4950.00         9.750      6435.00       15.000     9900.00
        90031A RUSTIFICATION, TYPE 1
 90031  MISC                           S.F.    1260.000        5.000     6300.00         9.750     12285.00       15.000    18900.00
        90031B RUSTIFICATION, TYPE 2
 90031  MISC                           S.F.     300.000       10.000     3000.00         5.000      1500.00       19.000     5700.00
        90031C RUSTIFICATION, TYPE 3
 90034  MISC                           C.Y.      50.000       22.000     1100.00        25.000      1250.00       50.000     2500.00
        90034A STRUCTURAL BACKFILL, SP
 90034  MISC                           C.Y.     208.000      450.000    93600.00       475.000     98800.00      450.000    93600.00
        90034B CONCRETE MASONRY, DAMS
 90034  MISC                           C.Y.      36.000       29.000     1044.00        90.000      3240.00       60.000     2160.00
        90034C TEMPORARY HEAVY RIPRAP
 90036  MISC                           LB.    13100.000        0.550     7205.00         0.720      9432.00        0.750     9825.00
        90036A HIGH STRENGTH BAR STEEL
        REINFORCEMENT, DAMS
 90037  MISC                           STA.      21.980      132.000     2901.36        85.000      1868.30       75.000     1648.50
        90037A CONSTRUCTION STAKING, I
        LAYOUT
 90048  MISC                           V.F.       3.000      200.000      600.00       325.000       975.00      700.000     2100.00
        90048A WOODEN STOP LOGS
 90780  CONSTRUCTION STAKING, STRUCTUR EACH       1.000     1000.000     1000.00      1500.000      1500.00     1000.000     1000.00
        B-4-47

                                     PROPOSAL TOTAL.......             601504.39                  617391.83                672213.21
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              STATE PROJECT(S):  8953-10-71                            LOCATION  03/BARRON       COUNTY
                                                                                 CTH MM - CTH AA
                                                                                 CTH SS
                                                                                 BARRON COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  DRESEL CONSTRUCTION CO., LTD.
  BIDDER NO  2:  HAAS SONS, INC.
  BIDDER NO  3:  MCCABE CONSTRUCTION, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.       1.000        5.000        5.00       300.000       300.00      400.000      400.00
 20104  GRUBBING                       STA.       1.000        5.000        5.00       300.000       300.00      400.000      400.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2000.000     2000.00      2000.000      2000.00     2500.000     2500.00
        177+19
 20330  REMOVING OLD CULVERTS          EACH       1.000        1.000        1.00       300.000       300.00      150.000      150.00
 20401  REMOVING PAVEMENT              S.Y.    1965.000        3.250     6386.25         5.000      9825.00        3.100     6091.50
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   31585.000        0.800    25268.00         0.650     20530.25        0.800    25268.00
 20503  UNCLASSIFIED EXCAVATION        C.Y.   18727.000        3.750    70226.25         5.000     93635.00        4.550    85207.85
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      5500.000      5500.00     5000.000     5000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    20517.000        6.950   142593.15         6.450    132334.65        7.000   143619.00
 30418  CABC, OPEN GRADED, NUMBER 1    TON     7491.000       10.300    77157.30         9.050     67793.55       11.250    84273.75
 30726  H.E.S. CONCRETE BASE COURSE, 6 S.Y.     121.000       24.750     2994.75        24.750      2994.75       24.750     2994.75
 41654  DOWEL BARS                     EACH      58.000        8.500      493.00         8.500       493.00        8.500      493.00
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      64.000       18.000     1152.00        27.000      1728.00       25.000     1600.00
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.      58.000       25.000     1450.00        41.000      2378.00       31.000     1798.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      100.000      600.00       150.000       900.00      105.000      630.00
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      185.000      370.00       282.000       564.00      245.000      490.00
 52111  CORRUGATED STEEL CULVERT PIPE, L.F.      12.000       45.000      540.00       132.500      1590.00       85.000     1020.00
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      250.000     1000.00       350.000      1400.00      315.000     1260.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     360.000       10.950     3942.00        11.000      3960.00       10.950     3942.00
 61910  MOBILIZATION                   LS         1.000     3250.000     3250.00      3000.000      3000.00     3342.440     3342.44
 62501  TOPSOIL                        S.Y.    5580.000        0.750     4185.00         1.610      8983.80        2.000    11160.00
 62505  SALVAGED TOPSOIL               S.Y.    5956.000        0.750     4467.00         0.800      4764.80        0.550     3275.80
 62702  MULCHING                       S.Y.   62104.000        0.100     6210.40         0.100      6210.40        0.100     6210.40
 62811  EROSION BALES, DELIVERED       EACH      36.000        5.000      180.00         5.000       180.00        5.000      180.00
 62812  EROSION BALES, INSTALLED       EACH      36.000        5.000      180.00         5.000       180.00        5.000      180.00
 62815  SILT FENCE, DELIVERED          L.F.    8015.000        1.000     8015.00         0.600      4809.00        1.000     8015.00
 62816  SILT FENCE, INSTALLED          L.F.    8015.000        1.000     8015.00         1.000      8015.00        0.850     6812.75
 62817  SILT FENCE MAINTENANCE         L.F.   16030.000        0.010      160.30         0.010       160.30        0.010      160.30
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       100.000       100.00      250.000      250.00
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      350.000      350.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.      54.000        1.000       54.00         1.000        54.00        1.500       81.00
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.      54.000        1.000       54.00         1.000        54.00        1.500       81.00
 62905  FERTILIZER, TYPE B             CWT.      40.000       32.000     1280.00        32.000      1280.00       26.000     1040.00
 63003  SEEDING, TEMPORARY             LB.      436.000        1.600      697.60         1.600       697.60        2.000      872.00
 63008  SEEDING, MIXTURE NO. 10        LB.      530.000        4.100     2173.00         4.100      2173.00        3.900     2067.00
 63015  SEEDING, BORROW PIT MIXTURE    LB.      340.000        4.000     1360.00         4.000      1360.00        3.500     1190.00
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       1.000       40.000       40.00        40.000        40.00       45.000       45.00
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.       7.070       13.000       91.91        13.000        91.91       18.000      127.26
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      3000.000      3000.00     2500.000     2500.00
 64301  TRAFFIC CONTROL                LS         1.000     2000.000     2000.00      1270.000      1270.00     1270.000     1270.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     168.000        1.500      252.00         0.500        84.00        0.500       84.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     224.000        0.350       78.40         0.500       112.00        0.500      112.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1504.000        0.700     1052.80         0.500       752.00        0.500      752.00
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     2000.000     2000.00      4000.000      4000.00     4000.000     4000.00
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    1120.000        1.070     1198.40         0.200       224.00        0.200      224.00
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.   16667.000        1.000    16667.00         0.750     12500.25        0.760    12666.92
 65010  CONSTRUCTION STAKING, SUBGRADE STA.     150.500       60.000     9030.00        40.000      6020.00      105.000    15802.50
 65020  CONST STAKING, CRUSHED AGGR BA STA.     150.500       60.000     9030.00        40.000      6020.00      110.000    16555.00
 65030  CONST STAKING, CURB, GUTTER, A L.F.     360.000        2.000      720.00         3.000      1080.00        3.000     1080.00
 66501  SAWING EXISTING PAVEMENT       L.F.      89.000        1.000       89.00         5.000       445.00       10.500      934.50
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      44.000        4.000      176.00        10.000       440.00       12.500      550.00
 90331  GRADING AND SHAPING INTERSECTI LS         1.000      675.000      675.00      5000.000      5000.00     3500.000     3500.00
        1ST AVENUE
 90365  QMP, BASE COURSES              TON    28008.000        0.100     2800.80         0.150      4201.20        0.160     4481.28
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      10.000       31.000      310.00        31.000       310.00       26.000      260.00

                                     PROPOSAL TOTAL.......             425876.31                  436238.46                477350.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214037

              STATE PROJECT(S):  6251-05-71                            LOCATION  58/SHAWANO      COUNTY
                                                                                 SCL - CTH CC
                                                                                 STH 22
                                                                                 SHAWANO COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  PAGEL CONSTRUCTION COMPANY, INC.
  BIDDER NO  2:  MANN BROS., INC.
  BIDDER NO  3:  RELIANCE JOINT VENTURE
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M       55.000      190.000    10450.00       200.000     11000.00      200.000    11000.00
 20102  CLEARING                       25MM     255.000        5.000     1275.00         6.000      1530.00        6.000     1530.00
 20104  GRUBBING                       40M       55.000      190.000    10450.00       200.000     11000.00      200.000    11000.00
 20105  GRUBBING                       25MM     425.000        5.000     2125.00         6.000      2550.00        6.000     2550.00
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2000.000     2000.00       750.000       750.00      750.000      750.00
        17+256
 20330  REMOVING OLD CULVERTS          EACH      12.000      300.000     3600.00       150.000      1800.00      250.000     3000.00
 20401  REMOVING PAVEMENT              M2       108.000        3.000      324.00         3.000       324.00        3.000      324.00
 20402  REMOVING ASPHALTIC SURFACE     M2      1681.000        4.000     6724.00         1.500      2521.50        2.000     3362.00
 20408  REMOVING MASONRY               M3         1.750       50.000       87.50       100.000       175.00      100.000      175.00
 20411  REMOVING GUARDRAIL             M        470.000        3.280     1541.60         3.280      1541.60        4.000     1880.00
 20417  REMOVING SEPTIC TANKS          EACH       2.000      500.000     1000.00       500.000      1000.00      500.000     1000.00
 20419  REMOVING ASPHALTIC SURFACE, BU M2       142.000       10.000     1420.00        17.500      2485.00       12.000     1704.00
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000      500.000      500.00      2500.000      2500.00     6000.000     6000.00
         69
 20471  REMOVING BUILDINGS, PARCEL     LS         1.000      500.000      500.00      2500.000      2500.00     3000.000     3000.00
         70
 20483  ABANDONING WELLS               EACH       2.000      750.000     1500.00      1000.000      2000.00     1000.000     2000.00
 20501  COMMON EXCAVATION              M3    139890.000        3.410   477024.90         2.650    370708.50        2.810   393090.90
 20801  BORROW EXCAVATION              M3     32160.000        3.760   120921.60         2.970     95515.20        2.820    90691.20
 20811  SELECTED BORROW EXCAVATION     M3     16955.000        5.420    91896.10         5.070     85961.85        5.090    86300.95
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00     40000.000     40000.00     6500.000     6500.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG    116040.000        5.790   671871.60         5.810    674192.40        5.810   674192.40
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     28480.000        2.800    79744.00         5.620    160057.60        5.620   160057.60
 40204  ASPHALTIC MATERIAL FOR TACK CO L      36935.000        0.280    10341.80         0.280     10341.80        0.280    10341.80
 40301  QMP, ASPHALTIC MIXTURE         MG     41945.000        0.380    15939.10         0.380     15939.10        0.380    15939.10
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1435.000      181.300   260165.50       181.300    260165.50      181.300   260165.50
        , PG58-28
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG     41945.000       15.420   646791.90        15.420    646791.90       15.420   646791.90
 41010  SALVAGED ASPHALTIC PAVEMENT    MG     31964.000        4.630   147993.32         1.930     61690.52        1.930    61690.52
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214037

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52003  CULVERT PIPE, CLASS III, 450 M M       1388.900       46.000    63889.40        59.000     81945.10       59.000    81945.10
 52061  APRON ENDWALLS FOR CULVERT PIP EACH     159.000       82.000    13038.00        90.000     14310.00       90.000    14310.00
 52205  RCCP, CL III, 600 MM           M        227.250      118.000    26815.50       122.000     27724.50      115.000    26133.75
 52207  RCCP, CL III, 750 MM           M        106.100      148.000    15702.80       150.000     15915.00      150.000    15915.00
 52209  RCCP, CL III, 900 MM           M          1.850      409.000      756.65       328.000       606.80      250.000      462.50
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      18.000      395.000     7110.00       400.000      7200.00      525.000     9450.00
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       6.000      445.000     2670.00       450.000      2700.00      575.000     3450.00
 52474  SALV APRON ENDWALLS FOR CLVT P EACH       3.000      125.000      375.00       400.000      1200.00      300.000      900.00
 52476  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      164.000      164.00       600.000       600.00      355.000      355.00
 60170  CONCRETE CURB AND GUTTER, 900  M       1235.000       25.600    31616.00        32.740     40433.90       30.350    37482.25
 60604  MEDIUM RANDOM RIPRAP           M3        75.000       36.000     2700.00        60.000      4500.00       40.000     3000.00
 61110  MANHOLES, TYPE 1               EACH       1.000     1600.000     1600.00      1000.000      1000.00     1150.000     1150.00
 61151  MANHOLE COVERS, TYPE J         EACH       1.000      300.000      300.00       250.000       250.00      300.000      300.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        100.000       25.000     2500.00        23.000      2300.00       35.000     3500.00
 61236  PIPE UNDERDRAIN, WRAPPED, 150  M         20.000       25.000      500.00        24.000       480.00       40.000      800.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         32.760      118.680     3887.96       118.680      3887.96       93.000     3046.68
 61408  STEEL PLATE BEAM GUARD, CLASS  M        876.000       32.800    28732.80        32.800     28732.80       29.850    26148.60
 61409  STEEL PLATE BEAM GUARD, CLASS  M         30.500       26.230      800.02        26.230       800.02       26.000      793.00
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     250.000       45.000    11250.00        45.000     11250.00       44.000    11000.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1600.000    12800.00      1600.000     12800.00     1800.000    14400.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00       100.000       100.00      500.000      500.00
 61910  MOBILIZATION                   LS         1.000     1000.000     1000.00     32500.000     32500.00    21000.000    21000.00
 62101  LANDMARK REFERENCE MONUMENTS   EACH      24.000       80.000     1920.00        80.000      1920.00       75.000     1800.00
 62203  ASPHALTIC FLUMES               M2       213.500       39.500     8433.25        39.500      8433.25       39.500     8433.25
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        11.500      320.000     3680.00       400.000      4600.00      330.000     3795.00
 62401  WATER                          KL      5440.000        3.960    21542.40         3.170     17244.80        3.170    17244.80
 62505  SALVAGED TOPSOIL               M2    279405.000        0.300    83821.50         0.450    125732.25        0.600   167643.00
 62703  MULCHING                       MG       200.000      198.000    39600.00       198.000     39600.00      203.000    40600.00
 62811  EROSION BALES, DELIVERED       EACH     815.000        4.000     3260.00         4.000      3260.00        4.000     3260.00
 62812  EROSION BALES, INSTALLED       EACH     815.000        4.000     3260.00         4.000      3260.00        4.000     3260.00
 62815  SILT FENCE, DELIVERED          M       2000.000        3.280     6560.00         3.280      6560.00        4.000     8000.00
 62816  SILT FENCE, INSTALLED          M       2000.000        3.280     6560.00         3.280      6560.00        4.000     8000.00
 62817  SILT FENCE MAINTENANCE         M        600.000        0.070       42.00         0.070        42.00        0.010        6.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      100.000      500.00       100.000       500.00      250.000     1250.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      200.000      600.00       200.000       600.00      100.000      300.00
 62824  EROSION MAT, DELIVERED, CLASS  M2      4500.000        0.780     3510.00         0.780      3510.00        0.600     2700.00
 62825  EROSION MAT, INSTALLED, CLASS  M2      4500.000        0.780     3510.00         0.780      3510.00        0.600     2700.00
 62905  FERTILIZER, TYPE B             KG     11970.000        0.620     7421.40         0.620      7421.40        0.530     6344.10
 63003  SEEDING, TEMPORARY             KG      1500.000        3.310     4965.00         3.310      4965.00        3.400     5100.00
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 63009  SEEDING, MIXTURE NO. 20        KG      3995.000        8.250    32958.75         8.250     32958.75        8.070    32239.65
 63011  SEEDING, MIXTURE NO. 40        KG       500.000       11.570     5785.00        11.570      5785.00        9.100     4550.00
 63013  SEEDING, MIXTURE NO. 60        KG        20.000       22.000      440.00        22.000       440.00       10.000      200.00
 63015  SEEDING, BORROW PIT MIXTURE    KG       255.000       11.020     2810.10        11.020      2810.10        9.000     2295.00
 63101  SODDING                        M2      1200.000        3.780     4536.00         3.780      4536.00        2.750     3300.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      7500.000      7500.00     6000.000     6000.00
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      1000.000      1000.00    25000.000    25000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3750.000        0.300     1125.00         0.300      1125.00        0.050      187.50
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   25984.000        0.480    12472.32         0.480     12472.32        0.050     1299.20
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   38528.000        0.150     5779.20         0.150      5779.20        0.050     1926.40
 64326  TRAFFIC CONTROL, SIGNS         DAYS   17024.000        0.500     8512.00         0.500      8512.00        0.050      851.20
 64505  GEOTEXTILE FABRIC, TYPE R      M2       225.000        2.000      450.00         4.000       900.00        2.500      562.50
 64602  PAVEMENT MARKING, 100 MM, EPOX M      32160.000        0.780    25084.80         0.700     22512.00        0.700    22512.00
 66501  SAWING EXISTING PAVEMENT       M        124.200        6.000      745.20         5.410       671.92        5.410      671.92
 90001  MISC                           M       8039.000        1.750    14068.25         3.280     26367.92        3.280    26367.92
        90001A FINE GRADING, ASPHALTIC
        BASE COURSE
 90001  MISC                           M       8880.000        2.200    19536.00         2.200     19536.00        2.000    17760.00
        90001B CONSTRUCTION STAKING, A
        PAVEMENT, FINE GRADING
 90001  MISC                           M       8880.000        0.990     8791.20         0.990      8791.20        0.900     7992.00
        90001C CONSTRUCTION STAKING, C
        CENTERLINE
 90001  MISC                           M       1505.000        1.410     2122.05         1.410      2122.05        1.750     2633.75
        90001D CONSTRUCTION STAKING, C
        AGGREGATE BASE COURSE
 90001  MISC                           M       1235.000        1.600     1976.00         1.600      1976.00        2.500     3087.50
        90001E  CONSTRUCTION STAKING,
        GUTTER, CURB AND GUTTER
 90001  MISC                           M      13525.000        2.200    29755.00         2.200     29755.00        2.200    29755.00
        90001F  CONSTRUCTION STAKING,
        LAYOUT
 90001  MISC                           M      10385.000        1.290    13396.65         1.290     13396.65        1.750    18173.75
        90001G CONSTRUCTION STAKING, S
 90002  MISC                           M2     47000.000        0.500    23500.00         1.800     84600.00        2.100    98700.00
        90002A PULVERIZED TOPSOIL
 90004  MISC                           LS         1.000    16800.000    16800.00     16800.000     16800.00    16800.000    16800.00
        90004A REMOVING & INSTALLING T
        COUNTER SYSTEM
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90005  MISC                           EACH      21.000      200.000     4200.00       200.000      4200.00       80.000     1680.00
        90005A CONSTRUCTION STAKING, P
        CULVERTS
 90005  MISC                           EACH       4.000      500.000     2000.00       500.000      2000.00      200.000      800.00
        90005B  CONSTRUCTION STAKING,
        SEWER SYSTEM
 90006  MISC                           MG     38350.000        0.330    12655.50         0.330     12655.50        0.330    12655.50
        90006A QMP, NUCLEAR DENSITY FO
        ASPHALTIC PAVEMENT
 90006  MISC                           MG       315.000      245.000    77175.00       245.000     77175.00      245.000    77175.00
        90006B, ASPHALTIC MATERIAL FOR
        MIXES, PG52-34
 90006  MISC                           MG       600.000      268.000   160800.00       268.000    160800.00      268.000   160800.00
        90006C, ASPHALTIC MATERIAL FOR
        MIXES, PG58-34
 90013  MISC                           HA        14.000      850.000    11900.00       850.000     11900.00      850.000    11900.00
        90013A,  SOIL STABILIZER, TYPE
 90365  QMP, BASE COURSES              MG    116040.000        0.210    24368.40         0.170     19726.80        0.170    19726.80
 90394  PROFILOGRAPH                   LS         1.000     4500.000     4500.00      4500.000      4500.00     4500.000     4500.00
 90579  STORM SEWER, 450-MM            M         67.000       70.000     4690.00       108.000      7236.00       90.000     6030.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      44.000       25.000     1100.00        35.000      1540.00       25.000     1100.00
 90641  TEMPORARY FENCING              M        571.000       10.160     5801.36        10.160      5801.36       10.000     5710.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00
 64636  LOCATING NO-PASSING ZONES      KM        13.890       45.000      625.05        80.000      1111.20       80.000     1111.20
 90357  PULVERIZE & RELAY EXISTNG BASE M2     26532.000        0.890    23613.48         0.890     23613.48        0.900    23878.80

                                     PROPOSAL TOTAL.......            3567852.91                 3639602.70               3664447.49
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
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 PROPOSAL: 19991214038

              STATE PROJECT(S):  6519-02-71                            LOCATION  44/OUTAGAMIE    COUNTY
                                                                                 SHOIC RIVER BRIDGE
                                                                                 STH 168
                                                                                 OUTAGAMIE COUNTY
              TYPE OF WORK:

  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC.
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      5500.000      5500.00     7500.000     7500.00
        335+40
 20501  COMMON EXCAVATION              C.Y.      50.000       10.000      500.00        10.000       500.00       10.000      500.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      4000.000      4000.00     2500.000     2500.00
        B-44-116
 20801  BORROW EXCAVATION              C.Y.     100.000       10.000     1000.00        16.000      1600.00       10.000     1000.00
 21001  STRUCTURE BACKFILL             C.Y.     330.000       10.000     3300.00        12.000      3960.00       10.000     3300.00
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00       500.000       500.00     1000.000     1000.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     162.000      275.000    44550.00       230.000     37260.00      252.000    40824.00
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     170.000        2.000      340.00         3.500       595.00        3.000      510.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     3120.000        0.450     1404.00         0.650      2028.00        0.600     1872.00
 50511  COATED HIGH STR BAR STL REINF, LB.    17360.000        0.550     9548.00         0.750     13020.00        0.750    13020.00
 50816  TREATED TIMBER PILING, DELIVER L.F.     420.000       14.000     5880.00        10.000      4200.00        8.500     3570.00
 50820  TREATED TIMBER PILING, DRIVEN  L.F.     420.000        2.000      840.00        10.000      4200.00        7.250     3045.00
 50830  TREATED TIMBER TEST PILING, ST LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00
        B-44-116
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7000.000     7000.00      6000.000      6000.00     5750.000     5750.00
        B-44-116
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      16.000       15.000      240.00        31.000       496.00       25.000      400.00
 60602  HEAVY RIPRAP                   C.Y.      60.000       45.000     2700.00        26.000      1560.00       35.000     2100.00
 61910  MOBILIZATION                   LS         1.000     6000.000     6000.00      9000.000      9000.00    11300.000    11300.00
 62505  SALVAGED TOPSOIL               S.Y.     800.000        3.400     2720.00         1.850      1480.00        3.400     2720.00
 62702  MULCHING                       S.Y.     800.000        0.300      240.00         1.500      1200.00        0.400      320.00
 62815  SILT FENCE, DELIVERED          L.F.     400.000        1.000      400.00         1.500       600.00        1.100      440.00
 62816  SILT FENCE, INSTALLED          L.F.     400.000        2.000      800.00         1.500       600.00        1.100      440.00
 62817  SILT FENCE MAINTENANCE         L.F.     400.000        0.100       40.00         1.500       600.00        0.050       20.00
 62905  FERTILIZER, TYPE B             CWT.       0.500       50.000       25.00       350.000       175.00      140.000       70.00
 63003  SEEDING, TEMPORARY             LB.       22.000        7.000      154.00        15.000       330.00        8.000      176.00
 64201  FIELD OFFICE, TYPE A           LS         1.000     1000.000     1000.00      1000.000      1000.00     1200.000     1200.00
 64301  TRAFFIC CONTROL                LS         1.000     1700.000     1700.00      1700.000      1700.00     1700.000     1700.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214038

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      90.000        2.000      180.00         3.000       270.00        3.500      315.00
 90656  TURBIDITY BARRIERS             S.Y.     100.000       20.000     2000.00        22.500      2250.00       24.750     2475.00

                                     PROPOSAL TOTAL.......             106561.00                  106624.00                110067.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214039

              STATE PROJECT(S):  9181-01-71                            LOCATION  42/OCONTO       COUNTY
                                                                                 USH 141 - USH 41
                                                                                 STH 22
                                                                                 OCONTO COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING

  BIDDER NO  1:  NORTHEAST ASPHALT, INC.
  BIDDER NO  2:  B. R. AMON & SONS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       I.D.      28.000       10.000      280.00         9.000       252.00        0.000        0.00
 20105  GRUBBING                       I.D.      28.000       12.000      336.00         9.000       252.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.     319.000        3.000      957.00         2.450       781.55        0.000        0.00
 20411  REMOVING GUARDRAIL             L.F.    1133.000        1.000     1133.00         2.000      2266.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     555.000        8.590     4767.45         8.800      4884.00        0.000        0.00
 20421  REMOVING ASPHALTIC SURFACE, MI TON     8271.000        9.050    74852.55         9.700     80228.70        0.000        0.00
 20501  COMMON EXCAVATION              C.Y.    1560.000        5.900     9204.00         6.400      9984.00        0.000        0.00
 20801  BORROW EXCAVATION              C.Y.     288.000        6.250     1800.00         7.100      2044.80        0.000        0.00
 20811  SELECTED BORROW EXCAVATION     C.Y.    1950.000        6.500    12675.00         8.000     15600.00        0.000        0.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1600.000     1600.00      3000.000      3000.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000     2500.000     2500.00      2000.000      2000.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    21745.000        5.670   123294.15         5.700    123946.50        0.000        0.00
 30409  SHAPING SHOULDERS              STA.     813.000        9.720     7902.36         9.000      7317.00        0.000        0.00
 30811  BASE PATCHING, ASPHALTIC       TON      475.000       31.000    14725.00        65.000     30875.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    7190.000        1.000     7190.00         1.000      7190.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON    32590.000        0.440    14339.60         0.500     16295.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1927.000      145.000   279415.00       166.350    320556.45        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    32115.000       13.190   423596.85        13.650    438369.75        0.000        0.00
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      220.000       54.000    11880.00        75.000     16500.00        0.000        0.00
 52098  CLEANING CULVERT PIPES         EACH       5.000      600.000     3000.00       300.000      1500.00        0.000        0.00
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.     240.000       19.000     4560.00        23.000      5520.00        0.000        0.00
 52139  CORRUGATED STEEL PIPE ARCH, 35 L.F.      10.000       25.000      250.00        45.000       450.00        0.000        0.00
 52165  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      230.000      460.00       200.000       400.00        0.000        0.00
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH      22.000      340.000     7480.00       320.000      7040.00        0.000        0.00
 52203  RCCP, CL III, 18-INCH          L.F.      30.000       47.300     1419.00        64.910      1947.30        0.000        0.00
 52205  RCCP, CL III, 24-INCH          L.F.      73.000       74.500     5438.50        65.250      4763.25        0.000        0.00
 52209  RCCP, CL III, 36-INCH          L.F.       4.000      132.000      528.00       200.000       800.00        0.000        0.00
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      445.000      890.00       450.000       900.00        0.000        0.00
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      21.000      540.000    11340.00       490.000     10290.00        0.000        0.00
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       4.000      600.000     2400.00       465.000      1860.00        0.000        0.00
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       2.000      900.000     1800.00       800.000      1600.00        0.000        0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214039

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.      24.000       50.000     1200.00         5.000       120.00        0.000        0.00
 52409  SALVAGED CULVERT PIPE, 30-INCH L.F.      16.000       70.000     1120.00        12.000       192.00        0.000        0.00
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      325.000      325.00        50.000        50.00        0.000        0.00
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     402.000       14.500     5829.00        18.000      7236.00        0.000        0.00
 61125  INLETS, TYPE 10                EACH       1.000      950.000      950.00      1000.000      1000.00        0.000        0.00
 61170  INLET COVERS, TYPE MS          EACH       3.000      350.000     1050.00       200.000       600.00        0.000        0.00
 61182  ADJUSTING MANHOLE COVERS       EACH      10.000      300.000     3000.00       350.000      3500.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       33.000     4356.00        31.310      4132.92        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     788.000       10.550     8313.40        11.200      8825.60        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1850.000    11100.00      1875.000     11250.00        0.000        0.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00        50.000        50.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000      500.000      500.00     13500.000     13500.00        0.000        0.00
 62401  WATER                          MGAL     220.000       15.000     3300.00        15.000      3300.00        0.000        0.00
 62501  TOPSOIL                        S.Y.     800.000        2.750     2200.00         2.500      2000.00        0.000        0.00
 62702  MULCHING                       S.Y.     800.000        0.120       96.00         0.550       440.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.     635.000        1.000      635.00         0.900       571.50        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.     635.000        1.250      793.75         1.250       793.75        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.     635.000        0.100       63.50         1.000       635.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      300.000      300.00       200.000       200.00        0.000        0.00
 62905  FERTILIZER, TYPE B             CWT.       0.500      200.000      100.00        60.000        30.00        0.000        0.00
 63008  SEEDING, MIXTURE NO. 10        LB.       45.000       12.000      540.00         7.250       326.25        0.000        0.00
 63009  SEEDING, MIXTURE NO. 20        LB.       24.000       20.000      480.00         8.250       198.00        0.000        0.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     2650.000     2650.00      3000.000      3000.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     3125.000     3125.00      3125.000      3125.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1200.000        0.300      360.00         0.300       360.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2254.000        0.400      901.60         0.400       901.60        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   76080.000        0.280    21302.40         0.280     21302.40        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   33810.000        0.580    19609.80         0.580     19609.80        0.000        0.00
 64636  LOCATING NO-PASSING ZONES      MI.        7.600       80.000      608.00        80.000       608.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   69470.000        0.140     9725.80         0.140      9725.80        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       L.F.     670.000        1.650     1105.50         1.650      1105.50        0.000        0.00
 90004  MISC                           LS         1.000      875.000      875.00       775.000       775.00        0.000        0.00
        90004A, RECONSTRUCTING FIELD E
        STA 330+00 RT
 90004  MISC                           LS         1.000      987.500      987.50       775.000       775.00        0.000        0.00
        90004B, REMOVING PRIVATE ENTRA
        674+90 RT
 90004  MISC                           LS         1.000      668.750      668.75       700.000       700.00        0.000        0.00
        90004C, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 347+00 RT
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004D, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 388+14 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004E, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 427+83 RT
 90004  MISC                           LS         1.000      387.500      387.50       700.000       700.00        0.000        0.00
        90004F, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 491+75 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004G, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 499+65 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004H, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 517+88 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004J, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 531+10 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004K, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 569+75 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004L, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 603+95 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004M, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 675+32 RT
 90004  MISC                           LS         1.000      650.000      650.00       700.000       700.00        0.000        0.00
        90004N, GRADING, SHAPING, AND
        DRIVEWAY SLOPES, STA 691+38 RT
 90004  MISC                           LS         1.000     1150.000     1150.00       900.000       900.00        0.000        0.00
        90004P, GRADING, SHAPING, AND
        DITCHES, STA 469+60 TO STA 473
 90004  MISC                           LS         1.000     1134.650     1134.65       900.000       900.00        0.000        0.00
        90004Q, GRADING, SHAPING, AND
        DITCHES, STA 555+40 TO STA 558
 90004  MISC                           LS         1.000      841.000      841.00       900.000       900.00        0.000        0.00
        90004R, GRADING, SHAPING, AND
        DITCHES, STA 578+70 TO STA 581
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   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90005  MISC                           EACH     200.000       12.000     2400.00        18.000      3600.00        0.000        0.00
        90005A, CONSTRUCTION STAKING,
        RESURFACING REFERENCE
 90035  MISC                           TON    32590.000        0.380    12384.20         0.320     10428.80        0.000        0.00
        90035A, QUALITY MANAGEMENT PRO
        NUCLEAR DENSITY FOR ASPHALTIC
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       2.000      475.000      950.00       600.000      1200.00        0.000        0.00
 90365  QMP, BASE COURSES              TON    21745.000        0.240     5218.80         0.180      3914.10        0.000        0.00
 90394  PROFILOGRAPH                   LS         1.000     3800.000     3800.00      4000.000      4000.00        0.000        0.00
 90545  CONCRETE COLLAR                EACH      30.000      300.000     9000.00       250.000      7500.00        0.000        0.00
 90906  POLYSTYRENE INSULATION BOARD,  S.F.     184.000        2.700      496.80         2.500       460.00        0.000        0.00

                                     PROPOSAL TOTAL.......            1183897.41                 1281155.32                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214040

              STATE PROJECT(S):  7142-01-71                            LOCATION  61/TREMPEALEAU  COUNTY
                                                                                 3RD ST - MAIN ST
                                                                                 STH 35
                                                                                 TREMPEALEAU COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING

  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20402  REMOVING ASPHALTIC SURFACE     M2        41.200        5.000      206.00         0.000         0.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       M         25.000        9.000      225.00         0.000         0.00        0.000        0.00
 20406  REMOVING CONCRETE SIDEWALK     M2       207.600        2.000      415.20         0.000         0.00        0.000        0.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L       5501.900        0.400     2200.76         0.000         0.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         MG      7123.900        0.900     6411.51         0.000         0.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       427.300      176.000    75204.80         0.000         0.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG      7123.900       26.610   189566.98         0.000         0.00        0.000        0.00
 41021  SALVAGED ASPHALTIC PAVEMENT, M M2     26351.000        1.860    49012.86         0.000         0.00        0.000        0.00
 41605  CONCRETE DRIVEWAY, 150 MM      M2        24.300        9.750      236.93         0.000         0.00        0.000        0.00
 60133  CONCRETE CURB AND GUTTER, 750  M         25.600       50.000     1280.00         0.000         0.00        0.000        0.00
 60204  CONCRETE SIDEWALK, 100 MM      M2       360.600        7.750     2794.65         0.000         0.00        0.000        0.00
 60206  CONCRETE SIDEWALK, 150 MM      M2        14.400        8.500      122.40         0.000         0.00        0.000        0.00
 60825  REINF CONC PIPE, CLASS III, SS M          3.600      200.000      720.00         0.000         0.00        0.000        0.00
 61122  INLETS, TYPE 3                 EACH       1.000      600.000      600.00         0.000         0.00        0.000        0.00
 61161  INLET COVERS, TYPE A           EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00
 61167  INLET COVERS, TYPE H           EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00
 61182  ADJUSTING MANHOLE COVERS       EACH      33.000      250.000     8250.00         0.000         0.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    13500.000    13500.00         0.000         0.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     1700.000     1700.00         0.000         0.00        0.000        0.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS      12.000        5.000       60.00         0.000         0.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS     905.000        1.000      905.00         0.000         0.00        0.000        0.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M       2086.510        1.530     3192.36         0.000         0.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       M        320.480        9.000     2884.32         0.000         0.00        0.000        0.00

                                     PROPOSAL TOTAL.......             372588.77                       0.00                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214041

              STATE PROJECT(S):  7151-03-71                            LOCATION  61/TREMPEALEAU  COUNTY
                                 7153-01-60                                      CENTERVILLE - W COUNTY LINE RD
                                 7153-01-71                                      STH 35/54
                                                                                 TREMPEALEAU COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING

  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20330  REMOVING OLD CULVERTS          EACH       7.000      100.000      700.00         0.000         0.00        0.000        0.00
 20401  REMOVING PAVEMENT              M2       139.680       10.000     1396.80         0.000         0.00        0.000        0.00
 20402  REMOVING ASPHALTIC SURFACE     M2      6299.180        4.100    25826.64         0.000         0.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       M         42.000       15.000      630.00         0.000         0.00        0.000        0.00
 20408  REMOVING MASONRY               M3         0.500      200.000      100.00         0.000         0.00        0.000        0.00
 20411  REMOVING GUARDRAIL             M        786.000        4.000     3144.00         0.000         0.00        0.000        0.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00
        PROJECT 7151-03-71
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00
        7153-01-71
 21401  OBLITERATING OLD ROAD          M         54.000       35.000     1890.00         0.000         0.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG     12000.000        9.470   113640.00         0.000         0.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L      14981.300        0.340     5093.64         0.000         0.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         MG     35450.920        0.720    25524.66         0.000         0.00        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2128.400      176.000   374598.40         0.000         0.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG     35450.920       22.100   783465.33         0.000         0.00        0.000        0.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       139.680      113.000    15783.84         0.000         0.00        0.000        0.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     7200.000     7200.00         0.000         0.00        0.000        0.00
        B-61-48
 50265  PROTECTIVE SURFACE TREATMENT   M2       831.000        2.500     2077.50         0.000         0.00        0.000        0.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      1750.000        2.400     4200.00         0.000         0.00        0.000        0.00
 50903  PREPARATION, DECKS, TYPE 1     M2        89.000       36.000     3204.00         0.000         0.00        0.000        0.00
 50904  PREPARATION, DECKS, TYPE 2     M2        18.000       40.000      720.00         0.000         0.00        0.000        0.00
 50905  CLEANING, DECKS                M2       813.000       12.000     9756.00         0.000         0.00        0.000        0.00
 50910  JOINT REPAIR                   M2        47.000      205.000     9635.00         0.000         0.00        0.000        0.00
 50912  CURB REPAIR                    M          6.000       65.000      390.00         0.000         0.00        0.000        0.00
 50915  CONCRETE SURFACE REPAIR        M2         2.000      300.000      600.00         0.000         0.00        0.000        0.00
 50920  FULL DEPTH DECK REPAIR         M2         2.000      275.000      550.00         0.000         0.00        0.000        0.00
 50925  CONCRETE MASONRY, OVERLAY, DEC M3        64.000      500.000    32000.00         0.000         0.00        0.000        0.00
 52003  CULVERT PIPE, CLASS III, 450 M M         97.530      102.600    10006.58         0.000         0.00        0.000        0.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      10.000      140.000     1400.00         0.000         0.00        0.000        0.00
 52103  CORRUGATED STEEL CULVERT PIPE, M          2.440       83.370      203.42         0.000         0.00        0.000        0.00
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 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      100.000      200.00         0.000         0.00        0.000        0.00
 52205  RCCP, CL III, 600 MM           M          4.800      246.000     1180.80         0.000         0.00        0.000        0.00
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       2.000      600.000     1200.00         0.000         0.00        0.000        0.00
 60170  CONCRETE CURB AND GUTTER, 900  M         87.000       57.500     5002.50         0.000         0.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  M        136.000       20.000     2720.00         0.000         0.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  M        272.000        9.750     2652.00         0.000         0.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  M       1248.950       29.650    37031.37         0.000         0.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      27.000       16.500      445.50         0.000         0.00        0.000        0.00
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        PROJECT 7151-03-71
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        PROJECT 7153-01-71
 61910  MOBILIZATION                   LS         1.000    35000.000    35000.00         0.000         0.00        0.000        0.00
 62501  TOPSOIL                        M2       540.000        2.000     1080.00         0.000         0.00        0.000        0.00
 62702  MULCHING                       M2       540.000        1.000      540.00         0.000         0.00        0.000        0.00
 62905  FERTILIZER, TYPE B             KG        18.900        1.000       18.90         0.000         0.00        0.000        0.00
 63009  SEEDING, MIXTURE NO. 20        KG         8.100       20.000      162.00         0.000         0.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     4000.000     4000.00         0.000         0.00        0.000        0.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1050.000     1050.00         0.000         0.00        0.000        0.00
        7151-03-71
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1050.000     1050.00         0.000         0.00        0.000        0.00
        7153-01-71
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     240.000        1.250      300.00         0.000         0.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    3002.000        0.750     2251.50         0.000         0.00        0.000        0.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M      28016.830        0.860    24094.47         0.000         0.00        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 200  M        305.100        2.300      701.73         0.000         0.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 100 MM,  M       7119.750        3.320    23637.57         0.000         0.00        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     M        114.000        4.500      513.00         0.000         0.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M       1140.590        6.000     6843.54         0.000         0.00        0.000        0.00
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        824.000        3.250     2678.00         0.000         0.00        0.000        0.00
 64912  TEMP PVMT MRKG STOP LNE 450MM  M         14.400       16.400      236.16         0.000         0.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       M        361.550        2.750      994.26         0.000         0.00        0.000        0.00
 66502  SAWING CONCRETE PAVEMENT, FULL M         12.000       10.000      120.00         0.000         0.00        0.000        0.00
 90001  MISC                           M         60.960      104.960     6398.36         0.000         0.00        0.000        0.00
        90001A STEEL THRIE BEAM GUARD
 90002  MISC                           M2    138309.900        0.540    74687.35         0.000         0.00        0.000        0.00
        90002A PULVERIZE & RELAY EXIST
        & SURFACE, SPECIAL
 90004  MISC                           LS         1.000     1250.000     1250.00         0.000         0.00        0.000        0.00
        90004A GRADING, SHAPING & FINI
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        INTERSECTION, STA. 15+208
 90004  MISC                           LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        90004B GRADING, SHAPING & FINI
        INTERSECTION, STA. 17+622
 90004  MISC                           LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        90004C GRADING, SHAPING & FINI
        INTERSECTION, STA. 18+022
 90004  MISC                           LS         1.000      600.000      600.00         0.000         0.00        0.000        0.00
        90004D GRADING, SHAPING & FINI
        INTERSECTION, STA. 18+636
 90004  MISC                           LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        90004E GRADING, SHAPING & FINI
        INTERSECTION, STA. 19+216
 90004  MISC                           LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        90004F GRADING, SHAPING & FINI
        INTERSECTION, STA. 22+370
 90005  MISC                           EACH       6.000       90.000      540.00         0.000         0.00        0.000        0.00
        90005A BRIDGE DRAIN FRAMES
 90005  MISC                           EACH      32.000        6.000      192.00         0.000         0.00        0.000        0.00
        90005B CONCRETE MASONRY ANCHOR
        M19
 90005  MISC                           EACH      30.000      150.000     4500.00         0.000         0.00        0.000        0.00
        90005C CLEANING AND PAINTING B
 90310  REMOVING MARKER POSTS          EACH     102.000       10.000     1020.00         0.000         0.00        0.000        0.00
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      27.000      200.000     5400.00         0.000         0.00        0.000        0.00
 90338  GRADING, SHAPING & FINISHING   LS         1.000     1250.000     1250.00         0.000         0.00        0.000        0.00
        STA. 10+791
 90339  GRADING, SHAPING & FINISHING   LS         1.000     2000.000     2000.00         0.000         0.00        0.000        0.00
        STA. 11+571
 90340  GRADING, SHAPING & FINISHING   LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        STA. 11+592
 90341  GRADING, SHAPING & FINISHING   LS         1.000     1250.000     1250.00         0.000         0.00        0.000        0.00
        STA. 12+826
 90342  GRADING, SHAPING & FINISHING   LS         1.000      500.000      500.00         0.000         0.00        0.000        0.00
        STA. 14+178
 90343  GRADING, SHAPING & FINISHING   LS         1.000     1200.000     1200.00         0.000         0.00        0.000        0.00
        STA. 15+208 LT.
 90394  PROFILOGRAPH                   LS         1.000     3500.000     3500.00         0.000         0.00        0.000        0.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      14.000       25.000      350.00         0.000         0.00        0.000        0.00

                                     PROPOSAL TOTAL.......            1699576.82                       0.00                     0.00
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              STATE PROJECT(S):  7640-07-70                            LOCATION  47/PIERCE       COUNTY
                                                                                 RIVER FALLS - SPRING VALLEY RD
                                                                                 STH 29
                                                                                 PIERCE COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF
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              STATE PROJECT(S):  8622-00-71                            LOCATION  09/CHIPPEWA     COUNTY
                                                                                 17TH AVE
                                                                                 STH 40
                                                                                 CHIPPEWA COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

  BIDDER NO  1:  A-1 EXCAVATING, INC.
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
  BIDDER NO  3:  MCCABE CONSTRUCTION, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20102  CLEARING                       25MM     118.000        7.500      885.00        10.000      1180.00        8.000      944.00
 20105  GRUBBING                       25MM     118.000        7.500      885.00        10.000      1180.00        8.000      944.00
 20401  REMOVING PAVEMENT              M2       605.000        3.500     2117.50         8.000      4840.00        4.500     2722.50
 20403  REMOVING CURB                  M          6.000        7.350       44.10        12.000        72.00       10.000       60.00
 20405  REMOVING CURB AND GUTTER       M       2040.000        7.350    14994.00        10.000     20400.00        3.850     7854.00
 20406  REMOVING CONCRETE SIDEWALK     M2      1105.000        3.250     3591.25         6.000      6630.00        3.750     4143.75
 20414  REMOVING MANHOLES              EACH       3.000      490.000     1470.00       600.000      1800.00      250.000      750.00
 20416  REMOVING INLETS                EACH      11.000      160.000     1760.00       300.000      3300.00      125.000     1375.00
 20420  REMOVING ASPHALTIC SURFACE, MI M2       555.000        5.500     3052.50         9.700      5383.50        9.700     5383.50
 20503  UNCLASSIFIED EXCAVATION        M3     15436.000        4.400    67918.40         7.540    116387.44        4.830    74555.88
 21202  GRANULAR SUBBASE COURSE        MG     17120.000        4.000    68480.00         5.000     85600.00        3.460    59235.20
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      2000.000      2000.00     3500.000     3500.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG      8737.000        7.650    66838.05         6.880     60110.56        7.010    61246.37
 40204  ASPHALTIC MATERIAL FOR TACK CO L        241.000        4.000      964.00         4.000       964.00        4.000      964.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        23.800      180.000     4284.00       180.000      4284.00      180.000     4284.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG       399.000       57.460    22926.54        57.460     22926.54       57.460    22926.54
 41508  CONCRETE PAVEMENT, 200 MM      M2     10750.000       25.210   271007.50        25.410    273157.50       25.210   271007.50
 41518  H.E.S. CONCRETE PAVEMENT, 200  M2      1105.000       34.500    38122.50        34.500     38122.50       34.500    38122.50
 41605  CONCRETE DRIVEWAY, 150 MM      M2       846.000       25.000    21150.00        25.000     21150.00       25.000    21150.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2        50.000       95.680     4784.00        95.680      4784.00       95.680     4784.00
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       1.000      975.000      975.00       660.000       660.00      800.000      800.00
 60123  CONCRETE CURB AND GUTTER, 750  M       1844.000       24.630    45417.72        24.630     45417.72       24.630    45417.72
 60133  CONCRETE CURB AND GUTTER, 750  M        352.000       39.360    13854.72        39.360     13854.72       39.360    13854.72
 60204  CONCRETE SIDEWALK, 100 MM      M2      1477.000       21.620    31932.74        21.620     31932.74       21.620    31932.74
 60604  MEDIUM RANDOM RIPRAP           M3        30.000       57.000     1710.00        66.000      1980.00       45.000     1350.00
 60850  REINF CONC PIPE, CLASS IV, SS, M        180.000       75.000    13500.00        85.000     15300.00       77.000    13860.00
 60851  REINF CONC PIPE, CLASS IV, SS, M         76.700       82.000     6289.40        95.000      7286.50       82.000     6289.40
 60852  REINF CONC PIPE, CLASS IV, SS, M        297.900       95.000    28300.50       112.000     33364.80       87.000    25917.30
 60854  REINF CONC PIPE, CLASS IV, SS, M        366.000      123.000    45018.00       145.000     53070.00      123.000    45018.00
 60856  REINF CONC PIPE, CLASS IV, SS, M        131.500      162.000    21303.00       187.000     24590.50      108.000    14202.00
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 60858  REINF CONC PIPE, CLASS IV, SS, M         79.200      212.000    16790.40       243.000     19245.60      221.000    17503.20
 61004  REINF CONC HE, CL HE-III, SS,  M         81.500      218.000    17767.00       224.000     18256.00      192.000    15648.00
 61006  REINF CONC HE, CL HE-III, SS,  M         33.800      282.000     9531.60       282.000      9531.60      260.000     8788.00
 61110  MANHOLES, TYPE 1               EACH       8.000     1240.000     9920.00      1400.000     11200.00     1336.000    10688.00
 61112  MANHOLES, TYPE 3               EACH       6.000     2650.000    15900.00      2400.000     14400.00     2490.000    14940.00
 61122  INLETS, TYPE 3                 EACH      27.000      550.000    14850.00       600.000     16200.00      515.000    13905.00
 61151  MANHOLE COVERS, TYPE J         EACH      10.000      225.000     2250.00       330.000      3300.00      260.000     2600.00
 61156  INLET COVERS, TYPE H-S         EACH      11.000      312.000     3432.00       330.000      3630.00      315.000     3465.00
 61163  INLET COVERS, TYPE C           EACH       6.000      225.000     1350.00       300.000      1800.00      260.000     1560.00
 61167  INLET COVERS, TYPE H           EACH      14.000      312.000     4368.00       330.000      4620.00      315.000     4410.00
 61198  SALVAGED INLET COVERS          EACH       2.000      155.000      310.00       300.000       600.00      130.000      260.00
 61236  PIPE UNDERDRAIN, WRAPPED, 150  M        259.000       15.000     3885.00        20.000      5180.00       30.000     7770.00
 61910  MOBILIZATION                   LS         1.000    86000.000    86000.00     51000.000     51000.00   113250.300   113250.30
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        26.000      100.000     2600.00       330.000      8580.00      150.000     3900.00
 62401  WATER                          KL      1050.000        2.000     2100.00         4.000      4200.00        6.000     6300.00
 62505  SALVAGED TOPSOIL               M2      3700.000        0.600     2220.00         3.000     11100.00        3.750    13875.00
 62815  SILT FENCE, DELIVERED          M        120.000        3.940      472.80         4.400       528.00        3.940      472.80
 62816  SILT FENCE, INSTALLED          M        120.000        3.940      472.80         4.400       528.00        3.940      472.80
 62817  SILT FENCE MAINTENANCE         M        120.000        0.030        3.60         0.200        24.00        0.030        3.60
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      150.000      300.00       100.000       200.00      150.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      150.000      150.00       200.000       200.00      150.000      150.00
 62902  FERTILIZER, TYPE A             KG       390.000        0.790      308.10         1.000       390.00        0.790      308.10
 63010  SEEDING, MIXTURE NO. 30        KG         0.300      333.000       99.90        45.000        13.50      333.000       99.90
 63015  SEEDING, BORROW PIT MIXTURE    KG        60.000        8.870      532.20         6.500       390.00        8.870      532.20
 63101  SODDING                        M2      3700.000        2.750    10175.00         3.500     12950.00        2.750    10175.00
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH       1.000       50.000       50.00        56.000        56.00       50.000       50.00
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH       1.000       60.000       60.00        58.000        58.00       60.000       60.00
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.600      148.000      236.80       180.000       288.00      148.000      236.80
 63822  MOVING SIGNS, TYPE II          EACH      30.000       40.000     1200.00        35.000      1050.00       40.000     1200.00
 63827  REMOVING SIGNS, TYPE II        EACH       9.000       10.000       90.00        25.000       225.00       10.000       90.00
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       3.000       10.000       30.00        25.000        75.00       10.000       30.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00      6000.000      6000.00     3000.000     3000.00
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     133.000       60.000     7980.00        60.000      7980.00       60.000     7980.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1375.000        0.400      550.00         0.400       550.00        0.400      550.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4166.000        0.600     2499.60         0.600      2499.60        0.600     2499.60
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    5150.000        0.200     1030.00         0.200      1030.00        0.200     1030.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1375.000        0.300      412.50         0.300       412.50        0.300      412.50
 64326  TRAFFIC CONTROL, SIGNS         DAYS   13361.000        0.400     5344.40         0.400      5344.40        0.400     5344.40
 64505  GEOTEXTILE FABRIC, TYPE R      M2       120.000        3.400      408.00         3.000       360.00        2.000      240.00
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 64602  PAVEMENT MARKING, 100 MM, EPOX M       1645.000        2.100     3454.50         2.100      3454.50        2.100     3454.50
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         61.000       30.000     1830.00        30.000      1830.00       30.000     1830.00
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        368.000       19.250     7084.00        19.250      7084.00       19.250     7084.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       4.000      160.000      640.00       160.000       640.00      160.000      640.00
 64778  PAVEMENT MARKING, CURB, EPOXY  M        311.000       15.000     4665.00        15.000      4665.00       15.000     4665.00
 64782  PAVEMENT MARKING, CURB RAMP, E M        105.000       13.500     1417.50        13.500      1417.50       13.500     1417.50
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        360.000        3.280     1180.80         3.280      1180.80        3.280     1180.80
 65001  CONSTRUCTION STAKING, STORM SE M       1246.600        4.000     4986.40         2.000      2493.20        4.000     4986.40
 65010  CONSTRUCTION STAKING, SUBGRADE M        920.000        2.500     2300.00         2.000      1840.00        4.000     3680.00
 65020  CONST STAKING, CRUSHED AGGR BA M       1145.000        2.500     2862.50         2.000      2290.00        4.000     4580.00
 65030  CONST STAKING, CURB, GUTTER, A M       2204.000        3.000     6612.00         2.000      4408.00        4.000     8816.00
 65218  NONMETALLIC CONDUIT, SCHEDULE  M        120.000       10.100     1212.00        11.000      1320.00       10.100     1212.00
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        237.000       13.600     3223.20        14.000      3318.00       13.600     3223.20
 65250  LOOP DETECTOR CONDUIT          M         65.100        9.350      608.69         9.500       618.45        9.350      608.69
 65303  PULL BOXES, STEEL, 450 X 600 M EACH       1.000      350.000      350.00       350.000       350.00      350.000      350.00
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       6.000      395.000     2370.00       400.000      2400.00      395.000     2370.00
 65320  JUNCTION BOXES, 200 X 200 X 20 EACH       4.000      265.000     1060.00       270.000      1080.00      265.000     1060.00
 65585  LOOP DETECTOR WIRE             M        201.600        1.250      252.00         1.300       262.08        1.250      252.00
 66501  SAWING EXISTING PAVEMENT       M        336.000        6.800     2284.80        10.000      3360.00        6.240     2096.64
 90001  MISC                           M         54.000       47.000     2538.00        46.000      2484.00       21.000     1134.00
        90001A REMOVING STORM SEWER, 3
 90001  MISC                           M        459.000       47.000    21573.00        46.000     21114.00       21.000     9639.00
        90001B REMOVING STORM SEWER, 3
 90001  MISC                           M         30.000       47.000     1410.00        46.000      1380.00       21.000      630.00
        90001C REMOVING STORM SEWER, 4
 90001  MISC                           M         68.000       47.000     3196.00        60.000      4080.00       35.000     2380.00
        90001D GROUT 203 MM SANITARY S
 90001  MISC                           M        319.000       88.000    28072.00        85.000     27115.00       79.000    25201.00
        90001E WATER MAIN, 200 MM
 90001  MISC                           M        579.000      102.000    59058.00       118.000     68322.00      112.000    64848.00
        90001F WATER MAIN, 300 MM
 90001  MISC                           M         36.000       98.000     3528.00        98.000      3528.00       60.000     2160.00
        90001G HYDRANT LEAD, 150 MM
 90001  MISC                           M        327.000       43.000    14061.00        66.000     21582.00       62.000    20274.00
        90001H WATER SERVICE, 25 MM
 90001  MISC                           M         14.000       79.000     1106.00        72.000      1008.00       83.000     1162.00
        90001J WATER SERVICE, 50 MM
 90001  MISC                           M         16.000       95.000     1520.00        90.000      1440.00      109.000     1744.00
        90001K WATER SERVICE, 100 MM
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90001  MISC                           M        411.800       60.000    24708.00        85.000     35003.00      110.000    45298.00
        90001L SANITARY SEWER, 200 MM
 90001  MISC                           M         23.000      165.000     3795.00        98.000      2254.00      285.000     6555.00
        90001M SANITARY SEWER, 250 MM
 90001  MISC                           M        398.600      102.000    40657.20       125.000     49825.00      247.000    98454.20
        90001N SANITARY SEWER, 300 MM
 90001  MISC                           M        236.300       92.000    21739.60       112.000     26465.60      345.000    81523.50
        90001P SANITARY SEWER, 350 MM
 90001  MISC                           M        287.000       51.000    14637.00        66.000     18942.00       68.500    19659.50
        90001Q SANITARY SEWER LATERAL,
 90001  MISC                           M          8.000       69.000      552.00        72.000       576.00      129.000     1032.00
        90001R SANITARY SEWER LATERAL,
 90001  MISC                           M         23.751      295.000     7006.55       250.000      5937.75      435.000    10331.69
        90001S SANITARY MANHOLE, EXCES
 90001  MISC                           M         18.277      188.000     3436.08       300.000      5483.10      706.000    12903.56
        90001T SANITARY MANHOLE, OUTSI
 90001  MISC                           M         13.000       59.000      767.00        59.000       767.00       59.000      767.00
        90001U CONCRETE CURB AND GUTTE
        TYPE D, SPECIAL
 90001  MISC                           M        103.000       19.000     1957.00        66.000      6798.00       21.000     2163.00
        90001V REMOVING WATERMAIN, 102
 90001  MISC                           M        211.000       19.000     4009.00        66.000     13926.00       21.000     4431.00
        90001W REMOVING WATERMAIN,152M
 90005  MISC                           EACH      44.000        5.000      220.00        60.000      2640.00       55.000     2420.00
        90005A INLET PROTECTION,TYPE A
 90005  MISC                           EACH       2.000        5.000       10.00        20.000        40.00       25.000       50.00
        90005B INLET PROTECTION, TYPE
 90005  MISC                           EACH      42.000        5.000      210.00        30.000      1260.00       25.000     1050.00
        90005C INLET PROTECTION, TYPE
 90005  MISC                           EACH       2.000      500.000     1000.00      3000.000      6000.00     3000.000     6000.00
        90005D PETROLEUM CONTAMINATED
        GROUNDWATER REMEDIATION
 90005  MISC                           EACH       3.000      275.000      825.00       500.000      1500.00      250.000      750.00
        90005E REMOVE AND DISPOSE FIRE
 90005  MISC                           EACH       4.000      370.000     1480.00       500.000      2000.00      350.000     1400.00
        90005F ABANDON SANITARY MANHOL
 90005  MISC                           EACH       5.000      140.000      700.00       500.000      2500.00      245.000     1225.00
        90005G PLUG EXISTING SANITARY
 90005  MISC                           EACH      13.000      475.000     6175.00       600.000      7800.00     1430.000    18590.00
        90005H CONNECT TO EXISTING WAT
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 -----------------------------------------------------------------------------------------------------------------------------------
 90005  MISC                           EACH       6.000     1390.000     8340.00      1600.000      9600.00     1360.000     8160.00
        90005J FIRE HYDRANT
 90005  MISC                           EACH       2.000      480.000      960.00       500.000      1000.00      435.000      870.00
        90005K GATE VALVE, 100 MM
 90005  MISC                           EACH       6.000      520.000     3120.00       600.000      3600.00      490.000     2940.00
        90005L GATE VALVE, 150 MM
 90005  MISC                           EACH       8.000      650.000     5200.00       800.000      6400.00      640.000     5120.00
        90005M GATE VALVE, 200 MM
 90005  MISC                           EACH       8.000     1080.000     8640.00      1200.000      9600.00     1040.000     8320.00
        90005N GATE VALVE, 300 MM
 90005  MISC                           EACH      32.000       70.000     2240.00        60.000      1920.00       63.000     2016.00
        90005P CORPORATION STOP, 25 MM
 90005  MISC                           EACH       1.000      265.000      265.00       100.000       100.00      185.000      185.00
        90005Q CORPORATION STOP, 50 MM
 90005  MISC                           EACH      32.000      115.000     3680.00        80.000      2560.00       86.000     2752.00
        90005R CURB STOP, 25 MM
 90005  MISC                           EACH       1.000      265.000      265.00       200.000       200.00      150.000      150.00
        90005S CURB STOP, 50 MM
 90005  MISC                           EACH       8.000      550.000     4400.00       200.000      1600.00      500.000     4000.00
        90005T CONNECT TO EXISTING SEW
 90005  MISC                           EACH      18.000     1600.000    28800.00      1200.000     21600.00     1690.000    30420.00
        90005U SANITARY MANHOLE
 90005  MISC                           EACH      12.000       75.000      900.00        50.000       600.00       45.000      540.00
        90005V WYE, 100 X 200 MM
 90005  MISC                           EACH      22.000      145.000     3190.00       120.000      2640.00       90.000     1980.00
        90005W WYE, 100 X 300 MM
 90005  MISC                           EACH       1.000      185.000      185.00       150.000       150.00      105.000      105.00
        90005X WYE, 150 X 300 MM
 90005  MISC                           EACH       1.000      265.000      265.00       200.000       200.00      135.000      135.00
        90005Y WYE, 100 X 350 MM
 90005  MISC                           EACH       1.000      445.000      445.00       800.000       800.00      550.000      550.00
        90005Z ABANDON WATER VALVE MAN
 90006  MISC                           MG      1500.000       20.000    30000.00         3.000      4500.00       16.150    24225.00
        90006A PETROLEUM CONTAMINATED
        REMEDIATION
 90007  MISC                           KG      1748.200        5.000     8741.00         5.000      8741.00        7.000    12237.40
        90007 FITTINGS
 90012  MISC                           40M       25.000       75.000     1875.00       100.000      2500.00       50.000     1250.00
        90012 TEST ROLLING
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 -----------------------------------------------------------------------------------------------------------------------------------
 90545  CONCRETE COLLAR                EACH       4.000      360.000     1440.00       600.000      2400.00      160.000      640.00
 90591  TEMPORARY COVER PLATES         EACH       2.000       60.000      120.00        55.000       110.00      100.000      200.00
 90637  SAFETY FENCE                   M       1440.000        3.000     4320.00         1.500      2160.00        9.000    12960.00
 90786  CONSTRUCTION STAKING, CONCRETE M        980.000        8.000     7840.00         4.000      3920.00        4.000     3920.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     100.000        4.000      400.00         4.000       400.00        4.000      400.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      400.000        2.000      800.00         2.000       800.00        2.000      800.00

                                     PROPOSAL TOTAL.......            1477525.94                 1599607.20               1680852.40
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 PROPOSAL: 19991214044

              STATE PROJECT(S):  1589-02-60                            LOCATION  50/PRICE        COUNTY
                                                                                 LUSTILA RD - MCCORD RD
                                                                                 USH 13
                                                                                 LINCOLN COUNTY
              TYPE OF WORK: ASPHALTIC SURFACING

  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M
  BIDDER NO  2:  NORTHEAST ASPHALT, INC.
  BIDDER NO  3:  B. R. AMON & SONS, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1944.000        4.450     8650.80         6.100     11858.40       10.550    20509.20
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00       100.000       100.00     2000.000     2000.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    12500.000        6.300    78750.00         6.390     79875.00        7.270    90875.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   15850.000        1.360    21556.00         1.000     15850.00        1.000    15850.00
 40301  QMP, ASPHALTIC MIXTURE         TON    31400.000        0.400    12560.00         0.400     12560.00        0.400    12560.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1884.000      165.000   310860.00       166.300    313309.20      166.900   314439.60
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    31400.000       11.960   375544.00        12.300    386220.00       13.360   419504.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00       50.000       50.00
 61910  MOBILIZATION                   LS         1.000     3700.000     3700.00      7300.000      7300.00     6000.000     6000.00
 62905  FERTILIZER, TYPE B             CWT.      10.000       50.000      500.00        50.000       500.00       50.000      500.00
 63010  SEEDING, MIXTURE NO. 30        LB.      300.000        6.690     2007.00         6.690      2007.00        6.690     2007.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      2700.000      2700.00     2700.000     2700.00
 64301  TRAFFIC CONTROL                LS         1.000     1986.000     1986.00      1986.000      1986.00     1986.000     1986.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1630.000        0.300      489.00         0.300       489.00        0.300      489.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  141870.000        0.250    35467.50         0.250     35467.50        0.250    35467.50
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   66851.000        0.620    41447.62         0.620     41447.62        0.620    41447.62
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   56350.000        0.180    10143.00         0.180     10143.00        0.180    10143.00
 90365  QMP, BASE COURSES              TON    12500.000        0.170     2125.00         0.250      3125.00        0.150     1875.00

                                     PROPOSAL TOTAL.......             908386.92                  924938.72                978402.92
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 PROPOSAL: 19991214046

              STATE PROJECT(S):  1131-08-76                            LOCATION  05/BROWN        COUNTY
                                 1131-08-84                                      KAUKAUNA - DE PERE
                                                                                 USH 41
                                                                                 BROWN COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

  BIDDER NO  1:  STREU CONSTRUCTION CO.
  BIDDER NO  2:  VINTON CONSTRUCTION COMPANY
  BIDDER NO  3:  THE ZIGNEGO COMPANIES
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      250.000      250.00       250.000       250.00      750.000      750.00
        1511+70
 20330  REMOVING OLD CULVERTS          EACH       4.000      125.000      500.00       125.000       500.00      250.000     1000.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     2750.000     2750.00      2750.000      2750.00     2750.000     2750.00
        1493+95
 20401  REMOVING PAVEMENT              S.Y.   11000.000        1.650    18150.00         1.500     16500.00        2.000    22000.00
 20411  REMOVING GUARDRAIL             L.F.     790.000        1.250      987.50         1.250       987.50        1.250      987.50
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     240.000       15.000     3600.00        15.000      3600.00       15.500     3720.00
 20494  ABANDONING CULVERT PIPES       EACH       1.000      275.000      275.00       275.000       275.00      300.000      300.00
 20501  COMMON EXCAVATION              C.Y.   26971.000        3.500    94398.50         3.500     94398.50        3.750   101141.25
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00
        B-5-200
 20801  BORROW EXCAVATION              C.Y.   35384.000        4.250   150382.00         4.250    150382.00        4.250   150382.00
 21001  STRUCTURE BACKFILL             C.Y.     270.000       10.000     2700.00        10.000      2700.00       10.000     2700.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    20000.000    20000.00     20000.000     20000.00     5000.000     5000.00
        1131-08-76
 30404  CRUSHED AGGREGATE BASE COURSE  TON   119293.000        5.820   694285.26         5.790    690706.47        6.000   715758.00
 30420  CABC, OPEN GRADED, NUMBER 2    TON    13551.000        6.800    92146.80         6.660     90249.66        7.750   105020.25
 30709  CONCRETE BASE COURSE, 9-INCH   S.Y.     321.000       25.000     8025.00        23.000      7383.00       30.000     9630.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    4405.000        1.100     4845.50         1.100      4845.50        1.250     5506.25
 40301  QMP, ASPHALTIC MIXTURE         TON     9788.000        0.550     5383.40         0.550      5383.40        0.350     3425.80
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1368.000      195.000   266760.00       195.000    266760.00      192.000   262656.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON    12936.000       22.900   296234.40        22.900    296234.40       20.250   261954.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T TON      112.000       27.600     3091.20        27.600      3091.20       23.300     2609.60
 41507  CONCRETE PAVEMENT, 7-INCH      S.Y.     138.000       35.000     4830.00        28.000      3864.00       27.000     3726.00
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.     658.000       25.200    16581.60        20.000     13160.00       30.000    19740.00
 41511  CONCRETE PAVEMENT, 11-INCH     S.Y.   60905.000       18.170  1106643.85        19.120   1164503.60       22.520  1371580.60
 41620  CONCRETE SURFACE DRAINS        C.Y.       4.400      450.000     1980.00       400.000      1760.00      650.000     2860.00
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     240.000      120.000    28800.00        98.000     23520.00      110.000    26400.00
 41653  PAVEMENT TIES                  EACH      44.000        6.000      264.00         6.000       264.00       10.000      440.00
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 -----------------------------------------------------------------------------------------------------------------------------------
 41654  DOWEL BARS                     EACH    3742.000        8.000    29936.00         7.000     26194.00        8.000    29936.00
 41660  CONCRETE PAVEMENT REPAIR       C.Y.     538.000      163.340    87876.92       180.000     96840.00      155.000    83390.00
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     354.000      285.000   100890.00       285.000    100890.00      285.000   100890.00
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     8500.000     8500.00      8500.000      8500.00     8500.000     8500.00
        B-5-200
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     449.000        3.000     1347.00         3.000      1347.00        3.000     1347.00
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.     493.000       70.000    34510.00        70.000     34510.00       70.000    34510.00
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    15070.000        0.550     8288.50         0.550      8288.50        0.550     8288.50
 50511  COATED HIGH STR BAR STL REINF, LB.    24730.000        0.650    16074.50         0.650     16074.50        0.650    16074.50
 50627  LAMINATED ELASTOMERIC BEARING  EACH      12.000      240.000     2880.00       240.000      2880.00      240.000     2880.00
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      10.000      315.000     3150.00       315.000      3150.00      315.000     3150.00
        B-5-200
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    2000.000       15.500    31000.00        15.500     31000.00       15.500    31000.00
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       25.000      350.00        25.000       350.00       25.000      350.00
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      65.000       30.000     1950.00        30.000      1950.00       22.000     1430.00
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      125.000      250.00       125.000       250.00      100.000      200.00
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    2900.000        6.500    18850.00         6.500     18850.00        6.500    18850.00
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2900.000        3.000     8700.00         3.000      8700.00        3.000     8700.00
 60604  MEDIUM RANDOM RIPRAP           C.Y.       4.000       65.000      260.00        65.000       260.00       65.000      260.00
 61121  INLETS, TYPE 1                 EACH       2.000      900.000     1800.00       550.000      1100.00      750.000     1500.00
 61123  INLETS, TYPE 8                 EACH       1.000      850.000      850.00       850.000       850.00     1200.000     1200.00
 61170  INLET COVERS, TYPE MS          EACH       3.000      225.000      675.00       225.000       675.00      300.000      900.00
 61176  INLET COVERS, TYPE V           EACH       4.000      465.000     1860.00       300.000      1200.00      350.000     1400.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   39959.000        0.950    37961.05         0.950     37961.05        0.970    38760.23
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.    2011.000        6.050    12166.55         6.050     12166.55        6.080    12226.88
 61254  REINF CONC ENDWALLS FOR UNDERD EACH     105.000       86.000     9030.00        86.000      9030.00       85.000     8925.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     207.050       26.000     5383.30        26.000      5383.30       26.000     5383.30
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1475.000        9.500    14012.50         9.500     14012.50        9.500    14012.50
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      450.000      450.00       450.000       450.00      450.000      450.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       3.000       50.000      150.00        50.000       150.00       50.000      150.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       6.000     1850.000    11100.00        18.500       111.00     2000.000    12000.00
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00      2000.000      2000.00      100.000      100.00
        1131-08-76
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00      1000.000      1000.00      100.000      100.00
        1131-08-84
 61910  MOBILIZATION                   LS         1.000    60000.000    60000.00     61700.000     61700.00    52000.000    52000.00
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.   72476.000        0.190    13770.44         0.120      8697.12        0.120     8697.12
 62401  WATER                          MGAL    1661.000       15.000    24915.00        15.000     24915.00       15.000    24915.00
 62505  SALVAGED TOPSOIL               S.Y.   32595.000        0.600    19557.00         0.600     19557.00        0.950    30965.25
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 62703  MULCHING                       TON       16.000      180.000     2880.00       180.000      2880.00      180.000     2880.00
 62811  EROSION BALES, DELIVERED       EACH      85.000        5.000      425.00         5.000       425.00        5.000      425.00
 62812  EROSION BALES, INSTALLED       EACH      85.000        5.000      425.00         5.000       425.00        5.000      425.00
 62815  SILT FENCE, DELIVERED          L.F.    1250.000        1.000     1250.00         1.000      1250.00        1.000     1250.00
 62816  SILT FENCE, INSTALLED          L.F.    1250.000        1.000     1250.00         1.000      1250.00        1.000     1250.00
 62817  SILT FENCE MAINTENANCE         L.F.     313.000        0.500      156.50         0.500       156.50        0.500      156.50
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      100.000      300.00       100.000       300.00      100.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      150.000      450.00       150.000       450.00      150.000      450.00
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    6611.000        0.800     5288.80         0.800      5288.80        0.800     5288.80
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    6611.000        0.800     5288.80         0.800      5288.80        0.800     5288.80
 62905  FERTILIZER, TYPE B             CWT.      25.660       28.000      718.48        28.000       718.48       28.000      718.48
 63003  SEEDING, TEMPORARY             LB.      366.000        2.250      823.50         2.250       823.50        2.250      823.50
 63009  SEEDING, MIXTURE NO. 20        LB.      385.000        4.200     1617.00         4.200      1617.00        4.200     1617.00
 63010  SEEDING, MIXTURE NO. 30        LB.      478.000        4.200     2007.60         4.200      2007.60        4.200     2007.60
 63311  TEMPORARY DELINEATORS          EACH      89.000       10.000      890.00        10.000       890.00       12.500     1112.50
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.       3.200      365.000     1168.00       365.000      1168.00      365.000     1168.00
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.      196.000        3.250      637.00         3.250       637.00        3.250      637.00
 63841  MOVING STRUCTURAL STEEL SIGN S EACH       4.000      120.000      480.00       120.000       480.00      120.000      480.00
 64220  FIELD OFFICE, TYPE C           LS         1.000    10000.000    10000.00      5000.000      5000.00     8500.000     8500.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     5629.000     5629.00      5629.000      5629.00     2500.000     2500.00
        1131-08-76
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     5629.000     5629.00      5629.000      5629.00     2500.000     2500.00
        1131-08-84
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      20.000       50.000     1000.00        50.000      1000.00      100.000     2000.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   25544.000        0.600    15326.40         0.600     15326.40        0.250     6386.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   12062.000        0.400     4824.80         0.400      4824.80        0.500     6031.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   14021.000        0.100     1402.10         0.100      1402.10        0.150     2103.15
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    6534.000        0.250     1633.50         0.250      1633.50        0.200     1306.80
 64326  TRAFFIC CONTROL, SIGNS         DAYS    7543.000        0.500     3771.50         0.500      3771.50        0.450     3394.35
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   27761.000        0.820    22764.02         0.820     22764.02        0.850    23596.85
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      14.000        2.000       28.00         4.000        56.00        5.000       70.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   82737.000        0.550    45505.35         0.550     45505.35        0.550    45505.35
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     724.000        1.090      789.16         1.090       789.16        1.090      789.16
 64635  PAVEMENT MARKING, RAISED MARKE EACH     392.000       43.000    16856.00        42.000     16464.00       43.000    16856.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.    8737.000        0.150     1310.55         0.200      1747.40        0.250     2184.25
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     110.000        9.000      990.00         9.000       990.00        9.000      990.00
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.   54567.000        0.100     5456.70         0.100      5456.70        0.280    15278.76
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    9656.000        1.000     9656.00         1.000      9656.00        0.970     9366.32
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     115.000        2.000      230.00         2.000       230.00        3.500      402.50
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 66501  SAWING EXISTING PAVEMENT       L.F.    1543.000        1.100     1697.30         1.150      1774.45        1.100     1697.30
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    5723.000        1.750    10015.25         1.800     10301.40        1.750    10015.25
 90005  MISC                           EACH      72.000        4.000      288.00         4.000       288.00        4.000      288.00
        90005A, EROSION CONTROL, FILTE
        DELIVERED
 90005  MISC                           EACH      72.000        4.000      288.00         4.000       288.00        4.000      288.00
        90005B, EROSION CONTROL, FILTE
        INSTALLED
 90005  MISC                           EACH      72.000        1.000       72.00         1.000        72.00        1.000       72.00
        90005C, EROSION CONTROL, FILTE
        MAINTAINED
 90005  MISC                           EACH       4.000     3000.000    12000.00      3000.000     12000.00     5500.000    22000.00
        90005D, REMOVING TEMPORARY CRO
 90005  MISC                           EACH       6.000     1800.000    10800.00      1800.000     10800.00     5500.000    33000.00
        90005E, REMOVE TEMPORARY ASPHA
        MEDIAN CROSSOVERS
 90005  MISC                           EACH       1.000      800.000      800.00       800.000       800.00     1000.000     1000.00
        90005F, INLET, TYPE 9, MODIFIE
 90005  MISC                           EACH       1.000     1750.000     1750.00      1750.000      1750.00     1750.000     1750.00
        90005G, CONSTRUCTION STAKING,
        LAYOUT, STRUCTURE B-5-200
 90005  MISC                           EACH       4.000      225.000      900.00       225.000       900.00      225.000      900.00
        90005H, CONSTRUCTION STAKING,
        SEWER SYSTEM
 90030  MISC                           L.F.    6494.000        1.000     6494.00         1.000      6494.00        1.000     6494.00
        90030A, CONSTRUCTION STAKING,
        LAYOUT
 90030  MISC                           L.F.    6494.000        0.600     3896.40         0.600      3896.40        0.600     3896.40
        90030B, CONSTRUCTION STAKING,
 90030  MISC                           L.F.   21555.000        0.800    17244.00         0.800     17244.00        0.800    17244.00
        90030C, CONSTRUCTION STAKING,
        PAVEMENT
 90030  MISC                           L.F.   15400.000        0.200     3080.00         0.200      3080.00        0.200     3080.00
        90030D, CONSTRUCTION STAKING,
        RESURFACING REFERENCE
 90030  MISC                           L.F.    2550.000        8.500    21675.00         8.500     21675.00        6.000    15300.00
        90030E, GLARE SCREEN, BARRIER
 90035  MISC                           TON    11807.000       22.200   262115.40        22.200    262115.40       19.250   227284.75
        90035A, ASPHALTIC CONCRETE PAV
        SUPERPAVE, TYPE HV
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 90035  MISC                           TON    11807.000        1.080    12751.56         1.080     12751.56        0.690     8146.83
        90035B, QMP, SUPERPAVE MIXTURE
 90035  MISC                           TON    10232.000        0.390     3990.48         0.390      3990.48        0.530     5422.96
        90035C, QMP, ASPHALTIC PAVEMEN
        DENSITY
 90037  MISC                           STA.      60.000       85.000     5100.00        45.000      2700.00       50.000     3000.00
        90037A, PREPARATION OF FOUNDAT
        CRUSHED AGGREGATE BASE COURSE
 90365  QMP, BASE COURSES              TON   117872.000        0.200    23574.40         0.200     23574.40        0.200    23574.40
 90394  PROFILOGRAPH                   LS         1.000     4800.000     4800.00      4800.000      4800.00     9000.000     9000.00
 90410  QMP, CONCRETE PAVEMENT         S.Y.   61803.000        0.330    20394.99         0.460     28429.38        0.050     3090.15
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    37991.000        1.000    37991.00         1.000     37991.00        1.000    37991.00
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    16179.000        1.000    16179.00         1.000     16179.00        1.000    16179.00
 90501  QMP READY MIXED CONC MASONRY F C.Y.     354.000       12.800     4531.20        12.800      4531.20       12.800     4531.20
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     4248.000        1.000     4248.00         1.000      4248.00        1.000     4248.00
 90778  PAVEMENT MARKING, OUTFALL MARK EACH      93.000       27.000     2511.00         8.000       744.00       27.000     2511.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     200.000        4.000      800.00         4.000       800.00        4.000      800.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00

                                     PROPOSAL TOTAL.......            4065402.51                 4097209.03               4288321.44
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              STATE PROJECT(S):  1131-08-77                            LOCATION  05/BROWN        COUNTY
                                                                                 KAUKAUNA - DE PERE
                                                                                 USH 41
                                                                                 BROWN COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING

  BIDDER NO  1:  RELIANCE JOINT VENTURE
  BIDDER NO  2:  MASHUDA CONTRACTORS,INC.
  BIDDER NO  3:  JAMES PETERSON SONS, INC.
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 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       STA.      54.000      174.000     9396.00       175.000      9450.00      180.000     9720.00
 20102  CLEARING                       I.D.     178.000        6.950     1237.10         6.000      1068.00        8.000     1424.00
 20104  GRUBBING                       STA.      54.000      174.000     9396.00       175.000      9450.00      180.000     9720.00
 20105  GRUBBING                       I.D.     215.000        6.950     1494.25         6.000      1290.00        8.000     1720.00
 20401  REMOVING PAVEMENT              S.Y.    8026.000        1.750    14045.50         2.000     16052.00        2.650    21268.90
 20483  ABANDONING WELLS               EACH       1.000     1000.000     1000.00      1500.000      1500.00     1500.000     1500.00
 20484  SITE CLEARANCE, PARCEL         LS         1.000     1000.000     1000.00      1000.000      1000.00     3000.000     3000.00
        15
 20501  COMMON EXCAVATION              C.Y.  136228.000        2.140   291527.92         3.000    408684.00        2.810   382800.68
 20505  MARSH EXCAVATION               C.Y.    1551.000        2.000     3102.00         2.000      3102.00        2.810     4358.31
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00
         C-5-63
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00
         C-5-65
 20801  BORROW EXCAVATION              C.Y.   22544.000        2.430    54781.92         4.300     96939.20        4.460   100546.24
 20811  SELECTED BORROW EXCAVATION     C.Y.    1784.000        5.350     9544.40         4.300      7671.20        7.000    12488.00
 20901  GRANULAR BACKFILL              C.Y.    4747.000        5.350    25396.45         7.000     33229.00       10.000    47470.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1100.000     1100.00      1100.000      1100.00     1100.000     1100.00
 21301  FINISHING ROADWAY              LS         1.000     7500.000     7500.00       800.000       800.00     3500.000     3500.00
 21401  OBLITERATING OLD ROAD          STA.       5.000      150.000      750.00       250.000      1250.00      500.000     2500.00
 30404  CRUSHED AGGREGATE BASE COURSE  TON    45334.000        6.300   285604.20         6.150    278804.10        6.090   276084.06
 30426  BREAKER RUN STONE              TON    34528.000        5.700   196809.60         5.150    177819.20        5.610   193702.08
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1527.000        1.100     1679.70         1.100      1679.70        1.100     1679.70
 40301  QMP, ASPHALTIC MIXTURE         TON    11515.000        0.600     6909.00         0.600      6909.00        0.600     6909.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      710.000      145.000   102950.00       145.000    102950.00      145.000   102950.00
 40714  ASPHALTIC CONCRETE PAVEMENT, T TON    11515.000       21.750   250451.25        21.750    250451.25       21.750   250451.25
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      603.000       28.300    17064.90        28.300     17064.90       28.300    17064.90
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     239.000      240.000    57360.00       240.000     57360.00      240.000    57360.00
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    24000.000        0.500    12000.00         0.500     12000.00        0.500    12000.00
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      10.000       25.000      250.00        25.000       250.00       25.000      250.00



Date 12/14/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:  132
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214047

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     685.000       19.000    13015.00        16.880     11562.80       16.000    10960.00
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     348.000       24.000     8352.00        19.820      6897.36       19.000     6612.00
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.      70.000       30.500     2135.00        25.900      1813.00       25.000     1750.00
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.     180.000       35.000     6300.00        29.380      5288.40       28.000     5040.00
 52011  CULVERT PIPE, CLASS III, 48-IN L.F.     136.000       52.000     7072.00        44.580      6062.88       44.000     5984.00
 52112  CORRUGATED STEEL CULVERT PIPE, L.F.      66.000       45.000     2970.00        40.150      2649.90       40.000     2640.00
 52122  SLPED STL ENDWL FR CLVT PIPE,  EACH       4.000     1550.000     6200.00      2240.000      8960.00     2004.000     8016.00
 52125  SLPD STL ENDWL FR CLVT PIPE, X EACH       2.000     1000.000     2000.00      1150.000      2300.00     1290.000     2580.00
 52140  CORRUGATED STEEL PIPE ARCH, 42 L.F.      52.000       37.000     1924.00        31.770      1652.04       33.000     1716.00
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      36.000      105.000     3780.00        79.310      2855.16       90.000     3240.00
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      10.000      145.000     1450.00       116.150      1161.50      120.000     1200.00
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      215.000      430.00       185.740       371.48      200.000      400.00
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      300.000      600.00       274.650       549.30      300.000      600.00
 52154  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      525.000     1050.00       467.170       934.34      560.000     1120.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     790.000       10.220     8073.80        10.950      8650.50       10.750     8492.50
 60602  HEAVY RIPRAP                   C.Y.      54.000       36.000     1944.00        36.000      1944.00       36.000     1944.00
 60604  MEDIUM RANDOM RIPRAP           C.Y.    2487.000       29.500    73366.50        29.500     73366.50       30.000    74610.00
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    2447.000        1.100     2691.70         1.100      2691.70        5.100    12479.70
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     200.000        6.000     1200.00         6.000      1200.00        7.100     1420.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1712.500       10.750    18409.38        10.750     18409.38       10.750    18409.38
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      12.000     1850.000    22200.00      1850.000     22200.00     1850.000    22200.00
 61614  CHAIN LINK FENCE, 8 FT.        L.F.    3980.000        7.920    31521.60         6.460     25710.80        6.460    25710.80
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         1.000         1.00      500.000      500.00
 61910  MOBILIZATION                   LS         1.000    10000.000    10000.00     54000.000     54000.00    50100.000    50100.00
 62203  ASPHALTIC FLUMES               S.Y.     115.000       34.000     3910.00        34.000      3910.00       34.000     3910.00
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       20.000      300.000     6000.00       100.000      2000.00      270.000     5400.00
 62401  WATER                          MGAL     594.000       15.000     8910.00        15.000      8910.00       17.000    10098.00
 62505  SALVAGED TOPSOIL               S.Y.  138936.000        0.500    69468.00         0.450     62521.20        0.520    72246.72
 62703  MULCHING                       TON       81.000      180.000    14580.00       180.000     14580.00      180.000    14580.00
 62811  EROSION BALES, DELIVERED       EACH     110.000        5.000      550.00         5.000       550.00        5.000      550.00
 62812  EROSION BALES, INSTALLED       EACH     110.000        5.000      550.00         5.000       550.00        5.000      550.00
 62815  SILT FENCE, DELIVERED          L.F.    7581.000        1.000     7581.00         1.000      7581.00        1.000     7581.00
 62816  SILT FENCE, INSTALLED          L.F.    7581.000        1.000     7581.00         1.000      7581.00        1.000     7581.00
 62817  SILT FENCE MAINTENANCE         L.F.    1896.000        0.300      568.80         0.300       568.80        0.300      568.80
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      100.000      300.00       100.000       300.00      100.000      300.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      200.000      600.00       200.000       600.00      200.000      600.00
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   10256.000        0.520     5333.12         0.520      5333.12        0.520     5333.12
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   10256.000        0.520     5333.12         0.520      5333.12        0.520     5333.12
 62905  FERTILIZER, TYPE B             CWT.     110.000       28.000     3080.00        28.000      3080.00       28.000     3080.00
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 63003  SEEDING, TEMPORARY             LB.     2345.000        2.000     4690.00         2.000      4690.00        2.000     4690.00
 63008  SEEDING, MIXTURE NO. 10        LB.     1564.000        4.150     6490.60         4.150      6490.60        4.150     6490.60
 63010  SEEDING, MIXTURE NO. 30        LB.      999.000        4.150     4145.85         4.150      4145.85        4.150     4145.85
 63011  SEEDING, MIXTURE NO. 40        LB.      139.000        4.150      576.85         4.150       576.85        4.150      576.85
 63015  SEEDING, BORROW PIT MIXTURE    LB.      120.000        5.000      600.00         5.000       600.00        5.000      600.00
 63101  SODDING                        S.Y.     255.600        5.000     1278.00         5.000      1278.00        5.000     1278.00
 64220  FIELD OFFICE, TYPE C           LS         1.000     4000.000     4000.00      8000.000      8000.00     6000.000     6000.00
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00
 64313  TRAFFIC CONTROL, DRUMS         DAYS   11448.000        0.250     2862.00         0.250      2862.00        0.250     2862.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   18921.000        0.500     9460.50         0.500      9460.50        0.500     9460.50
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   21942.000        0.150     3291.30         0.150      3291.30        0.150     3291.30
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6678.000        0.500     3339.00         0.500      3339.00        0.500     3339.00
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    7387.000        0.960     7091.52         1.500     11080.50        1.350     9972.45
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    6221.000        1.250     7776.25         1.250      7776.25        1.250     7776.25
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     103.000        1.750      180.25         1.750       180.25        1.750      180.25
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.   18260.000        0.220     4017.20         0.150      2739.00        0.150     2739.00
 64642  REMOVING PAVEMENT MARKINGS     L.F.   14769.000        0.250     3692.25         0.300      4430.70        0.250     3692.25
 66501  SAWING EXISTING PAVEMENT       L.F.     300.000        1.650      495.00         1.650       495.00        3.000      900.00
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      24.000        3.000       72.00         3.000        72.00       10.000      240.00
 90005  MISC                           EACH      18.000        5.000       90.00         5.000        90.00        5.000       90.00
        90005A, EROSION CONTROL, FILTE
        DELIVERED
 90005  MISC                           EACH      18.000        5.000       90.00         5.000        90.00        5.000       90.00
        90005B, EROSION CONTROL, FILTE
        INSTALLED
 90005  MISC                           EACH      18.000        3.000       54.00         5.000        90.00        3.000       54.00
        90005C, EROSION CONTROL, FILTE
        MAINTAINED
 90005  MISC                           EACH      13.000      200.000     2600.00        75.000       975.00      225.000     2925.00
        90005D, CONSTRUCTION STAKING,
        CULVERTS
 90005  MISC                           EACH       1.000      500.000      500.00       500.000       500.00     1750.000     1750.00
        90005E, CONSTRUCTION STAKING,
        LAYOUT, STRUCTURE C-5-63
 90005  MISC                           EACH       1.000      500.000      500.00       500.000       500.00     1750.000     1750.00
        90005F, CONSTRUCTION STAKING,
        LAYOUT, STRUCTURE C-5-65
 90005  MISC                           EACH       7.000      800.000     5600.00      1000.000      7000.00      700.000     4900.00
        90005G, REMOVE TEMPORARY PRIVA
        FIELD ENTRANCE CONNECTORS
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 90030  MISC                           L.F.   22286.000        0.800    17828.80         0.800     17828.80        0.900    20057.40
        90030A, CONSTRUCTION STAKING,
        LAYOUT
 90030  MISC                           L.F.   22286.000        0.600    13371.60         0.350      7800.10        0.600    13371.60
        90030B, CONSTRUCTION STAKING,
 90030  MISC                           L.F.   22286.000        0.800    17828.80         0.350      7800.10        0.800    17828.80
        90030C, CONSTRUCTION STAKING,
        AGGREGATE BASE COURSE
 90030  MISC                           L.F.     790.000        1.500     1185.00         1.250       987.50        1.500     1185.00
        90030D, CONSTRUCTION STAKING,
        GUTTER, CURB AND GUTTER
 90033  MISC                           S.Y.     472.000       17.500     8260.00        10.000      4720.00       17.500     8260.00
        90033A, SLOPE PAVING, BREAKER
 90365  QMP, BASE COURSES              TON    45334.000        0.220     9973.48         0.200      9066.80        0.200     9066.80
 90778  PAVEMENT MARKING, OUTFALL MARK EACH       7.000       90.000      630.00        50.000       350.00       50.000      350.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00

                                     PROPOSAL TOTAL.......            1883550.46                 2029309.93               2094416.16
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              STATE PROJECT(S):  1520-00-60                            LOCATION  71/WOOD         COUNTY
                                 1525-10-71                                      STH 13/73 WISCONSIN RAPIDS - PITTSVILLE
                                 1525-10-72                                      STH 13
                                                                                 WOOD COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  EARTH, INC.
  BIDDER NO  2:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20101  CLEARING                       40M        1.000      500.000      500.00       300.000       300.00        0.000        0.00
 20102  CLEARING                       25MM    4750.000        3.000    14250.00         3.000     14250.00        0.000        0.00
 20104  GRUBBING                       40M        1.000      600.000      600.00       300.000       300.00        0.000        0.00
 20105  GRUBBING                       25MM    4750.000        3.000    14250.00         3.000     14250.00        0.000        0.00
 20330  REMOVING OLD CULVERTS          EACH      14.000      320.000     4480.00       300.000      4200.00        0.000        0.00
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    17500.000    17500.00      5000.000      5000.00        0.000        0.00
        0+993.229
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    30000.000    30000.00     26000.000     26000.00        0.000        0.00
        2+194.012
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    30000.000    30000.00     25500.000     25500.00        0.000        0.00
        7+656.657
 20401  REMOVING PAVEMENT              M2      5440.000        4.500    24480.00         6.000     32640.00        0.000        0.00
 20402  REMOVING ASPHALTIC SURFACE     M2      3425.000        3.700    12672.50         2.000      6850.00        0.000        0.00
 20408  REMOVING MASONRY               M3        25.000      132.000     3300.00        80.000      2000.00        0.000        0.00
 20411  REMOVING GUARDRAIL             M        480.000        4.100     1968.00         3.900      1872.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU M2       390.000        9.000     3510.00        20.250      7897.50        0.000        0.00
 20421  REMOVING ASPHALTIC SURFACE, MI MG      1910.000       16.700    31897.00        15.600     29796.00        0.000        0.00
 20501  COMMON EXCAVATION              M3      9050.000        6.900    62445.00         7.560     68418.00        0.000        0.00
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    11500.000    11500.00      2500.000      2500.00        0.000        0.00
        B-71-7/122
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      5000.000      5000.00        0.000        0.00
        B-71-8
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      5000.000      5000.00        0.000        0.00
        B-71-6
 20901  GRANULAR BACKFILL              M3      5835.000        8.510    49655.85         7.570     44170.95        0.000        0.00
 21001  STRUCTURE BACKFILL             M3       138.000       12.000     1656.00        22.750      3139.50        0.000        0.00
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00
 21131  PREP OF FOUNDATION FOR ASPHALT M       2875.000        3.300     9487.50         0.750      2156.25        0.000        0.00
 21202  GRANULAR SUBBASE COURSE        MG      1300.000        5.500     7150.00         6.000      7800.00        0.000        0.00
 21236  GRANULAR SUBBASE COURSE, 300 M M2      1510.000        3.100     4681.00         4.300      6493.00        0.000        0.00
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     7000.000     7000.00       400.000       400.00        0.000        0.00
        1525-10-72
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 21303  FINISHING ROADWAY, PROJECT     LS         1.000     7000.000     7000.00       200.000       200.00        0.000        0.00
        1525-10-71
 21401  OBLITERATING OLD ROAD          M         50.000       15.000      750.00         6.000       300.00        0.000        0.00
 30404  CRUSHED AGGREGATE BASE COURSE  MG     23475.000        8.500   199537.50        11.080    260103.00        0.000        0.00
 30409  SHAPING SHOULDERS              M       3500.000        3.300    11550.00         1.000      3500.00        0.000        0.00
 30426  BREAKER RUN STONE              MG      3540.000        8.600    30444.00        12.150     43011.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO L      53260.000        0.490    26097.40         0.490     26097.40        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2850.000      182.000   518700.00       182.000    518700.00        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T MG      1030.000       22.660    23339.80        22.660     23339.80        0.000        0.00
 41621  CONCRETE PAVEMENT APPROACH SLA M2       184.000      133.480    24560.32       133.480     24560.32        0.000        0.00
 41655  SPECIAL HIGH EARLY STRENGTH CO M3       290.000      299.640    86895.60       360.000    104400.00        0.000        0.00
 50201  CONCRETE MASONRY, BRIDGES      M3       304.000      525.000   159600.00       450.000    136800.00        0.000        0.00
 50265  PROTECTIVE SURFACE TREATMENT   M2       626.000        3.000     1878.00         1.750      1095.50        0.000        0.00
 50409  CONCRETE MASONRY, ENDWALLS     M3        20.000      500.000    10000.00       500.000     10000.00        0.000        0.00
 50504  HIGH STRENGTH BAR STEEL REINF. KG      3410.000        0.850     2898.50         1.700      5797.00        0.000        0.00
 50511  COATED HIGH STR BAR STL REINF, KG     23990.000        1.000    23990.00         1.650     39583.50        0.000        0.00
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        34.000       15.000      510.00        23.750       807.50        0.000        0.00
 52003  CULVERT PIPE, CLASS III, 450 M M         81.000       57.800     4681.80        72.000      5832.00        0.000        0.00
 52005  CULVERT PIPE, CLASS III, 600 M M         52.000       64.410     3349.32        85.000      4420.00        0.000        0.00
 52007  CULVERT PIPE, CLASS III, 750 M M        181.000       85.510    15477.31       108.000     19548.00        0.000        0.00
 52009  CULVERT PIPE, CLASS III, 900 M M         10.000      143.200     1432.00       131.000      1310.00        0.000        0.00
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      12.000      100.000     1200.00        99.000      1188.00        0.000        0.00
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      120.000      720.00       143.000       858.00        0.000        0.00
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      180.000      720.00       223.000       892.00        0.000        0.00
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      300.000     1200.00       333.000      1332.00        0.000        0.00
 52098  CLEANING CULVERT PIPES         EACH       7.000      500.000     3500.00       300.000      2100.00        0.000        0.00
 52109  CORRUGATED STEEL CULVERT PIPE, M         24.000       99.750     2394.00       131.000      3144.00        0.000        0.00
 52142  CORRUGATED STEEL PIPE ARCH, 13 M         12.000      158.000     1896.00       213.000      2556.00        0.000        0.00
        mm
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      130.000      520.00       143.000       572.00        0.000        0.00
 52168  STL APRON ENDWL FR PIPE ARCH,  EACH       2.000      450.000      900.00       482.000       964.00        0.000        0.00
 52203  RCCP, CL III, 450 MM           M         10.000       85.000      850.00       125.000      1250.00        0.000        0.00
 52205  RCCP, CL III, 600 MM           M         85.000      108.000     9180.00       154.000     13090.00        0.000        0.00
 52207  RCCP, CL III, 750 MM           M        132.000      158.000    20856.00       190.000     25080.00        0.000        0.00
 52209  RCCP, CL III, 900 MM           M          8.000      220.000     1760.00       272.000      2176.00        0.000        0.00
 52210  RCCP, CL III, 1050 MM          M         31.000      260.000     8060.00       315.000      9765.00        0.000        0.00
 52211  RCCP, CL III, 1200 MM          M         25.000      325.000     8125.00       371.000      9275.00        0.000        0.00
 52215  RCCP, CL III, 1800 MM          M         79.500      880.000    69960.00       600.000     47700.00        0.000        0.00
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       2.000      475.000      950.00       350.000       700.00        0.000        0.00



Date 12/14/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:  137
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214048

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      15.000      500.000     7500.00       410.000      6150.00        0.000        0.00
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH      26.000      550.000    14300.00       440.000     11440.00        0.000        0.00
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       4.000      730.000     2920.00       675.000      2700.00        0.000        0.00
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       8.000      850.000     6800.00       815.000      6520.00        0.000        0.00
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       4.000     1100.000     4400.00       950.000      3800.00        0.000        0.00
 52807  POLYMER COATED CSCP 600 MM     M         46.000       60.000     2760.00       105.000      4830.00        0.000        0.00
 60305  TEMP PRECAST CONC BARR, CONTR  M        232.000       30.000     6960.00        16.250      3770.00        0.000        0.00
 60308  TEMP PRECAST CONC BARR, CONTR  M        464.000       10.000     4640.00         4.300      1995.20        0.000        0.00
 60601  RIPRAP                         M3         3.000       85.000      255.00       100.000       300.00        0.000        0.00
 60602  HEAVY RIPRAP                   M3       840.000       40.000    33600.00        29.500     24780.00        0.000        0.00
 60604  MEDIUM RANDOM RIPRAP           M3        25.000       65.000     1625.00        54.000      1350.00        0.000        0.00
 61124  INLETS, TYPE 9                 EACH       2.000     1250.000     2500.00      1200.000      2400.00        0.000        0.00
 61170  INLET COVERS, TYPE MS          EACH       4.000      235.000      940.00       220.000       880.00        0.000        0.00
 61201  PIPE UNDERDRAIN, 150 MM        M        566.000        5.500     3113.00        13.000      7358.00        0.000        0.00
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         16.000       10.000      160.00        23.000       368.00        0.000        0.00
 61254  REINF CONC ENDWALLS FOR UNDERD EACH       8.000      130.000     1040.00       130.000      1040.00        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP M         99.000       98.000     9702.00        98.000      9702.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  M        233.000       35.000     8155.00        35.000      8155.00        0.000        0.00
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       75.000      600.00        62.000       496.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      20.000     1800.000    36000.00      1800.000     36000.00        0.000        0.00
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00       100.000       100.00        0.000        0.00
        1520-00-60
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00       100.000       100.00        0.000        0.00
        1525-10-71
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00       100.000       100.00        0.000        0.00
        1525-10-72
 61910  MOBILIZATION                   LS         1.000    80000.000    80000.00    102600.000    102600.00        0.000        0.00
 62203  ASPHALTIC FLUMES               M2        30.000       40.000     1200.00        40.000      1200.00        0.000        0.00
 62301  CALCIUM CHLORIDE SURFACE TREAT MG         5.700      551.000     3140.70       150.000       855.00        0.000        0.00
 62401  WATER                          KL       700.000        4.750     3325.00         3.500      2450.00        0.000        0.00
 62501  TOPSOIL                        M2       625.000        2.400     1500.00         3.000      1875.00        0.000        0.00
 62505  SALVAGED TOPSOIL               M2      8710.000        0.820     7142.20         2.000     17420.00        0.000        0.00
 62702  MULCHING                       M2     26805.000        0.150     4020.75         0.150      4020.75        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH     366.000        5.000     1830.00         5.000      1830.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH     366.000        5.000     1830.00         5.000      1830.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          M        940.000        3.280     3083.20         3.180      2989.20        0.000        0.00
 62816  SILT FENCE, INSTALLED          M        940.000        3.280     3083.20         2.530      2378.20        0.000        0.00
 62817  SILT FENCE MAINTENANCE         M        925.000        0.250      231.25         0.010         9.25        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      300.000      900.00       300.000       900.00        0.000        0.00
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 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      350.000     1050.00       350.000      1050.00        0.000        0.00
 62824  EROSION MAT, DELIVERED, CLASS  M2      1176.000        1.250     1470.00         1.250      1470.00        0.000        0.00
 62825  EROSION MAT, INSTALLED, CLASS  M2      1176.000        1.250     1470.00         1.250      1470.00        0.000        0.00
 62905  FERTILIZER, TYPE B             KG       950.000        0.550      522.50         0.550       522.50        0.000        0.00
 63003  SEEDING, TEMPORARY             KG       280.000        5.000     1400.00         5.000      1400.00        0.000        0.00
 63009  SEEDING, MIXTURE NO. 20        KG       250.000        8.500     2125.00         8.500      2125.00        0.000        0.00
 63010  SEEDING, MIXTURE NO. 30        KG       105.000        9.500      997.50         9.500       997.50        0.000        0.00
 63101  SODDING                        M2        14.000       15.000      210.00        15.000       210.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     4500.000     4500.00      4500.000      4500.00        0.000        0.00
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     4400.000     4400.00     12750.000     12750.00        0.000        0.00
        1520-00-60
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      6500.000      6500.00        0.000        0.00
        1525-10-72
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      7500.000      7500.00        0.000        0.00
        1525-10-71
 64313  TRAFFIC CONTROL, DRUMS         DAYS    7620.000        0.350     2667.00         0.300      2286.00        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     838.000        0.800      670.40         0.400       335.20        0.000        0.00
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2240.000        0.150      336.00         0.200       448.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    9298.000        0.650     6043.70         0.400      3719.20        0.000        0.00
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2     12100.000        2.000    24200.00         2.200     26620.00        0.000        0.00
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       343.000        2.700      926.10         3.200      1097.60        0.000        0.00
 64505  GEOTEXTILE FABRIC, TYPE R      M2        81.000        5.000      405.00         3.200       259.20        0.000        0.00
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       882.000        3.000     2646.00         3.250      2866.50        0.000        0.00
 64602  PAVEMENT MARKING, 100 MM, EPOX M      40980.000        0.760    31144.80         0.760     31144.80        0.000        0.00
 64618  PVMT MRKNG, CHANNELIZING, 200  M        220.000        2.600      572.00         2.600       572.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 100 MM,  M      12620.000        2.800    35336.00         2.800     35336.00        0.000        0.00
 64636  LOCATING NO-PASSING ZONES      KM        22.490       50.000     1124.50        50.000      1124.50        0.000        0.00
 64642  REMOVING PAVEMENT MARKINGS     M       5060.000        1.400     7084.00         0.980      4958.80        0.000        0.00
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         28.000       25.000      700.00        25.000       700.00        0.000        0.00
        EPOXY
 64778  PAVEMENT MARKING, CURB, EPOXY  M         30.000       14.000      420.00        14.000       420.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 10 M       8700.000        1.000     8700.00         1.000      8700.00        0.000        0.00
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       5184.000        3.200    16588.80         3.000     15552.00        0.000        0.00
 64909  TEMP PVMT MRKNG, STOP LINE, 30 M         28.000       20.000      560.00         3.280        91.84        0.000        0.00
 64914  TEMP PVMT MRKG STOP LNE 600MM  M        102.000       20.000     2040.00         9.000       918.00        0.000        0.00
 65010  CONSTRUCTION STAKING, SUBGRADE M        180.000        1.800      324.00         2.800       504.00        0.000        0.00
 65020  CONST STAKING, CRUSHED AGGR BA M        180.000        1.800      324.00         3.000       540.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       M        108.000        6.200      669.60         6.080       656.64        0.000        0.00
 66502  SAWING CONCRETE PAVEMENT, FULL M       3130.100        9.850    30831.49         9.690     30330.67        0.000        0.00
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 90001  MISC                           M      12950.000        0.300     3885.00         0.490      6345.50        0.000        0.00
        90001A CONSTRUCTION STAKING, R
        LINE
 90001  MISC                           M        340.000        6.500     2210.00         2.950      1003.00        0.000        0.00
        90001B CONSTRUCTION STAKING, P
 90002  MISC                           M2       210.000       58.640    12314.40        58.640     12314.40        0.000        0.00
        90002A S.H.E.S. CONCRETE PAVEM
        MM
 90003  MISC                           M3       251.000       85.000    21335.00        44.000     11044.00        0.000        0.00
        90003A CONTROLLED LOW STRENGTH
 90004  MISC                           LS         1.000     8500.000     8500.00      8000.000      8000.00        0.000        0.00
        90004A GRADING, SHAPING, AND T
        INTERSECTION, MAPLEWOOD RD. SO
 90004  MISC                           LS         1.000     6500.000     6500.00      7000.000      7000.00        0.000        0.00
        90004B GRADING, SHAPING, AND T
        INTERSECTION, MAPLEWOOD RD. NO
 90004  MISC                           LS         1.000     9000.000     9000.00     16000.000     16000.00        0.000        0.00
        90004C TEMPORARY TRAFFIC SIGNA
        B-71-7/122
 90004  MISC                           LS         1.000     9000.000     9000.00     16000.000     16000.00        0.000        0.00
        90004D TEMPORARY TRAFFIC SIGNA
 90004  MISC                           LS         1.000     9000.000     9000.00     16000.000     16000.00        0.000        0.00
        90004E TEMPORARY TRAFFIC SIGNA
 90004  MISC                           LS         1.000     9000.000     9000.00     16000.000     16000.00        0.000        0.00
        90004F TEMPORARY TRAFFIC SIGNA
        PROJECT 1525-10-71
 90004  MISC                           LS         1.000     9000.000     9000.00     16000.000     16000.00        0.000        0.00
        90004G TEMPORARY TRAFFIC SIGNA
        PROJECT 1525-10-72
 90005  MISC                           EACH       4.000      550.000     2200.00       800.000      3200.00        0.000        0.00
        90005A GRADING, SHAPING, AND T
        FOR BEAM GUARD ANCHORAGES
 90005  MISC                           EACH      12.000      550.000     6600.00       800.000      9600.00        0.000        0.00
        90005B GRADING, SHAPING, AND T
        FOR CULVERT PIPE EXTENSIONS
 90005  MISC                           EACH       7.000      300.000     2100.00       150.000      1050.00        0.000        0.00
        90005C CONSTRUCTION STAKING,
        SUPERELEVATION TRANSITIONS
 90005  MISC                           EACH       4.000     1500.000     6000.00      1000.000      4000.00        0.000        0.00
        90005E ABANDONING CATTLE PASS
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 90005  MISC                           EACH       3.000     1400.000     4200.00      2500.000      7500.00        0.000        0.00
        90005F ABANDONING CATTLE PASS
 90005  MISC                           EACH     766.000       19.000    14554.00        11.000      8426.00        0.000        0.00
        90005G CONCRETE MASONRY ANCHOR
        NO. 16M BARS
 90005  MISC                           EACH      40.000       25.000     1000.00        14.250       570.00        0.000        0.00
        90005H CONCRETE MASONRY ANCHOR
        NO. 19M BARS
 90006  MISC                           MG     46420.000       17.660   819777.20        17.660    819777.20        0.000        0.00
        90006A ASPHALTIC CONCRETE PAVE
        SUPERPAVE
 90006  MISC                           MG     46420.000        0.440    20424.80         0.440     20424.80        0.000        0.00
        90006B QUALITY MANAGEMENT PROG
        SUPERPAVE
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       8.000      650.000     5200.00       800.000      6400.00        0.000        0.00
 90394  PROFILOGRAPH                   LS         1.000     5600.000     5600.00      5600.000      5600.00        0.000        0.00
        (ASPHALTIC PAVEMENT)
 90545  CONCRETE COLLAR                EACH      40.000      200.000     8000.00       500.000     20000.00        0.000        0.00
 90643  SAND BAGS                      EACH     723.000        6.000     4338.00         6.000      4338.00        0.000        0.00
 90656  TURBIDITY BARRIERS             M2       320.000       22.000     7040.00        22.000      7040.00        0.000        0.00
 90778  PAVEMENT MARKING, OUTFALL MARK EACH       8.000       13.000      104.00        10.000        80.00        0.000        0.00
 90785  CONSTRUCTION STAKING, PIPE CUL EACH      21.000      225.000     4725.00       200.000      4200.00        0.000        0.00

                                     PROPOSAL TOTAL.......            3115287.49                 3201260.67                     0.00
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              STATE PROJECT(S):  6160-08-71                            LOCATION  01/ADAMS        COUNTY
                                                                                 STH 13 - COLOMA
                                                                                 STH 21
                                                                                 ADAMS COUNTY
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

  BIDDER NO  1:  D. L. GASSER CONSTRUCTION, DIV. OF MATHY
  BIDDER NO  2:  NORTHEAST ASPHALT, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    6900.000        1.500    10350.00         1.200      8280.00        0.000        0.00
 20405  REMOVING CURB AND GUTTER       L.F.     205.000        1.500      307.50         3.500       717.50        0.000        0.00
 20408  REMOVING MASONRY               C.Y.       4.000       50.000      200.00       100.000       400.00        0.000        0.00
 20411  REMOVING GUARDRAIL             L.F.    1360.000        1.200     1632.00         1.250      1700.00        0.000        0.00
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1460.000        4.300     6278.00         1.900      2774.00        0.000        0.00
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      9700.000      9700.00        0.000        0.00
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON    21650.000        4.250    92012.50         4.500     97425.00        0.000        0.00
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    5980.000        1.160     6936.80         1.300      7774.00        0.000        0.00
 40301  QMP, ASPHALTIC MIXTURE         TON     2870.000        0.830     2382.10         0.550      1578.50        0.000        0.00
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2995.000      160.000   479200.00       165.500    495672.50        0.000        0.00
 40713  ASPHALTIC CONCRETE PAVEMENT, T TON     2870.000       24.120    69224.40        26.250     75337.50        0.000        0.00
 41020  SALVAGED ASPHALTIC PAVEMENT, M TON    23700.000        6.310   149547.00         7.350    174195.00        0.000        0.00
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.       4.000      555.000     2220.00       465.000      1860.00        0.000        0.00
 52098  CLEANING CULVERT PIPES         EACH      11.000      454.500     4999.50       400.000      4400.00        0.000        0.00
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      70.000       37.500     2625.00        19.500      1365.00        0.000        0.00
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.     592.000       39.000    23088.00        35.440     20980.48        0.000        0.00
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.     268.000       33.500     8978.00        38.110     10213.48        0.000        0.00
 52111  CORRUGATED STEEL CULVERT PIPE, L.F.       6.000       98.000      588.00       107.000       642.00        0.000        0.00
 52113  CORRUGATED STEEL CULVERT PIPE, L.F.      18.000      121.000     2178.00       263.870      4749.66        0.000        0.00
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000       87.500       87.50       121.690       121.69        0.000        0.00
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      10.000      126.000     1260.00       144.330      1443.30        0.000        0.00
 52472  SALV APRON ENDWALLS FOR CLVT P EACH       3.000       87.500      262.50       121.000       363.00        0.000        0.00
 52474  SALV APRON ENDWALLS FOR CLVT P EACH      25.000      126.000     3150.00       130.000      3250.00        0.000        0.00
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       8.000      205.000     1640.00       180.000      1440.00        0.000        0.00
 52476  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      300.000      300.00       250.000       250.00        0.000        0.00
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     920.000       11.520    10598.40        11.520     10598.40        0.000        0.00
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     264.000       30.300     7999.20        26.000      6864.00        0.000        0.00
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     438.000        9.990     4375.62         9.500      4161.00        0.000        0.00
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1800.000    14400.00      1850.000     14800.00        0.000        0.00
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00      3000.000      3000.00        0.000        0.00
 61910  MOBILIZATION                   LS         1.000    16940.000    16940.00      6500.000      6500.00        0.000        0.00
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 62101  LANDMARK REFERENCE MONUMENTS   EACH      12.000      200.000     2400.00       230.000      2760.00        0.000        0.00
 62203  ASPHALTIC FLUMES               S.Y.      96.000       12.000     1152.00        35.100      3369.60        0.000        0.00
 62401  WATER                          MGAL     300.000       20.000     6000.00        10.620      3186.00        0.000        0.00
 62505  SALVAGED TOPSOIL               S.Y.   68400.000        0.300    20520.00         0.400     27360.00        0.000        0.00
 62702  MULCHING                       S.Y.  106500.000        0.090     9585.00         0.090      9585.00        0.000        0.00
 62811  EROSION BALES, DELIVERED       EACH     130.000        4.000      520.00         5.000       650.00        0.000        0.00
 62812  EROSION BALES, INSTALLED       EACH     130.000        4.000      520.00         5.000       650.00        0.000        0.00
 62815  SILT FENCE, DELIVERED          L.F.    3800.000        1.000     3800.00         1.000      3800.00        0.000        0.00
 62816  SILT FENCE, INSTALLED          L.F.    3800.000        1.000     3800.00         1.000      3800.00        0.000        0.00
 62817  SILT FENCE MAINTENANCE         L.F.    3800.000        0.010       38.00         0.250       950.00        0.000        0.00
 62818  SILT SCREEN                    L.F.      50.000       19.500      975.00        28.000      1400.00        0.000        0.00
 62819  MOBILIZATIONS, EROSION CONTROL EACH       7.000      100.000      700.00       150.000      1050.00        0.000        0.00
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       7.000      100.000      700.00       200.000      1400.00        0.000        0.00
 62905  FERTILIZER, TYPE B             CWT.      84.000       24.000     2016.00        26.000      2184.00        0.000        0.00
 63003  SEEDING, TEMPORARY             LB.     2730.000        2.550     6961.50         2.100      5733.00        0.000        0.00
 63010  SEEDING, MIXTURE NO. 30        LB.     3010.000        3.990    12009.90         4.100     12341.00        0.000        0.00
 63101  SODDING                        S.Y.     460.000        4.250     1955.00         5.000      2300.00        0.000        0.00
 63822  MOVING SIGNS, TYPE II          EACH      37.000       50.000     1850.00        50.000      1850.00        0.000        0.00
 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00      4835.000      4835.00        0.000        0.00
 64210  FIELD LABORATORY               LS         1.000     1500.000     1500.00      1200.000      1200.00        0.000        0.00
 64301  TRAFFIC CONTROL                LS         1.000     1815.000     1815.00      1815.000      1815.00        0.000        0.00
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS     140.000        0.750      105.00         0.750       105.00        0.000        0.00
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     200.000        1.500      300.00         1.500       300.00        0.000        0.00
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     280.000        0.250       70.00         0.250        70.00        0.000        0.00
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2900.000        0.400     1160.00         0.400      1160.00        0.000        0.00
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   31880.000        0.780    24866.40         0.780     24866.40        0.000        0.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      90.000        7.000      630.00         7.000       630.00        0.000        0.00
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   31880.000        0.200     6376.00         0.200      6376.00        0.000        0.00
 66501  SAWING EXISTING PAVEMENT       L.F.    3320.000        1.200     3984.00         1.750      5810.00        0.000        0.00
 90004  MISC                           LS         1.000     3700.000     3700.00      3662.500      3662.50        0.000        0.00
        90004A, GRADING, SHAPING, AND
        INTERSECTION, 15+07 LT N 11TH
 90004  MISC                           LS         1.000     1900.000     1900.00      1325.000      1325.00        0.000        0.00
        90004B, GRADING, SHAPING, AND
        INTERSECTION, 15+07 RT S 11TH
 90004  MISC                           LS         1.000      800.000      800.00       680.000       680.00        0.000        0.00
        90004C, GRADING, SHAPING, AND
        INTERSECTION, 67+83 LT N 10TH
 90004  MISC                           LS         1.000     1200.000     1200.00       820.000       820.00        0.000        0.00
        90004D, GRADING, SHAPING, AND
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        INTERSECTION, 67+83 RT S 10TH
 90004  MISC                           LS         1.000     1550.000     1550.00       940.000       940.00        0.000        0.00
        90004E, GRADING, SHAPING, AND
        INTERSECTION, 146+12 LT N 8TH
 90004  MISC                           LS         1.000     1300.000     1300.00       860.000       860.00        0.000        0.00
        90004F, GRADING, SHAPING, AND
        INTERSECTION, 146+12 RT S 8TH
 90004  MISC                           LS         1.000     1250.000     1250.00       840.000       840.00        0.000        0.00
        90004G, GRADING, SHAPING, AND
        INTERSECTION, 199+00 RT S 7TH
 90004  MISC                           LS         1.000      750.000      750.00       720.000       720.00        0.000        0.00
        90004H, GRADING, SHAPING, AND
        INTERSECTION, 383+23 LT N 4TH
 90004  MISC                           LS         1.000     1450.000     1450.00       900.000       900.00        0.000        0.00
        90004I, GRADING, SHAPING, AND
        INTERSECTION, 383+23 RT S 4TH
 90004  MISC                           LS         1.000     1350.000     1350.00       860.000       860.00        0.000        0.00
        90004J, GRADING, SHAPING, AND
        INTERSECTION, 435+86 LT 3RD AV
 90004  MISC                           LS         1.000     1350.000     1350.00       860.000       860.00        0.000        0.00
        90004K, GRADING, SHAPING, AND
        INTERSECTION,  435+86 RT 3RD A
 90004  MISC                           LS         1.000     5575.000     5575.00      5237.500      5237.50        0.000        0.00
        90004L, GRADING, SHAPING, AND
        INTERSECTION, 489+05 LT N CTH
 90004  MISC                           LS         1.000     5575.000     5575.00      5162.500      5162.50        0.000        0.00
        90004M, GRADING, SHAPING, AND
        INTERSECTION, 489+05 RT S CTH
 90004  MISC                           LS         1.000     1300.000     1300.00       860.000       860.00        0.000        0.00
        90004N, GRADING, SHAPING, AND
        INTERSECTION, 532+53 RT S 1ST
 90004  MISC                           LS         1.000     2700.000     2700.00      2212.500      2212.50        0.000        0.00
        90004O, GRADING, SHAPING, AND
        INTERSECTION, 541+95 LT N CTH
 90004  MISC                           LS         1.000     2800.000     2800.00      2325.000      2325.00        0.000        0.00
        90004P, GRADING, SHAPING, AND
        INTERSECTION, 541+95 RT S CTH
 90004  MISC                           LS         1.000     1600.000     1600.00       960.000       960.00        0.000        0.00
        90004Q, GRADING, SHAPING, AND
        INTERSECTION, 603+64 LT N 2ND
 90004  MISC                           LS         1.000     1850.000     1850.00      1040.000      1040.00        0.000        0.00
        90004R, GRADING, SHAPING, AND
        INTERSECTION, 623+27 RT S 2ND



Date 12/14/99                               WISCONSIN DETPARTMENT OF TRANSPORTATION                               PAGE:  144
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214049

                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 90004  MISC                           LS         1.000     1850.000     1850.00      1040.000      1040.00        0.000        0.00
        90004S, GRADING, SHAPING, AND
        INTERSECTION, 665+86 RT S BURR
 90005  MISC                           EACH      23.000      400.000     9200.00       480.000     11040.00        0.000        0.00
        90005A, GRADING, SHAPING, AND
        FOR CULVERT PIPE EXTENSIONS
 90005  MISC                           EACH       8.000      210.000     1680.00      1750.000     14000.00        0.000        0.00
        90005B, SHAPING AND TOPSOILING
        CROSSDRAIN REPLACEMENTS
 90005  MISC                           EACH       8.000     3471.000    27768.00      3052.500     24420.00        0.000        0.00
        90005C, GRADING, SHAPING, AND
        FOR BEAM GUARD ANCHORAGES
 90005  MISC                           EACH       2.000      776.300     1552.60       150.000       300.00        0.000        0.00
        90005D, CONSTRUCTION STAKING,
        SUPERELEVATION TRANSITIONS
 90005  MISC                           EACH      54.000       31.480     1699.92        30.000      1620.00        0.000        0.00
        90005E, CONSTRUCTION STAKING,
        PASSING ZONE MARKINGS
 90035  MISC                           TON    47100.000       17.270   813417.00        17.250    812475.00        0.000        0.00
        90035A, ASPHALTIC CONCRETE PAV
        SUPERPAVE
 90035  MISC                           TON    47100.000        0.360    16956.00         0.560     26376.00        0.000        0.00
        90035B, QUALITY MANAGEMENT PRO
        SUPERPAVE MIXTURE
 90037  MISC                           STA.     660.000       12.340     8144.40         9.350      6171.00        0.000        0.00
        90037A, CONSTRUCTION STAKING,
        LINE
 90394  PROFILOGRAPH                   LS         1.000     2500.000     2500.00      7950.000      7950.00        0.000        0.00
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      11.000       45.000      495.00        48.000       528.00        0.000        0.00
 90643  SAND BAGS                      EACH     250.000        5.000     1250.00         6.000      1500.00        0.000        0.00
 90785  CONSTRUCTION STAKING, PIPE CUL EACH      28.000       80.950     2266.60        85.000      2380.00        0.000        0.00
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     100.000        4.000      400.00         4.000       400.00        0.000        0.00
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     400.000        2.000      800.00         2.000       800.00        0.000        0.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  132150.000        0.220    29073.00         0.220     29073.00        0.000        0.00

                                     PROPOSAL TOTAL.......            2000622.34                 2074430.01                     0.00
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS
   TITLE- CONTRACT AND ESTIMATE ENGINEER
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 12/14/99

 PROPOSAL: 19991214050

              STATE PROJECT(S):  1000-45-77                            LOCATION  06/BUFFALO      COUNTY
                                                                                 PAVEMENTMARKING, EPOXY, DISTRICTWIDE
                                                                                 STH VAR
                                                                                 STATE WIDE
              TYPE OF WORK:

  BIDDER NO  1:  CENTURY FENCE CO.
  BIDDER NO  2:  ALL IOWA CONTRACTING COMPANY
  BIDDER NO  3:  BRICKLINE, INC.
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT
 -----------------------------------------------------------------------------------------------------------------------------------
 61910  MOBILIZATION                   LS         1.000     5000.000     5000.00      9583.250      9583.25    12600.000    12600.00
 64301  TRAFFIC CONTROL                LS         1.000     4000.000     4000.00     30490.720     30490.72    12600.000    12600.00
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   51632.000        0.340    17554.88         0.836     43164.35        0.640    33044.48
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    5124.000        0.700     3586.80         1.672      8567.33        0.800     4099.20
 64642  REMOVING PAVEMENT MARKINGS     L.F.  138174.000        0.300    41452.20         0.189     26114.89        0.320    44215.68
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH      26.000      540.000    14040.00       500.000     13000.00      495.000    12870.00
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.    4203.000        5.440    22864.32         5.016     21082.25        6.000    25218.00
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     878.000        4.550     3994.90         3.344      2936.03        4.200     3687.60
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH      15.000      104.000     1560.00       250.000      3750.00      165.000     2475.00
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      48.000      105.000     5040.00       250.000     12000.00      165.000     7920.00
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH      15.000      150.000     2250.00       275.000      4125.00      190.000     2850.00
 64750  PAVEMENT MARKING, SYMBOLS, EPO EACH       6.000       90.000      540.00       225.000      1350.00      165.000      990.00
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      110.000      220.00       250.000       500.00      165.000      330.00
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     150.000        3.200      480.00         3.344       501.60        4.200      630.00
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.   13425.000        3.950    53028.75         3.344     44893.20        4.200    56385.00
 64786  PAVEMENT MARKING, PARKING STAL L.F.    9760.000        2.220    21667.20         0.836      8159.36        4.200    40992.00
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       5.000       75.000      375.00       175.000       875.00      125.000      625.00
 64793  REMOVING PAVEMENT MARKINGS, AR EACH      78.000       45.000     3510.00       250.000     19500.00       80.000     6240.00
 64794  REMOVING PAVEMENT MARKINGS, SY EACH       6.000       45.000      270.00       250.000      1500.00       80.000      480.00
 64795  REMOVING PAVEMENT MARKINGS, WO EACH      20.000       45.000      900.00       250.000      5000.00       80.000     1600.00
 90031  MISC                           S.F.     520.000        4.700     2444.00         2.500      1300.00        4.600     2392.00
        90031A PAVEMENT MARKING,
        CORRUGATED MEDIAN,EPOXY

                                     PROPOSAL TOTAL.......             204778.05                  258392.98                272243.96


